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 Municipal Corporation Bikaner  
                           

Nagar Nigam Marg, Bikaner (Raj.) FAX: 0151-2226906, Telephone: 0151-2226902 0151-2226905  

E-Mail Address :- nagarnigambikaner@gmail.com, Web Site :- www.bikanermc.org 
_____________________________________________________________________________________________ 

Sr. No./          Dated: ................... 
 

Notice Inviting Tender 

E-NIT No.15/2017-18 
 

        Municipal Corporation Bikaner invites online unconditional tenders under Single Stage two 

envelope system are invited through e-procurement portal http://eproc.rajasthan.gov.in from eligible 

bidders as per criteria mentioned in the tender document for following works:- 

S. 

No. 

Name of Work Estimated  

Cost 

(Rs. in 

Lacs) 

Bid 

Security 

(Rs. in 

Lacs) 

Period of 

completion 

Publish date 

of  

downloading 

of Bid 

documents 

Pre bid 

meeting 

Start date 

of 

submission 

of on-line 

bids 

Last date 

of 

submission 

of on-line 

bids 

Last date 

& time of 

Physical 

submission 

of 

depositing 

document 

sinhard 

copy 

asstated 

under 

Date of 

opening 

of 

technical 

bids 

1 Work of 

Development of 

Green Spaces and 

Beautification of  

Six  Parks 

including 2 years  

defect liability 

period & 3 years 

O&M in Bikaner 

Town 

211.08 

 

4.2216 

 

6 

months 

26.10.2017 

FROM 

11:00 AM 

07.11.17 

 

14.11.17 

FROM 

11:00 AM 

24.11.2017 

UPTO 

4:00 PM 

01.12.2017 

UPTO 

1:00 PM 

04.12.17 

AT 

4:00 PM 

 

1. Detailed NIT & Bid Documents can be seen at the websites sppp.raj.nic.in & 

http://eproc.rajasthan.gov.in and may be downloaded free of cost from 

http://eproc.rajasthan.gov.in. 

2. Any subsequentaddendum /corrigendum shall be published only at the websites 

sppp.raj.nic.in & http://eproc.rajasthan.gov.in 

   

Commissioner 

Municipal Corporation 

Bikaner 

 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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MUNICIPAL CORPORATIONBIKANER 

Department of LocalSelfGovernmentRajasthan 

__________________ 
Telephone: +0151-2226901  Email- Nagarnigambikaner@gmail.com 
Sr.No         Dated :-  

1. DETAILED NOTICE INVITING BID 

(NIB) NIT No:15 /2017-18 
Municipal CorporationBikaner invitesonlineunconditional tenders under Single Stage  
twoenvelope  system  are  invited  throughe-procurement  portal  
http://eproc.rajasthan.gov.infrom eligible bidders as per  criteria  mentioned  in  the  tender  
document  for  following works- 
 

 
Name & Address of the 
Procuring Entity 

 
Name: Commissioner 
Address: MUNICIPAL CORPORATION BIKANER 

 
Subject Matter of 
Procurement 
 

Work of Development of Green Spaces and Beautification of Six Parks 

including 2 years defect liability period & 3 years O&M in Bikaner Town. 

 

Bid Procedure 
 

 
Single-stage: Two Part (envelope) open competitive eBid 
procedure at http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria 
(Selection Method) 

Least Cost based selection 
 

Eligibility Criteria 
As detailed in bid documents 
 

Websites for 
downloading Bidding 
Document 

sppp.rajasthan.gov.in 
eproc.rajasthan.gov.in 
 

Fees 

Bidding document fee (Non-Refundable): Rs. 20000/-(Rupees Twenty 
Thousand only) in Cash/Demand Draft drawn on any Scheduled/ 
Commercial Bank in favour of “Commissioner, MUNICIPAL 
CORPORATION,Bikaner”payable at “Bikaner”. Tender Processing 
Fee (Non-Refundable): Rs. 1000 (Rupees One Thousand only)in 
Demand Draft drawn on any Scheduled/Commercial Bank in favour of 
“Managing Director, RISL” payable at “Jaipur”. 

Estimated Procurement 
Cost 

 
Rupees Two CroresEighteen lacs and SixtyThousandonly 
(INR2,18,60,000) 

Bid Security and Mode 
of 
Payment 
 

Amount:INR 4,22,160 /-(2%) for bidders not registered with the 
Procuring Entity. 
For bidders registered with the Procuring Entity (DLB), the bid security 
will be INR1,05,540/-(0.5%) 
Mode of Payment: Banker‟s Cheque/Demand Draft drawn on any 
Scheduled Commercial Bank or Bank Guarantee as per Bid document. 

 
        

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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Period of on-line 
availability of Bidding 
Documents (Start / End 
Date) 

FROM 26.10.2017 to 24.11.2017  

Pre-bid Meeting 

07.11.2017 at 3:00 PM 

Start date of submission 
of on-line bids 

14.11.2017 From 11:00 AM 

Manner, End Date for 
submission of Bids 

24.11.2017 Upto 4:00 PM 

Submission of original 
Banker‟s Cheque/ 
Demand Draft for Bid 
Document cost, Bid 
Security, Bid Processing 
Fee & other documents 
listed herein after 

01.12.2017 Upto 1:00 PM 

Date & Time of Technical 
Bid Opening 

04.12.2017 at 4:00 PM 

Date/ Time/ Place of 
Financial Bid Opening 

 
Will be intimated later to the technically qualified bidders 
 

Bid Validity 
 

180 days from the bid submission deadline 
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Note: 

1) Bidders (authorised signatory) shall submit their offer on-line in Electronic formatsbothfor 
technical and financial proposal. However, DD / Banker‟s Cheques / BG (if applicable) for RFP 
Document Fees, RISL Processing Fees and Bid Security should be submitted physically in 
original at the office of Municipal Corporation, Bikanerby time and date mentioned above as 
prescribed in bid document and scanned copy of same should also be uploaded along with the 
technical Bid/ cover. 

2) In addition to above, the following original documents should also be submittedphysically in the 
Municipal Corporation, Bikaner office by time and date mentioned above and scanned copies 
of same should also be uploaded along withthe technical Bid/ cover: 

i. Letter of Technical Bid 

ii. Power of Attorney for appointing authorized representative 

iii. Joint Venture Agreement (if applicable) 

3) Any subsequent addendum/corrigendum shall be published only at the websites 
sppp.raj.nic.in & http://eproc.rajasthan.gov.in and will not be published in newspapers. In case 
there is a holiday on the day of opening of bids, activities assigned on that date shall be 
carried out on the next working day. 

4) Before electronically submitting the bids, it should be ensured that all the bid documents 
including conditions of contract are digitally signed by the bidder.  

5) Department will not be responsible for delay in online submission due to any reason. For this, 
bidders are requested to upload the complete bid well advance in time so as to avoid 11th 
hour issues like slow speed; choking of web site due to heavy load or any other unforeseen 
problems 

6) All the prospective bidders are encouraged to participate in the pre-bid meeting and it is 
advised that the work sites are visited and bid documents are studied thoroughly. 

7) The procuring entity reserves the sole right to cancel the bid process and reject any or all of 
the Bids without assigning any reason 

8) Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is 
purely on the individual bidders to verify such information) and the information provided 
therein are intended only to help the bidders to prepare a logical bid-proposal 

9) No conditional bids shall be accepted and such bids shall be summarily rejected forthwith. 

10) The provisions of RTPP Act 2012 and Rules 2013 thereto shall be applicable for 
thisprocurement. Furthermore, in case of any inconsistency in any of the provisions of this 
bidding document with the RTPP Act 2012 and Rules thereto, the latter shall prevail. 

 

 
 

Commissioner 

MUNICIPAL CORPORATION, BIKANER 

       (RAJASTHAN) 
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SECTION I: INSTRUCTION TO BIDDERS 

Important Instruction: -The Law relating to procurement “The Rajasthan Transparency in 
Public Procurement Act, 2012” [hereinafter called the Act] and the “Rajasthan Public 
Procurement Rules, 2012” [hereinafter called the Rules] under the said Act have come into 
forces which are available on the website of State Public Procurement Portal 
http://sppp.raj.nic.in. Therefore, the Bidders are advised to acquaint themselves with the 
provisions of the Act and the Rules before participating inthe Bidding process. If there is 
any discrepancy between the provisions of the Act and the Rules and this Bidding 
Document, the provisions of the Law shall prevail. 

 

1.General   

1.1 1 Scope of Bid 1.1.1 In support of the Invitation to Bid indicated in the Bid 
Data Sheet (BDS), the Procuring Entity as indicated in 
the BDS, issues this Bidding Document for the 
procurement of works as named in the BDS and as 
specified in Section V, Procuring Entity‟s Requirements. 

1.2 Interpretation 1.2.1 Throughout this Bidding Document: 

The term “in writing” means communicated in written 
form through letter, fax, e-mail etc. with proof of receipt. 
If the context so requires, singular means plural and 
vice versa; and “Day” means calendar day 

1.3 3 Cod of 
Integrity 

 

1.3.1 Any person participating in the procurement process 

shall,- 

i. not offer any bribe, reward or gift or any material 
benefit either directly or indirectly in exchange for an 
unfair advantage in procurement process or 
tootherwise influence the procurement process; 
 

ii. not misrepresent or omit that misleads or attempts to 
mislead so as to obtain a financial or other benefit 
oravoid an obligation; 
 

iii. not indulge in any collusion, bid rigging or anti-
competitive behaviour to impair the 
transparency,fairness and progress of the 
procurement process; 
 

iv. not misuse any information shared between 
theProcuring Entity and the Bidders with an intent 
togain unfair advantage in the procurement process; 
 

v. not indulge in any coercion including impairing 
orharming or threatening to do the same, directly 
orindirectly, to any party or to its property to 
influence the procurement process; 
 

vi. not obstruct any investigation or audit of a 
procurement process; 
 

vii. disclose conflict of interest, if any; and 
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viii. Disclose any previous transgressions with anyEntity 
in India or any other country during the last three 
years or any debarment by any other Procuring 
Entity. 

  1.3.2 Conflict of Interest: A conflict of interest is considered 
to be a situation in which a party has interests that 
could improperly influence that party‟s Performance of 
official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and 
regulations. 

A Bidder may be considered to be in conflict of interest 
with one or more parties in this bidding process if, 
including but not limited to: 

i. have controlling partners/ share holdersin common; 
or 

ii. receive or have received any direct or in subsidy 
from any of them ;or 

iii. have the same legal representative for purposes of 
this Bid; or 

iv. have a relationship with each other, directly or 
through common third parties, that puts them in a 
position to have access to information about or 
influence on the Bid of another Bidder, or influence 
the decisions of the Procuring Entity regarding this 
bidding process; or 

v. The Bidder participates in more than one Bid in 
thisbidding process. Participation by a Bidder in 
morethan one Bid will result in the disqualification 
of allBids in which the Bidder is involved. However, 
thisdoes not limit the inclusion of the 
samesubcontractor, not otherwise participating as 
aBidder, in more than one Bid; or 

vi. the Bidder or any of its affiliates participated as 
aconsultant in the preparation of the design 
ortechnical specifications of the Works that are 
thesubject of the Bid; or 

vii. The Bidder or any of its affiliates has been hired 
(oris proposed to be hired) by the Procuring Entity 
asEngineer-in-charge/ consultant for the Contract. 

  1.3.3 The Bidder shall have to give a declaration regarding 
compliance of the Code of Integrity prescribed in the 
Act, the Rules and stated above in this Clause along 
with its Bid, in the format specified in Section IV, Bidding 
Forms. 

  1.3.4 Breach of Code of Integrity by the Bidder:- Without 
prejudice to the provisions of Chapter IV of the 
Rajasthan Transparency in Public Procurement Act, in 
case of any breach of the Code of Integrity by a Bidder 
or prospective Bidder, as the case may be, the 
Procuring Entity may take appropriate action in 
accordance with the provisions of sub-section (3) of 
section 11 and section 46 of the Act.vi. not obstruct any 
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investigation or audit of a procurement process; 

vii. disclose conflict of interest, if any; and 

viii. Disclose any previous transgressions with any Entity 
in India or any other country during the last three years 
or any debarment by any other Procuring Entity. 

1.4 Eligible Bidders 1.4.1 A Bidder may be a natural person, private Entity, 
government-owned Entity or, where permitted in the 
Bidding documents, any combination of them with a 
formal intent to enter into an agreement or under an 
existing agreement in the form of a Joint Venture [JV], 
Consortium or Association. In the case of a Joint 

Venture, Consortium or Association:- 

all parties to the Joint Venture, Consortium or 
Association shall sign the Bid and they shall be jointly 
and severally liable; and a Joint Venture, Consortium or 
Association shall nominate a representative who shall 
have the authority to conduct all business for and on 
behalf of any and all the parties of the Joint 

Venture, Consortium or Association during the Bidding 
process. In the event the Bid of Joint Venture, 
Consortium or Association is accepted, either they shall 
form a registered Joint Venture, Consortium or 
Association as company/firm or otherwise all the 

Parties to Joint Venture, Consortium or Association shall 
sign the Agreement. 

  1.4.2 A Bidder, and all parties constituting the Bidder, shall 
have the nationality of India. In case of International 
Competitive Bidding or Joint Venture, Consortium or 
Association [where permitted], the nationality of the 
Bidder and all parties constituting the Bidder shall be of 
India or an eligible country declared as such by 
Government of India. A Bidder shall be deemed to have 
nationality of a country if the Bidder is a citizen or 
constituted or incorporated, and operates in conformity 
with the provisions of the Laws of that country. This 
criterion shall also apply to the 

Determination of the nationality of proposed Sub- 
Contractors or suppliers for any part of the Contract 
including related services. 

  1.4.3 A Bidder should not have a conflict of interest in the 
procurement in question as stated in the Rule 81 and 
this Bidding document. 

 

  1.4.4 A Bidder debarred under section 46 of the Act shall not 
be eligible to participate in any procurement process 
undertaken by any Procuring Entity, if debarred by the 
State Government; and a Procuring Entity, if debarred 
by such Procuring Entity. 

 

  1.4.5 The Bidder must be a registered Contractor in 
appropriate class with the Department/ Organization. 
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Heshall furnish necessary proof for the same. 

 

  1.4.6 i. Any change in the constitution of the firm, etc., 
shall be notified forth with by the Bidder in writing to 
the Procuring Entity and such change shall not 
relieve any former partner/ member of the firm, etc 
from any liability under the Contract. 

ii. No new partner/partners shall be accepted in the 
firm by the Bidder in respect of the contract unless 
he/they agree to abide by all its terms, conditions 
and deposit with the Procuring Entity a written 
agreement to this effect. The Bidder‟s receipt for 
acknowledgement or that of any partners 
subsequently accepted as above shall bind all of 
them and will be sufficient discharge for any of the 
purpose of the Contract. 

iii. The status of the lead partner/ representative of the 
Joint Venture, Consortium or Association as a 
major stake holder shall not change without the 
consent of the Procuring Entity. New major 
stakeholder must agree to abide by all terms and 
conditions of the Contract. 

  1.4.7 Bidders shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, should the 
Procuring Entity request. 

  1.4.8 In case a prequalification or empanelment or 
registration process has been conducted prior to the 
bidding process, this bidding shall be open only to the 
pre-qualified, empanelled or registered Bidders. 

  1.4.9 Each Bidder shall submit only one Bid except in case 
of alternative bids, if permitted. 

  1.4.10 Bidder who is not registered under the Sales Tax Act 
prevalent in the State of Rajasthan can bid, however 
selected bidder shall have to be got registered with the 
Sales Tax department of the state government and 
submit the proof of registration before signing the 
Contract agreement. He is also required to provide 
proof of Permanent Account Number (PAN) given by 
Income Tax Department. 

2. Contents of Bidding Document 

2.1 Sections of the 

Bidding Document 

2.1.1 1The Bidding Document consists of Parts I, II, and III, 
which include all the Sections indicated below, and 
Document should be read in conjunction with any 
Addenda issued in accordance with ITB Clause 
2.3[Amendment of Bidding Document]. 

Part I: Bidding Procedures 

Section I. Instructions to Bidders (ITB)  

Section II. Bid Data Sheet (BDS) 

Section III. Evaluation and Qualification Criteria 

Section IV. Bidding Forms 
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Part II: Requirements 

Section V. Procuring Entity‟s Requirements. 

Part III: Contract 

Section VIA. General Conditions of Contract [GCC] 

Section VIB. Special Conditions of Contract [SCC] 

Section VI C. Contract Forms 

  2.1.2 The Invitation for Bids (NIB) issued by the Procuring 
Entity is also part of the Bidding Document. 

  2.1.3 I. The Bidding Document shall be uploaded on the e-
not portal, eproc.raj.nic.in along with the Notice 
Inviting Bids. The complete Bidding Document shall 
also be placed on the State Public Procurement 
Portal, sppp.raj.nic.in. The prospective Bidders may 
download the bidding document from these portals 
The price of the Bidding Document and processing 
fee of e-bid shall have to be paid to the Procuring 
Entity in the amount and manner as specified in Bid 
Data Sheet and e-procurement portal.  

  2.1.4 The Procuring Entity is not responsible for the 
completeness of the Bidding Document and its 
addenda, if they were not downloaded correctly from 
the e-procurement portal or the State Public 
Procurement Portal. 

  2.1.5 The Bidder is expected to examine all instructions, 
forms, terms and specifications in the Bidding 
Document. Failure to furnish all information or 
authentic documentation required by the Bidding 
Document may result in the rejection of the Bid. 

2.2 Clarification of 

Bidding 

Document and 

Pre-Bid 

Conference 

 

2.2.1 The Bidder shall be deemed to have 
carefullyexamined the conditions, specifications, size, 
makeand drawings, etc. of the Works and 
RelatedServices to be provided. If any Bidder has 
any doubtsas to the meaning of any portion of the 
conditions orof the specifications, drawings etc., it 
shall, beforesubmitting the Bid, refer the same to the 
ProcuringEntity and get clarifications. A Bidder 
requiring anyclarification of the Bidding Document 
shall contact theProcuring Entity in writing or e-mail 
at the ProcuringEntity‟s address indicated in the BDS. 
The Procuring Entity will respond in writing or e-mail 
to any request for clarification, within seven days 
provided that such request is received no later than 
twenty-one (21) days prior to the deadline for 
submission of Bids as specified in ITB Sub-Clause 
4.2.1 [Deadline for Submission of Bids]. The 
clarification issued, including a description of the 
inquiry but without identifying its source shall also be 
placed on the State Public Procurement Portal and 
should the Procuring Entity deem it necessary to 
amend the Bidding Document as a result of a 
clarification, it shall do so following the procedure 
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under ITB Clause 2.3 [Amendment of Bidding 
Document] through an addendum which shall form 
part of the Bidding Document. 

  2.2.2 The Bidder or his authorized representative is invited 
to attend the Pre- Bid Conference, if provided for in 
the BDS. The purpose of the Pre- Bid Conference will 
be to clarify issues and to answer questions on any 
matter related to this procurement that may be raised 
at that stage. If required, a conducted site visit may 
be arranged by the Procuring Entity. 

  2.2.3 The Bidder is requested, to submit questions in writing, 
to reach the Procuring Entity not later than one week 
before the date of Pre-Bid Conference 

  2.2.4 Minutes of the Pre-Bid Conference, including the text 
of the questions raised, and the responses given, 
without identifying the source, will be transmitted 
promptly to all Bidders who attended the Pre-Bid 
Conference and shall also be placed on the State 
Public Procurement Portal and the e-procurement 
portal. Any modification to the Bidding Document that 
may become necessary as a result of the Pre-Bid 
Conference shall be made by the Procuring Entity 
exclusively through the issue of an addendum (part of 
Bid document) and not through the minutes of the Pre-
Bid Conference. 

  2.2.5 At any time prior to the deadline for submission of the 
Bids, the Procuring Entity, sue motto, may also amend 
the Bidding Document, if required, by issuing an 
addenda which will form part of the Bidding Document. 

  2.2.6 Non-attendance at the Pre-Bid Conference will not be 

A cause for disqualification of a Bidder. 

2.3 Amendment of 

Bidding 

Document 

2.3.1 Any addendum issued shall be part of the Bidding 
Document and shall be uploaded on the State Public 
Procurement Portal and the e-procurement portal. 

  2.3.2 To give prospective Bidders reasonable time in which 
to take an addendum into account in preparing their 
Bids, the Procuring Entity may, at its discretion, extend 
the deadline for the submission of the Bids, pursuant 
to ITB Sub-Clause 4.2 [Deadline for Submission of 
Bids], under due publication on the State Public 
Procurement Portal and the e- procurement portal and 
newspapers. 

3. Preparation of Bids 

3.1 Cost of Bidding 

 

3.1.1 

 

The Bidder shall bear all costs associated with the 
preparation and submission of its Bid, and the 
Procuring Entity shall not be responsible or liable for 
those costs, regardless of the conduct or outcome of 
the bidding process. 

  3.1.2 The Bidder shall furnish the scanned attested copies of 
following documents with its Bid:- 
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i. Partnership Deed and valid registration certificate 
with the Registrar of Firms in case of Partnership 
Firms. Power of Attorney in favour of the partner 
signing/submitting the Bid, authorizing him to 
represent all partners of the firm. 
 

ii. VAT/ Sales Tax / GST registration certificate and 
VAT/Sales Tax / GST clearance certificate from the 
concerned Commercial Taxes Officer and 
Permanent Account Number (PAN) given by the 
 

iii. Income Tax Department.iii. Address of residence 
and office, telephone numbers e-mail address in 
case of sole Proprietorship. 
 

iv. Certificate of Registration and Memorandum of 
Association issued by Registrar of Companies in 
case of a registered company and in case of any 
other statutory or registered body, certificate of in 
council or registration issued by concerned 
authorities. Power of attorney in favour of the 
person signing the Bid. 
 

v. Where permitted to bid as Joint Venture, 
Consortium or Association, letter of formal intent to 
enter in to an agreement or an existing agreement 
in the form of a Joint Venture, Consortium or 
Association. 
 

3.2 Language of Bid 

 

3.2.1 

 

The Bid, as well as all correspondence and documents 
relating to the Bid exchanged by the Bidder and the 
Procuring Entity, shall be written in English/ Hindi or a 
language specified in the BDS. Supporting documents 
and printed literature that are part of the Bid may be in 
another language provided they are accompanied by 
an accurate translation of the relevant passages duly 
accepted by the Bidder in English/ Hindi or the 
language specified in the BDS, in which case, for 
purposes of interpretation of the Bid, such translation 
shall govern. 

3.3 Documents 

Comprising the 

Bid 

 

3.3.1 The Bid shall comprise of two covers, one containing 
the Technical Bid/ Proposal and the other the Financial 
or Price Bid/ Proposal. One more cover containing 
scanned copies of proof of payment in form specified 
in Bid Data Sheet, of the 

Price of Bidding Document, processing fee and Bid 
Security/ Bid Securing Declaration shall be enclosed 
separately. 

  3.3.2 The Technical Bid/ Proposal shall contain the following 
: 

i. Technical Bid/ Proposal Submission Sheet and 
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Technical Bid containing the filled up Bidding 
Forms and Declarations related to Technical Bid 
and Code of Integrity given in Section IV [Bidding 
Forms]; 

ii. proof of payment of price of Bidding Document, 
processing fee, Bid Security, in accordance with 
ITB Clause 3.10; 

iii. written confirmation authorizing the signatory of the 
Bid to commit the Bidder, in accordance with ITB 
Clause 3.11; 

iv. documentary evidence in accordance with ITB 
Clause 3.7 establishing the Bidder‟s eligibility to 
bid; 

v. documentary evidence in accordance with ITB 
Clause3.8establishingtheBidder‟squalifications to 
perform the contract if its Bid is accepted; 

vi. Drawings/ designs in support of the Works to be 
executed; 

vii. the Notice Inviting Bids; 
viii. any other document required in the BDS; and 
ix. Others considered necessary to strengthen the Bid 

submitted. 

  3.3.3 The Financial Bid/ Price Proposal shall contain the 
following: 

Financial Bid/ Price Proposal Submission Sheet and 
the applicable Price Schedules, in accordance with ITB 
Clauses 3.4, 3.5; Any other document required in the 
BDS. 

3.4 Bid Submission 

Sheets and 

Price Schedules 

 

3.4.1 The Bidder shall submit the Technical Bid and 
Financial Bid using the Bid Submission Sheets 
provided in Section IV [Bidding Forms]. These forms 
must be completed without any alterations to their 
format, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested. 

  3.4.2 The Bidder shall submit as part of the Financial Bid, 
the Price Schedules for Works, using the forms 
provided in Section IV [Bidding Forms]. 

3.5 Bid Price 3.5.1 i. In case of Item Rate Contracts, the Bidder shall fill 
in rates and prices for all items of the Works 
described in the Bill of Quantities. Items against 
which no rate or price is entered by the Bidder will 
not be paid for by the Procuring Entity but will have 
to be executed and shall be deemed covered by 
the rates for other items and prices in the Bill of 
Quantities. 
 

ii. In case of Percentage Rate Contracts, combined 
single percentage above or below must be quoted 
by the Bidder for all items of the Bill of Quantities. 
 

iii. In case of Lump Sum Contracts, only Total Price 
which the Bidder wants to charge for the entire 
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Works with all its contingencies in accordance with 
drawings and specifications shall be quoted by the 
Bidder. A Schedule of Rates shall be specified in 
the Bid Data Sheet in order to regulate the amount 
to be added to or deducted from the fixed sum on 
account of additions and alterations not covered by 
the Contract. Payments shall be linked to various 
stages of completion of the Works specified in 
Activity Schedule given in Bid Data Sheet. 

  3.5.2 Prices quoted by the Bidder shall be fixed during the 
Bidder‟s Performance of the Contract and not subject 
to variation on any account, unless otherwise specified 
in the BDS. A Bid submitted with an adjustable price 
quotation shall be treated as non- responsive and shall 
be rejected, pursuant to ITB Clause 5.7 
[Responsiveness of Bids]. However, if in accordance 
with the BDS, prices quoted by the Bidder shall be 
subject to adjustment during the performance of the 
Contract, a Bid submitted with a fixed price quotation 
shall not be rejected, but the price adjustment shall be 
treated as zero. 

  3.5.3 All duties, taxes and other levies payable by the Bidder 
under the contract, or for any other cause, shall be 
included in the rates and prices, and the total Bid Price 
submitted by the Bidder. 

3.6 Currencies of 

Bid. 

 

3.6.1 The unit rates and the prices shall be quoted by the 
Bidder entirely in Indian Rupees unless otherwise 
specified in BDS. All payments shall be made in Indian 
Rupees only, unless otherwise specified in the BDS. 

3.7 Documents 

Establishing the 

Eligibility of the 

Bidder 

 

3.7.1 To establish their eligibility in accordance with ITB 
Clause 1.4 [Eligible Bidders], Bidders shall: complete 
the eligibility declarations in the Bid Submission Sheet 
and Declaration Form included in Section IV [Bidding 
Forms]; if the Bidder is an existing or intended Joint 
Venture [JV], Consortium or Association in accordance 
with ITB Sub-Clause 1.4.1, shall submit a copy of the 
Agreement, or a letter of intent to enter into such 
Agreement. The respective document shall be signed 
by all legally authorized signatories of all the parties to 
the existing or intended JV, Consortium or Association 
as appropriate; and the existing or intended JV shall 
authorize an individual/ partner in one of the firms as 
lead partner of the JV to act and commit all the 
partners of JV for the Bid. 

3.8 Documents 

Establishing the 

Qualifications of 

the Bidder 

 

3.8.1 To establish its qualifications to perform the Contract, 
the Bidder shall submit as part of its Technical 
Proposal the documentary evidence indicated for each 
qualification criteria specified in Section III, [Evaluation 
and Qualification Criteria]. 

3.9 Period of Validity 

of Bids 

3.9.1 Bids shall remain valid for 180 days or the period 
specified in the BDS after the Bid submission deadline 
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 date as specified by the Procuring Entity. A Bid valid 
for a shorter period shall be rejected by the Procuring 
Entity as non-responsive. 

  3.9.2 In exceptional circumstances, prior to the expiration of 
the Bid validity period, the Procuring Entity may 
request Bidders to extend the period of validity of their 
Bids. The request and the responses shall be made in 
writing. The Bid Security or a Bid Securing Declaration 
in accordance with ITB Clause 3.10 [Bid Security] shall 
also be got extended for thirty days beyond the dead 
line of the extended validity period. A Bidder may 
refuse the request without forfeiting its Bid Security or 
a Bid Securing Declaration. A Bidder granting the 
request shall not be permitted to modify its Bid. 

3.10 Bid Security 3.10.1 Unless otherwise specified in the BDS, the Bidder shall 
furnish as part of its Bid, a Bid Security for the amount 
specified in the BDS. 

  3.10.2 Bid Security shall be 2% of the value of the Works 
indicated in the NIB. For bidders registered with the 
Procuring Entity, the bid security shall be 0.5% of the 
value of works indicated in the NIB. The bid security 
shall be in Indian Rupees, if not otherwise specified in 
the BDS 

  3.10.3 The Bid Security may be given in the form of a 
banker‟s Cheque or demand draft or bank guarantee of 
a Scheduled Bank in India, in specified format, or 
deposited through GRAS/ net banking, if permitted. 

  3.10.4 In lieu of Bid Security, a Bid Securing Declaration shall 
be taken from Government Departments and State 
Government Public Sector Enterprises, Autonomous 
bodies, Registered Societies, Cooperative Societies 
which are owned or controlled or managed by the 
State Government, Public Sector Enterprises of 
Central Government. For the Bid Securing Declaration 
the Bidder shall use the form included in Section IV 
[Bidding Forms]. 

  3.10.5 Scanned copy of Bid Security instrument or a Bid 
Securing Declaration shall necessarily accompany the 
sealed Bid. Any Bid not accompanied by Bid Security 
or Bid Securing Declaration, if not exempted, shall be 
liable to be rejected. 

  3.10.6 Bid Security of a Bidder lying with the Procuring Entity 
in respect of other Bids awaiting decision shall not be 
adjusted towards Bid Security for the this Bid. The Bid 
Security originally deposited may, however be taken 
into consideration in case Bids are re- invited. 

  3.10.7 The issuer of the Bid Security and the confirmer, if any, 
of the Bid Security, as well as the form and terms of 
the Bid Security, must be acceptable to the Procuring 
Entity. 
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  3.10.8 Prior to submitting its Bid, a Bidder may request the 
Procuring Entity to confirm the acceptability of a 
proposed issuer of a Bid Security or of a proposed 
confirmer, if different than as specified in ITB Clause 
3.10.3. The Procuring Entity shall respond promptly to 
such a request. 

  3.10.9 The bank guarantee presented as Bid Security shall 
be got confirmed from the concerned issuing bank. 
However, the confirmation of the acceptability of a 
proposed issuer or of any proposed confirmer does not 
preclude the Procuring Entity from rejecting the Bid 
Security on the ground that the issuer or the confirmer, 
as the case may be, has become insolvent or is under 
liquidation or has otherwise ceased to be creditworthy. 

  3.10.10 The Bid Security of unsuccessful Bidders shall be 
refunded soon after final acceptance of successful Bid 
and signing of Contract Agreement and submitting 
Performance Security by successful Bidder pursuant 
to ITB Clause 6.4 [Performance Security]. 

  3.10.11 The Bid Security taken from a Bidder shall be forfeited 
in the following cases, namely:- 

i. when the Bidder withdraws or modifies his Bid 
after opening of Bids; or 
 

ii. when the Bidder does not execute the agreement 
in accordance with ITB Clause 6.3 [Signing of 
Contract] after issue of letter of acceptance/ 
placement of Work order within the specified time 
period; or 
 

iii. when the Bidder fails to commence the Works as 
per Work Order within the time specified; or 
 

iv. when the Bidder does not deposit the Performance 
Security in accordance with ITB Clause 6.4 
[Performance Security]; in the prescribed time limit 
after the work order is placed; 
 

v. if the Bidder breaches any provision of the Code of 
Integrity prescribed for Bidders in the Act and 
Chapter VI of the Rules or as specified in ITB 
Clause 1.3 [Code of Integrity]; or 
 

vi. If the Bidder does not accept the correction of its 
Bid Price pursuant to ITB Sub-Clause 5.5 
[Correction of Arithmetical Errors]. 

  3.10.12 In case of the successful bidder, the amount of Bid 
Security may be adjusted in arriving at the amount of 
the Performance Security, or refunded if the 
successful bidder furnishes the full amount of 
Performance Security. No interest will be paid by the 
Procuring Entity on the amount of Bid Security. 
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  3.10.13 The Procuring Entity shall promptly refund the Bid 
Security of the Bidders at the earliest of any of the 
following events, namely:- 

i. the expiry of validity of Bid Security; 
ii. the execution of agreement for procurement and 

Performance Security is furnished by the 
successful bidder; 

iii. the cancellation of the procurement process; or 
iv. The withdrawal of Bid prior to the deadline for 

presenting Bids, unless the Bidding Document 
stipulates that no such withdrawal is permitted. 

  3.10.14 The Bid Security of a Joint Venture, Consortium or 
Association must be in the name of the Joint Venture, 
Consortium or Association that submits the Bid. If the 
Joint Venture, Consortium or Association has been 
legally constituted at the time of Bidding, not the 
members of the proposed consortium or JV shall enter 
in to an Agreement to form a legally constituted JV 
after the issue of Letter of Acceptance / Letter of Intent 
to them and also declare a partner as the lead partner 
in whose name the Bid Security may be submitted. 

3.11 Format and 
Signing of Bid  

 

3.11.1 1All pages of the Technical and Financial Bid shall be 
digital Signingby Bidder or authorised signatory on 
behalf of the Bidder. This authorisation shall consist of 
a written confirmation as specified in the BDS and shall 
be attached to the Bid. In case of a Joint Venture, 
Consortium or Association, if the Joint Venture, 
Consortium or Association has not been legally 
constituted at the time of Bidding, all the members of 
the proposed Joint Venture, Consortium or Association 
shall digitally sign the Bid 

4. Submission and Opening of Bids 

4.1 Sealing and 

Marking of Bids 

 

4.1.1 Bidders shall submit their Bids to the Procuring Entity 
electronically only on the e-procurement portal, 
eproc.raj.nic.in. In submission of their Bids, the Bidders 
should follow the step by step instructions given on the 
e-procurement portal. 

  4.1.2 The Bidder shall enclose the Technical Bid and the 
Financial Bid in separate covers. The proof of payment 
of price of Bidding Document, processing fee and Bid 
Security shall be enclosed in third cover. The price of 
Bidding Document and Bid Security shall be paid in the 
name of the Procuring Entity and the processing fee 
shall be paid in the name of RISL. 

4.2 Deadline for 

Submission of 

Bids 

4.2.1 Bids shall be submitted electronically only up to the 
time and date specified in the Notice Inviting Bids and 
BDS or an extension issued thereof. 

4.3 Withdrawal, 

Substitution and 

Modification of 

4.3.1 A Bidder may withdraw, substitute or modify its Bid 
after it has been submitted by submitting electronically 
on the e-procurement portal a written Withdrawal/ 
Substitutions/ Modifications etc. Notice on the e-
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Bids procurement portal, duly digitally signed by the Bidder 
or his authorised representative, and shall include a 
copy of the authorisation in accordance with ITB Sub-
Clause 3.11.1 [Format and Signing of Bid].The 
corresponding Withdrawal, Substitution or Modification 
of the Bid must accompany the respective written 
Notice. All Notices must be received by the Procuring 
Entity on the e-procurement portal prior to the deadline 
specified for submission of Bids in accordance with ITB 
Sub- 

Clause 4.2. [Deadline for Submission of Bids]. 

  4.3.2 No Bid shall be withdrawn, substituted or modified in 
the interval between the deadline for submission of the 
Bid and the expiration of the period of Bid validity 
specified in ITB Clause 3.9.[Period of Validity of Bids] 
or any extension thereof. 

4.4 Bid Opening 

 

4.4.1 The electronic Technical Bids shall be opened by the 
Bids opening committee constituted by the Procuring 
Entity at the time, date and place specified in the Bid 
Data Sheet in the presence of the Bidders or their 
authorised representatives, who choose to be present. 

  4.4.2 The Bids opening committee may co-opt experienced 

persons in the committee to conduct the process of 

Bid opening. 

  4.4.3 The Bidders may choose to witness the electronic Bid 
opening procedure online. 

  4.4.4 The Financial Bids shall be kept unopened until the 
time of opening of the Financial Bids. The date, time, 
and location of electronic opening of the Financial Bids 
shall be intimated to the bidders who are found 
qualified by the Procuring Entity in evaluation of their 
Technical Bids. 

  4.4.5 The Bids opening committee shall prepare a list of the 
Bidders or their representatives attending the opening 
of Bids and obtain their signatures on the same. The 
list shall also contain the representative‟s name and 
telephone number and corresponding Bidders‟ names 
and addresses. The authority letters brought by the 
representatives shall be attached to the list. The list 
shall be signed by all the members of Bids opening 
committee with date and time of opening of the Bids. 

  4.4.6 First, covers marked as “WITHDRAWAL” shall be 
opened, read out, and recorded and the covers 
containing the corresponding Technical Bids and 
Financial Bids shall not be opened. No Bid shall be 
permitted to be withdrawn unless the 
correspondingwithdrawal notice contains a valid 
authorisation to request the withdrawal and is readout 
and recorded at Bid opening. If the withdrawal notice is 
not accompanied by the valid authorisation, the 
withdrawal shall not be permitted and the 
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corresponding Technical Bid shall be opened. Next, 
covers marked as “SUBSTITUTION Technical Bid” 
shall be opened, read out, recorded. The covers 
containing the Substitution Technical Bids and/ or 
Substitution Financial Bids shall be exchanged for 
thecorresponding covers being substituted. Only the 
Substitution Technical Bids shall be opened, read out, 
and recorded. Substitution Financial Bids will remain 
unopened in accordance with ITB Sub-Clause 4.4.4. 
No Bid shall be substituted unless the corresponding 
substitution notice contains a validauthorisation to 
request the substitution and is readout and recorded at 
Bid opening. Covers marked as “MODIFICATION 
Technical Bid” shall be opened thereafter, read out and 
recorded with the corresponding Technical Bids. No 
Technical Bid and/ or Financial Bid shall be modified 
unless the corresponding modification notice contains 
a validauthorisation to request the modification and is 
readout and recorded at opening of Technical Bids. 
Only the Technical Bids, both Original as well as 
Modification is to be opened, read out, and recorded at 
the opening. Financial Bids, both Original as well as 
Modification, will remain unopened in accordance with 
ITB Sub-Clause 4.4.4. 

  4.4.7 All other covers containing the Technical Bids shall be 
opened one at a time and the following read out and 
recorded-  

i. the name of the Bidder; 
ii. whether there is a modification or substitution;  
iii. whether proof of payment of Bid Security or 

BidSecuring Declaration, if required, payment 
ofpriceofthe Bidding Documentandprocessing fee 
have been enclosed; 

iv. Any other details as the Bids opening committee 
may consider appropriate. 
 

After all the Bids have been opened, their hardcopies 
shall be printed and shall be initialledanddated on the 
first page and other important papers of each Bid by 
the members of the Bids opening committee 

  4.4.8 Only Technical Bids shall be read out and recorded at 
the bid opening and shall be considered for evaluation. 
No Bid shall be rejected at the time of opening of 
Technical Bids except Alternative Bids (if not permitted) 
and Bids not accompanied with the proof of payment of 
the required price of Bidding Document, processing fee 
and Bid Security 

  4.4.9 The Bids opening committee shall prepare a record of 
opening of Technical Bids that shall include, as a 
minimum: the name of the Bidder and whether there is 
a withdrawal, substitution, modification, or alternative 
offer (if they were permitted), any conditions put by 
Bidder and the presence or absence of the price of 
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Bidding Document, processing fee and Bid Security. 
The Bidders or their representatives, who are present, 
shall sign there cord. The members of the Bids opening 
committeeshall also sign the record with date. 

  4.4.10 After completion of the evaluation of the Technical 
Bids, the Procuring Entity shall invite Bidders who have 
submitted substantially responsive Technical Bids and 
who have been determined as being qualified to attend 
the electronic opening of the Financial Bids. The date, 
time, and location of the opening of Financial Bids will 
be intimated in writing by the Procuring Entity. Bidders 
shall be given reasonable notice of the opening of 
Financial Bids. 

  4.4.11 The Procuring Entity shall notify Bidders in writing 
whose Technical Bids have been rejected on the 
grounds of being substantially non-responsive and not 
qualified in accordance with the requirements of the 
Bidding Document. 

  4.4.12 The Bids opening committee shall conduct the 
electronic opening of Financial Bids of all Bidders who 
submitted substantially responsive Technical Bids and 
have qualified in evaluation of Technical Bids, in the 
presence of Bidders or theirrepresentatives who 
choose to be present at the address, date and time 
specified by the Procuring Entity. 

  4.4.13 All covers containing the Financial Bids shall be 
opened one at a time and the following read out and 
recorded- 

i. The name of the Bidder; 
ii. Whether there is a modification or substitution; 
iii. The Bid Prices; 
iv. Any other details as the Bids opening committee 

may consider appropriate. 
 

After all the Bids have been opened, their hard copies 
shall be printed and shall be initialled and dated on the 
first page of the each Bid by the members of the Bids 
opening committee. All the pages of the Price 
Schedule and letters, Bill of Quantities attached shall 
be initialled and dated by the members of the 
committee. Key information such as prices, completion 
period, etc. shall be encircled and unfilled spaces in the 
Bids shall be marked and signed with date by the 
members of the Bids opening committee. 

  4.4.14 The Bids opening committee shall prepare a record of 
opening of Financial Bids that shall include as a 
minimum: the name of the Bidder and whether there is 
a withdrawal, substitution, or modification, the Bid 
Price, any conditions, any discounts and alternative 
offers (if they were permitted). The Bidders or their 

Representatives, who are present, shall sign the 
record. The members of the Bids opening committee 
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shall also sign the record with date. 

5. Evaluation and Comparison of Bids 

5.1 Confidentiality 

 

5.1.1 Information relating to the examination, 
evaluation,comparison, and post-qualification of Bids, 
and recommendation of contract award, shall not be 
disclosed to Bidders or any other persons not officially 
concerned with such process until information on 
Contract award is communicated to all Bidders. 

  5.1.2 Any attempt by a Bidder to influence the Procuring 
Entity in its examination of qualification, evaluation, 
comparison of the Bids or Contract award decisions 
may resulting in the rejection of its Bid, in addition to 
the legal action which may be taken by the Procuring 
Entity under the Act and the Rules. 

  5.1.3 NotwithstandingITBSub-Clause5.1.2 [Confidentiality], 
from the time of opening the Bid to the time of Contract 
award, if any Bidder wishes to contact the Procuring 
Entity on any matter related to the Bidding process, it 
shall do so in writing. 

  5.1.4 In addition to the restrictions specified in section 49 of 
the Act, the Procuring Entity, while procuring a subject 
matter of such nature which requires the procuring 
Entity to maintain confidentiality, may impose condition 
for protecting confidentiality of such information 

5.2 Clarification of 

Technical or 

Financial Bids 

 

5.2.1 To assist in the examination, evaluation, comparison 
and qualification of the Technical or Financial Bids, the 
Bid evaluation committee may, at its discretion, ask 
any Bidder for a clarification regarding his Bid. The 
committee‟s request for clarification and the response 
of the Bidder shall be in writing. 

  5.2.2 Any clarification submitted by a Bidder with regard to 
his Bid that is not in response to a request by the Bid 
evaluation committee shall not be considered  

  5.2.3 No change in the prices or substance of the Bid shall 
be sought, offered, or permitted, except to confirm the 
correction of arithmetical errors discovered by the Bid 
evaluation committee in the evaluation of the financial 
Bids. 

  5.2.4 No substantive change to qualification information or to 
a submission, including changes aimed at making an 
unqualified Bidder, qualified or an unresponsive 
submission, responsive shall be sought, offered or 
permitted. 

5.3 Deviations, 

Reservations 

and Omissions 

in Technical or 

Financial Bids 

 

5.3.1 During the evaluation of Technical or Financial Bids, 
the following definitions apply: 

i. “Deviation” is a departure from the requirements 
specified in the Bidding Document; 

ii.  “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the 
requirements specified in the Bidding Document; 
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and  
iii.  “Omission” is the failure to submit part or all of the 

information or documentation required in the 
Bidding Document. 

5.4 Non-material Non 

conformities in 

Technical or 

Financial Bids 

5.4.1 Provided that a Technical or Financial Bid is 
substantially responsive, the Procuring Entity may 
waive any on conformities (with recorded reasons) in 
the Bid that do not constitute a material deviation, 
reservation or omission. 

  5.4.2 Provided that a Technical or Financial Bid is 
substantially responsive, the Procuring Entity may 
request the Bidder to submit the necessary information 
or documentation, within a reasonable period of time, 
to rectify nonmaterial nonconformities or omissions in 
the Bid related to documentation requirements. 
Request for information or documentation on such 
nonconformities shall not be related to any aspect of 
the Financial Proposal of the Bid. Failure of the Bidder 
to comply with the request may result in the rejection of 
its Bid. 

  5.4.3 * Provided that a Technical or Financial Bid is 
substantially responsive, the Procuring Entity will 
rectify nonmaterial nonconformities or omissions (with 
recorded reasons). To this effect, the Bid Price shall be 
adjusted during evaluation of Financial Proposals for 
comparison purposes only, to reflect the price of the 
missing or non- conforming item or component. The 
adjustment shall be made using the method indicated 
in Section III, Evaluation and Qualification Criteria. 

* [This ITB Sub-Clause should be kept only when 

considered necessary] 

5.5 Correction of 

Arithmetical 

Errors in 

Financial Bid 

 

5.5.1 Provided that a Financial Bid is substantially 
responsive, the Bid evaluation committee shall correct 
arithmetical errors during evaluation of Financial Bid on 
the following basis: 

i. if there is a discrepancy between the unit price and 
the total price that is obtained by multiplying the 
unit price and quantity, the unit price shall prevail 
and the total price shall be corrected, unless in the 
opinion of the Procuring Entity there is an 
obviousmisplacement of the decimal point in the 
unit price, in which case the total price as quoted 
shall govern and the unit price shall be corrected; 

ii. if there is an error in a total corresponding to the 
addition or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected; and 

iii. If there is a discrepancy between words and 
figures, the amount in words shall prevail;unless 
the amount expressed in words is related to 
anarithmetic error, in which case the amount in 
figures shall prevail subject to (i) and (ii) above. 
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  5.5.2 If the Bidder that submitted the lowest evaluated Bid 
does not accept the correction of errors, its Bid shall be 
disqualified and its Bid Security shall be forfeited or its 
Bid Securing Declaration shall be executed. 

5.6 Preliminary 

Examination of 

Technical or 

Financial Bids 

 

5.6.1 The Procuring Entity shall examine the Technical or 
Financial Bids to confirm that all documents and 
technical documentation requested in ITB Sub- Clause 
3.3 [Documents Comprising the Bid] have been 
provided, and to determine the completeness ofeach 
document submitted. 

  5.6.2 The Procuring Entity shall confirm, following the 
opening of the Technical or Financial Bids, that the 
following documents and information have been 
provided : 

i. Bid is signed, as per the requirements listed 
intheBiddingdocuments; 

ii. Bid has been sealed as per instructions provided in 
the Bidding documents; 

iii. Bid is valid for the period, specified in the Bidding 
documents; 

iv. Bid is accompanied by Bid Security or Bid securing 
declaration; 

v. Bid is unconditional and the Bidder has agreed to 
give the required performance Security; 

vi. Price Schedules in the Financial Bids are in 
accordance with ITB Clause 3.4 [Bid Submission 
Sheets and Price Schedules]; 

vii. written confirmation of authorization to commit the 
Bidder; 

viii. Declaration by the Bidder in compliance of Section 
7 and 11of the Act; and 

ix. Other conditions, as specified in the Bidding 
Document are fulfilled. 

5.7 Responsiveness 

of Technical or 

Financial Bids 

 

5.7.1 The Procuring Entity‟s determination of the 
responsiveness of a Technical or Financial Bid is to be 
based on the contents of the Bid itself, as defined in 
ITB Sub-Clause 3.3 [Documents Comprising the Bid]. 

  5.7.2 A substantially responsive Technical or Financial Bid is 
one that meets without material deviation, reservation, 
or omission to all the terms, conditions, and 
specifications of the Bidding Document. A material 
deviation, reservation, or omission is one that: 

(a) if accepted, would- 

i. affect in any substantial way the scope, quality, 
or performance of the Goods and Related 
Services specified in Section V, Schedule of 
Supply; or 

ii. limits in any substantial way, inconsistent with 
the Bidding Document, the Procuring Entity‟s 
rights or the Bidder‟s obligations under the 
proposed Contract; or 
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(b) If rectified, would unfairly affect the 
competitiveposition of other Bidders presenting 
substantially responsive Bids. 

 

  5.7.3 The Procuring Entity shall examine the technical 
aspects of the Bid in particular, to confirm that 
requirements of Section V, Procuring Entity‟s 
Requirements have been met without any material 
deviation, reservation, or omission. 

   If a Technical or Financial Bid is not substantially 
responsive to the Bidding Document, it shall be 
rejected by the Procuring Entity and may not 
subsequently be made responsive by the Bidder by 
correction of the material deviation, reservation, or 
omission. 

5.8 

 

Examination of 

Terms and 

Conditions of the 

Technical or 

Financial Bids 

5.8.1 

 

The Procuring Entity shall examine the Bids to confirm 
that all terms and conditions specified in the GCC and 
the SCC have been accepted by the Bidder without 
any material deviation or reservation. 

  5.8.2 

 

The Procuring Entity shall evaluate the technical 
aspects of the Bid submitted in accordance with ITB 
Clauses 3.3 [Documents Comprising the Bid] and to 
confirm that all requirements specified in Section V 
[Procuring Entity‟s Requirements] of the Bidding 
Document and all amendments or changes requested 
by the Procuring Entity in accordance with ITB Clause 
2.3 [Amendment of Bidding Document] have been met 
without any material deviation or reservation. 

5.9 Evaluation of 

Qualification of 

Bidders in 

Technical Bids 

 

5.9.1 

 

The determination of qualification of a Bidder in 
evaluation of Technical Bids shall be based upon an 
examination of the documentary evidence of the 
Bidder‟s qualifications submitted by the Bidder, 
pursuant to ITB Clause 3.8 [Documents Establishing 
the Qualifications of the Bidder] and in accordance with 
the qualification criteria indicated in Section III 
[Evaluation and Qualification Criteria]. Factors not 
included in Section III, shall not be used in the 
evaluation of the Bidder‟s qualification. 

5.10 Evaluation of 

Financial Bids 

 

5.10.1 

 

The Procuring Entity shall evaluate each Financial Bid, 
the corresponding Technical Bid of which has been 
determined to be substantially responsive 

  5.10.2 

 

To evaluate a Financial Bid, the Procuring Entity shall 
only use all the criteria and methodologies defined in 
this Clause and in Section III, Evaluation and 
Qualification Criteria. No other criteria or methodology 
shall be permitted. 

  5.10.3 To evaluate a Financial Bid, the Procuring Entity shall 
consider the following: 

i. the Bid Price quoted in the Financial Bid; 
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ii. price adjustment for correction of arithmetical 
errors inAccordance with ITB Clause 
5.5[Correction of Arithmetical Errors]; 

iii. Adjustment of bid prices due to rectification of 
nonmaterial nonconformities or omissions in 
accordance with ITB Sub Clause 5.4.3 
[Nonmaterial Nonconformities in Bids], ifapplicable. 

  5.10.4 If the Bid, which results in the lowest evaluated Bid 
Price, is considered to be seriously unbalanced, or 
front loaded, in the opinion of the Procuring Entity, the 
Procuring Entity may require the Bidder to produce 
detailed rate analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of 
those rates with the construction methods and 
schedule proposed. After evaluation of the rate 
analysis, taking into consideration, the schedule of 
estimated Contract payments, the Procuring Entity 
may require that the amount of thePerformance 
security be increased at the cost of the Bidder to a 
level sufficient to protect the Procuring Entity against 
financial loss in the event of default of the successful 
Bidder under the Contract. 

5.11 Comparison of 

Bids 

 

5.11.1 

 

The Procuring Entity shall compare all substantially 
responsive Financial Bids to determine the lowest- 
evaluated Financial Bid in accordance with ITB Sub- 
Clause 5.10 [Evaluation of Financial Bids]. 

5.12 Negotiations 

 

5.12.1 To the extent possible, no negotiations shall be 
conducted after the pre-Bid stage. All clarifications 
needed to be sought shall be sought in the pre-Bid 
stage itself. 

  5.12.2 Negotiations may, however, be undertaken only with 
the lowest Bidder under the following circumstances-
i.when ring prices have been quoted by the Bidders for 
the subject matter of procurement; 

Orwhen the rates quoted vary considerably and 
considered much higher than the prevailing market 
rates. 

  5.12.3 The Bid evaluation committee shall have full powers to 
undertake negotiations. Detailed reasons and results 
of negotiations shall be recorded in the proceedings. 

  5.12.4 The lowest Bidder shall be informed about negotiations 
in writing either through messenger or by registered 
letter and e-mail (if available). A minimum time of 
seven days shall be given for calling negotiations. In 
case of urgency, the Bid evaluationcommittee, after 
recording reasons, may reduce the time, provided the 
lowest Bidder has received the intimation and 
consented to holding of negotiations. 

  5.12.5 Negotiations shall not make the original offer made by 
the Bidder inoperative. The Bid evaluation committee 
shall have option to consider the original offer in case 
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the Bidder decides to increase rates originally quoted 
or imposes any new terms or conditions. 

  5.12.6 In case of non-satisfactory achievement of rates from 
lowest Bidder, the Bid evaluation committee may 
choose to make a written counter offer to the lowest 
Bidder and if this is not accepted by him, the 
committee may decide to reject and re-invite Bids or to 
make the same counter-offer first to the second lowest 
Bidder, then to the third lowest Bidder and so on in the 
order of their initial standing in the bid evaluation and 
work order be awarded to the Bidder who accepts the 
counter-offer. 

  5.12.7 In case the rates even after the negotiations are 
considered very high, fresh Bids shall be invited. 

5.13 Procuring 

Entity‟s Right to 

Accept Any Bid, 

and to Reject 

Any or All Bids 

5.13.1 The Procuring Entity reserves the right to accept or 
reject any Bid, and to annul the Bidding process and 
reject all Bids at any time prior to Contract award 
without assigning any reasons thereof and without 
there by incurring any liability to the Bidders. 

6. Award of Contract 

6.1 Procuring 

Entity‟s Right to 

Vary Quantities 

 

6.1.1  If the Procuring Entity does not procure any subject 
matter of procurement or procures less than the 
quantity specified in the Bidding Document due to 
change in circumstances, the Bidder shall not be 
entitled for any claim or compensation exceptotherwise 
provided in the Bidding Document. 

  6.1.2 Order for additional quantity of an item of the Works up 
to 50 percent of the original quantity of that item in the 
Bill of Quantities and for extra items not provided for in 
the Bill of Quantities may be given but the amount of 
the additional quantities and extra items, taken 
together, shall not exceed 50 percent of the Contract 
Price. 

6.2 Acceptance of 

the successful 

Bid and award of 

contract 

6.2.1 The Procuring Entity after considering the 
recommendations of the Bid Evaluation Committee 
and the conditions of Bid, if any, financial implications, 
samples, test reports, etc., shall accept or reject the 
successful Bid. 

  6.2.2 Before award of the Contract, the Procuring Entity shall 
ensure that the price of successful Bid is reasonable 
and consistent with the required specifications. 

  6.2.3 A Bid shall be treated as successful only after the 
competent authority has approved the procurement in 
terms of that Bid. 

  6.2.4 The Procuring Entity shall award the contract to the 
Bidder whose offer has been determined to be the 
lowest in accordance with the evaluation criteria set 
out in the Bidding Document if the Bidder has been 
determined to be qualified to perform the contract 
satisfactorily on the basis of qualification criteria fixed 
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for the Bidders in the Bidding Document for the subject 
matter of procurement. 

  6.2.5 Prior to the expiration of the period of validity of Bid, 
the Procuring Entity shall inform the successful Bidder 
in writing, by registered post or email, that its Bid has 
been accepted. 

  6.2.6 If the issuance of formal letter of acceptance (LOA) is 
likely to take time, in the meanwhile a Letter of Intent 
(LOI) may be sent to the Bidder. The acceptance of an 
offer is complete as soon as the letter of acceptance or 
letter of intent is posted and/ or sent by email (if 
available) to the address of the Bidder given in the 
Bidding Document. 

6.3 Signing of 

Contract 

 

6.3.1 In the written intimation of acceptance of its Bid sent to 
the successful Bidder, it shall also be requested to 
execute an agreement in the format given in the 
Bidding Document on a non-judicial stamp of requisite 
value at his cost and deposit the Performance Security 
or a Performance Security Declaration, if applicable, 
within a period specified in the BDS or where the 
period is not specified in the BDS, then within fifteen 
days from the date on which the LOA or LOI is 
dispatched to the Bidder. In case the successful bidder 
is a JV still to be legally constituted, all parties to the 
JV shall sign the Agreement. 

  6.3.2 If the Bidder, whose Bid has been accepted, fails to 
sign a written procurement contract or fails to furnish 
the required Performance Security or Performance 
Security Declaration within the specified time period, 
the Procuring Entity shall forfeit the Bid Security of the 
successful bidder / execute the Bid Securing 
Declaration and take required action against it as per 
the provisions of the Act and the Rules. 

  6.3.3 The Bid Security, if any, of the Bidders who's Bids 
could not be accepted shall be refunded soon after the 
contract with the successful Bidder is signed and his 
Performance Security is obtained. Until a formal 
contract is executed, LOA or LOI shall constitute a 
binding contract. 

6.4 Performance 

Security 

 

6.4.1 Performance Security shall be solicited from the 
successful Bidder except State Govt. Departments and 
undertakings, Councils, autonomous bodies, registered 
societies, co-operative societies which are owned or 
controlled or managed by the State Governmentand 
undertakings of CentralGovernment. However, a 
Performance SecurityDeclaration shall be taken from 
them. The StateGovernment may relax the provision of 
Performance Security in particular procurement. 

  6.4.2 i. The amount of Performance Security shall be ten 
percent, or as specified in the BDS, of the amount 
of the Work Order. The currency of Performance 
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Security shall be Indian Rupees, if otherwise not 
specified in BDS. 

ii. If the Bid, which results in the lowest evaluated bid 
price, is seriously unbalanced or front loaded in the 
opinion of the Procuring Entity, the Procuring Entity 
may require the Bidder to produce detailed price 
analysis for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those 
prices with the construction methods and schedule 
proposed. After evaluation of the price analysis, 
taking into consideration the schedule of estimated 
Contract payments, the Procuring Entity may 
require that the amount of the performance security 
be increased (to a maximum of 20% of the bid 
value of such items) at the expense of the Bidder to 
a level sufficient to protect the Procuring Entity 
againstfinanceail loss in the event of default of the 
successfulBidder under the Contract. 

  6.4.3 Performance Security shall be furnished in one of the 
following forms as applicable- 

(a) Deposit through eras; or 
(b) Bank Draft or Banker's Cheque of a Scheduled 

Bank in India; or 
(c) National Savings Certificates and any other script/ 

instrument under National Savings Schemes for 
promotion of small savings issued by a Post Office 
in Rajasthan, if the same can be pledged under the 
relevant rules. They shall be accepted at their 
surrender value at the time of Bid and formally 
transferred in the name of the Procuring Entity with 
the approval of Head Post Master; or 

(d) Bank guarantee. It shall be got verified from the 
issuing bank. Other conditions regarding bank 
guarantee shall be same as specified in ITB Sub- 
Clause 3.10 [Bid Security]; or 

(e) Fixed Deposit Receipt (FDR) of a Scheduled Bank. 
It shall be in the name of the Procuring Entity on 
account of Bidder and discharged by the Bidder in 
advance. The Procuring Entity shall ensure before 
accepting the Fixed Deposit Receipt that the 
Bidder furnishes an undertaking from the bank to 
make payment/ premature payment of the Fixed 
Deposit Receipt on demand to the Procuring Entity 
without requirement of consent of the Bidder 
concerned. In the event of forfeiture of the 
Performance Security, the Fixed Deposit shall be 
forfeited along with interest earned on such Fixed 
Deposit. 

(f) The successful Bidder at the time of signing of the 
Contract agreement, may submit option for 
deduction of Performance Security from his each 
running and final bill @ 10% of the amount of the 
bill. 
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  6.4.4 Performance Security furnished in the form of a 
document mentioned at options (a) to (e) of Sub- 
Clause 6.4.3 above, shall remain valid for a period of 
sixty days beyond the date of completion of all 
contractual obligations of the Bidder, including defect 
liability period. 

  6.4.5 Failure of the successful Bidder to submit the above- 
mentioned Performance Security or sign the Contract 
shall constitute sufficient grounds for the annulment of 
the award and forfeiture of the Bid Security. In that 
event the Procuring Entity may either cancel the 
procurement process or if deemed appropriate, award 
the Contract at the rates of the lowest Bidder, to the 
next lowest evaluated Bidder whose offer is 
substantially responsive and is determined by the 
Procuring Entity to be qualified to perform the 

Contract satisfactorily.  

  6.4.6 Forfeiture of Performance Security: Amount of 
Performance Security in full or part may be forfeited in 
the following cases:- 

i. when the Bidder does not execute the agreement 
in accordance with ITB Clause 6.3 [Signing of 
Contract] within the specified time; after issue of 
letter of acceptance; or 

ii. when the Bidder fails to commence the Works as 
per Work order within the time specified; or  

iii. when the Bidder fails to complete Contracted 
Works satisfactorily within the time specified; or 

iv. when any terms and conditions of the contract is 
breached; or 

v. to adjust any established dues against the Bidder 
from any other contract with the Procuring Entity; 
or 

vi. If the Bidder breaches any provision of the Code 
of Integrity prescribed for the Bidders specified in 
the Act, Chapter VI of the Rules and this Bidding 
Document. 

vii. Notice of reasonable time will be given in case of 
forfeiture of Performance Security. The decision 
of the Procuring Entity in this regard shall be final. 

7. Redressed of Grievances during Procurement Process (Appeals) 

7 Grievance 

handling 

procedure during 

procurement 

process 

 

7.1 Any grievance of a Bidder pertaining to the 
procurement process shall be by way of filing an 
appeal to the First or Second Appellate Authority, as 
the case may be, as specified in the BDS, in 
accordance with the provisions of chapter III of the Act 
and chapter VII of the Rules and as given in Appendix 
A to these ITB. 
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Appendix A: Grievance Handling Procedure during Procurement Process (Appeals) 

(1) Filing an appeal.- If any Bidder or prospective Bidder is aggrieved that any 
decision, action or omission of the Procuring Entity is in contravention to the 
provisions of the Act or the Rules or the Guidelines issued there under, he may file 
an appeal to First or Second Appellate Authority, as the case may be, as may be 
designated for the purpose, within a period of ten days or such other period as may 
be specified in the pre-qualification documents, Bidder registration documents or 
Bidding documents, as the case may be, from the date of such decision or action, 
omission, as the case may be, clearly giving the specific ground or grounds on 
which he feels aggrieved: 

Provided that after the declaration of a Bidder as successful in terms of section 27 of 
the Act, the appeal may be filed only by a Bidder who has participated in 
procurement proceedings: 

Provided further that in case a Procuring Entity evaluates the technical Bid before 
the opening of the financial Bid, an appeal related to the matter of financial Bid may 
be filed only by a Bidder whose technical Bid is found to be acceptable. 

(2) Appeal not to lie in certain cases. - No appeal shall lie against any decision of the 
Procuring Entity relating to the following matters, namely:- 

A) Determination of need of procurement; 

b) Provisions limiting participation of Bidders in the Bid process; 

c) The decision of whether or not to enter into negotiations; 

d) Cancellation of a procurement process; 

e) Applicability of the provisions of confidentiality. 

(3) Form of Appeal.- 

a) An appeal under sub-section (1) or (4) of section 38 shall be in the annexed 
Form along with as many copies as there are respondents in the appeal. 

b) Every appeal shall be accompanied by an order appealed against, if any affidavit 
verifying the facts stated in the appeal and proof of payment offer. 

c) Every appeal may be presented to First Appellate Authority or SecondAppellate 
Authority, as the case may be, in person or through registeredpost or authorized 
representative. 

(4) Fee for filing appeal.- 

a) Fee for first appeal shall be rupees two thousand five hundred and for 
secondappeal shall be rupees ten thousand, which shall be non-refundable. 

b) The fee shall be paid in the form of bank demand draft or banker‟s Cheque of 
aScheduled Bank payable in the name of Appellate Authority concerned. 

 

(5) Procedure for disposal of appeals.- 

a) The First Appellate Authority or Second Appellate Authority, as the case maybe, 
upon filing of appeal, shall issue notice accompanied by copy of appeal,affidavit 
and documents, if any, to the respondents and fix date of hearing. 

b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 
Authority, as the case may be, shall,- 

(i) hear all the parties to appeal present before him; and 
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(ii) Peruse or inspect documents, relevant records or copies thereof relating to 
the matter. 

c) After hearing the parties, perusal or inspection of documents and relevant 
records or copies thereof relating to the matter, the Appellate Authority 
concerned shall pass an order in writing and provide the copy of order to the 
parties to appeal free of cost. 

d) The order passed under sub-clause (c) above shall be placed on the State 
PublicProcurement Portal. 
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Annexure 
 

FORM No. 1 
[See rule 83] 

 

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement 
Act, 2012 

Appeal No ………of …………… 

Before the ………………………… (First / Second Appellate Authority) 

 

1. Particulars of appellant: 

(i) Name of the appellant: 

(ii) Official address, if any: 

(iii) Residential address: 

2. Name and address of the respondent(s): 

(1) 

(2) 

(3) 

3. Number and date of the order appealed against 

And name and designation of the officer / authority 

Who passed the order (enclose copy), or statement 

Of a decision, action or omission of the Procuring  

Entity in contravention to the provisions of the Act by  
which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal 
addressof the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal: 

………………………………………………………………………………………..…………………
……………………………………………………………………..……………………………………
………………………………………………….............................................................................
..........................……………………………………………………… (Supported by an affidavit) 

7. Prayer: 

………………………………………………………………………………………..…………………
……………………………………………………………………..……………………………………
…………………………………………………............................................................................ 

 

Place …………………………………. 

Date………………………………… 

 

Appellant's Signature 
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2. SECTION II: BIDDING DATA 

The following specific data for the works shall complement, amend, or supplement 
theprovisionsin Instructions to Bidders – Section I. Whenever there is a conflict, the 
provisions herein shall prevail over those in the Instructions to Bidders. 

INSTRUCTIONS TO BIDDERS CLAUSE REFERENCE 

A. Introduction 

ITB. 1.1.1 The Number of the Invitation for Bids: 

The Procuring Entity is:Municipal Corporation,Bikaner 

Representative of the Procuring Entity: Commissioner  

Name of the works:Work of Development of Green Spaces and Beautification 
of Six Parks including 2 years defect liability period & 3 years O&M in Bikaner 
Town 

(Detailed Scope of work has been defined in Section 5.) 

1.1.2 Period of Completion: 

The Physical Works shall be completed in its entirety within Six (6) months 
from the Start Date, which shall be the date of issue of the Notice to proceed or 
such other Start Date as may be specified in the Notice to proceed including 2 
years of defect liability period. 

1.1.3 Estimated Cost of work is as under: Rs211.08Lacs 

 The type of Contract is combination of percentage rate (Schedule G) and 
Item rate (H- Schedule). 

ITB 1.4.1 Joint Ventures are permitted comprising not more than two 2 (two) 
firms/companies. The minimum equity under JV of lead firm should be 51% 
and that of other firm should 25%. 

ITB 1.4.2 “Bidders of any Nationality” are permissible. 

ITB 1.4.5 Deleted. 

ITB 1.4.8 The bidding process is open to bidders who fulfil the prescribed eligibility 
criteria. 

ITB 1.4.9 Each bidder shall upload on-line / submit only one bid for one work. A bidder 
who submits or participates in more than one bid for the particular Works will 
be disqualified. 

 

B. Bidding Documents 

ITB 2.1.2 
The Invitation for Bids (NIB) issued by the Procuring Entity is also part of the 
Bidding Document. 

ITB 2.1.3 This is an “on-line tender”. Therefore, tender documents in physical form shall 
not be available for sale but can be downloaded from the website and pay cost 
(Rs 20000/_) while submitting the filled-up Bidding document to the Procuring 
Entity along with the processing fee of Rs 1000/_ separately in favour of RISL, 
Jaipur The bidder should submit, by date & time specified in bid document, in 
original, hard copies of – (I) cost of bid document as Rs. 20,000/- for each work 
in the form of DD/Banker‟s Cheque of a scheduled bank in India or eras in the 
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name of Commissioner, Municipal Corporation,Bikanerpayable at Bikaner, (ii) 
Bid processing fee of Rs. 1,000/- for each work in the form of DD in the name 
of Managing Director, RISL, Jaipur payable at Jaipur, (iii) Bid Security as per 
RTPP(iv) Letter of Technical Bid,(v) Power of Attorney and (vi) Joint Venture 
Agreement, if applicable. The bidder should upload scanned copies of these 
documents on e-procurement web-site 

ITB 2.1.4 
The Procuring Entity is not responsible for the completeness of the Bidding 
Document and its addenda, if they were not downloaded correctly from the e-
procurement portal or the State Public Procurement Portal. 

ITB 2.2.1 For Clarification purposes only, Office Of The Commissioner Municipal 

CorporationBikaner, 334001 

EMAIL: mbksgn@gmail.com Landline No (office) 0151-2226901 

Contact Person: O.P.Godara (E.E) ; (M) 9929210222 

N.M.Gori (A.E): (M) 9829592677 

ITB 2.2.2 A Pre-Bid conference will take place at the Meeting hall of Municipal 
Corporation, Bikaner on(Date) 07.11.2017 at (Time) 3:00 PM. No Site visit 
shall be organised by the procuring entity, however, bidder is advised to visit 
the site at his own expenses and if any support is required, shall be provided 
by the AEN/EE of the ULB. 

ITB 2.2.3 The Bidder is requested, to submit questions in writing, to reach the Procuring 
Entity 

 Preferably not later than one week before the Pre- Bid Conference. However, 
Department may also consider questions / queries raised in writing only, during 
the pre-bid conference. 

ITB 2.2.4 
Minutes of the Pre-Bid Conference, including the text of the questions raised, 
and the responses given, without identifying the source, will be transmitted 
promptly to all Bidders who attended the Pre-Bid Conference and shall also be 
placed on the State Public Procurement Portal and the e-procurement portal. 
Any modification to the Bidding Document that may become necessary as a 
result of the Pre-Bid Conference shall be made by the Procuring Entity 
exclusively through the issue of an addendum (part of Bid document) and not 
through the minutes of the Pre-Bid Conference. 

ITB 2.2.5 
At any time prior to the deadline for submission of the Bids, the Procuring 
Entity, suomotto, may also amend the Bidding Document, if required, by 
issuingan addenda which will form part of the Bidding Document. 

ITB 2.3.1 Any addendum issued shall be part of the Bidding Document and shall be 
uploaded on the State Public Procurement Portal and 
http://eproc.rajasthan.gov.in 

ITB 2.3.2 To give prospective Bidders reasonable time in which to take an addendum 
into account in preparing their Bids, the Procuring Entity may, at its discretion, 
extend the deadline for the submission of the Bids, pursuant to ITB Sub-
Clause 4.2 [Deadline for Submission of Bids], under due intimation to the 
Bidders by uploading it on the State Public Procurement Portal and its e-
procurement portal 

 

 

mailto:mbksgn@gmail.com
http://eproc.rajasthan.gov.in/
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C. Preparation of Bids 

ITB 3.1.2 
The Bidder/ all partners of JV (in case of bidder of JV) shall furnish the 
scanned attested copies of following documents with its Bid: - 
i. Partnership Deed and valid registration certificate with the Registrar of 

Firms in case of Partnership Firms. Power of Attorney in favor of the 
partner signing/submitting the Bid, authorizing him to represent all 
partners of the firm. 

ii. VAT/ Sales Tax registration certificate and VAT/Sales Tax clearance 
certificate from the concerned Commercial Taxes Officer and Permanent 
Account Number (PAN) given by the Income Tax Department. 

iii. Address of residence and office, telephone numbers e-mail address in 
case of sole Proprietorship. 

iv.  Certificate of Registration and Memorandum of Association issued by 
Registrar of Companies in case of a registered company and in case of 
any other statutory or registered body, certificate of incorporation or 
registration issued by concerned authorities. Power of attorney in favor 
of the person signing the Bid. 

v.  Where permitted to bid as Joint Venture, Consortium or Association, 
letter of formal intent to enter in to an agreement or an existing agreement in 
the form of a Joint Venture, Consortium or Association 

ITB 3.2.1 The language of the bid shall be: English 

ITB 3.3.1 

 

The on-line Bid shall comprise of two parts submitted simultaneously, one 
containing the Technical Bid/ Proposal and the other the Financial or Price 
Bid/ Proposal. 

ITB 3.3.2 

 

The Bidder shall submit the forms, declarations and documents, as specified 
insection IV of Bid Document, with the Technical Bid: 

ITB 3.3.3 

 

The Bidder shall upload the following documents with its Financial Bid: 

 a) Financial Proposal Submission Sheet 

 b) Preamble to Bow 

 c) And other details as mentioned in Sec 4 of Vol-01 

ITB 3.5.1 

 

Add following: 

The type of Contract is combination of percentage rate (Schedule G) and 
Item rate (H- Schedule) playing equipments, specific plants, solar lights, 
dustbin etc. 

There shall be 2 year defect liability after completion of all physical works 
and issue of taking over certificate. This shall be followed by 3 years O & M.  
 
Thus the total O&M period of Horticulture work shall be 5 years and for civil 
works shall be 5 years. No payment against O&M shall be made to the 
contractor during the DLP. O & M charges include all expenditures and 
expenses required to be incurred on labour, machinery deployed, repair 
and/or replacement of material, preventive, plants, trees, shrubs etc and / or 
breakdown maintenance including cost of 
material/equipment/machinery/plants, consumable items, Manure 
&chemicals, fuel, watch & ward, water, trimming and all other matters and 
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things of what so ever nature essential and desirable to run the system 
satisfactorily (the O&M charges do not include power charges which shall be 
paid by the department/line agency (only up to the extent of guaranteed 
power consumption beyond which the power charges shall be borne by the 
contractor). 

ITB 3.5.2 

 

The Prices quoted by the Bidder shall be fixed. Provision of Price escalation 
shall be as per Conditions of Contract. 

ITB 3.5.3 All variations in taxes and duties including GST shall be borne by the 
contractor. 

ITB 3.7.1 
To establish their eligibility in accordance with ITB Clause 1.4 [Eligible 
Bidders], Bidders shall: complete the eligibility declarations in the Bid 
Submission Sheet and Declaration Form included in Section IV [Bidding 
Forms]; if the Bidder is an existing or intended Joint Venture [JV], 
Consortium or Association in accordance with ITB Sub-Clause 1.4.1, shall 
submit a copy of the Agreement, or a letter of intent to enter into such 
Agreement. The respective document shall be signed by all legally 
authorized signatories of all the parties to the existing or intended JV, 
Consortium or Association as appropriate; and the existing or intended JV 
shall authorize an individual/partner in one of the firms as lead partner of the 
JV to act andcommit all the partners of JV for the Bid. 

ITB 3.9.1 

 

The Bid validity period shall be 180 (One hundred and eighty days) days 
from deadline for submission of bids. 

ITB 3.9.2 

 

In exceptional circumstances, prior to the expiration of the Bid validity 
period, the Procuring Entity may request Bidders to extend the period of 
validity oftheir Bids. The request and the responses shall be made in writing. 
The Bid Security or a Bid Securing Declaration in accordance with ITB 
Clause 3.10 [Bid Security] shall also be got extended for thirty days beyond 
the dead line of the extended validity period. A Bidder may refuse the 
request without forfeiting its Bid Security or a Bid Securing Declaration. A 
Bidder granting the request shall not be permitted to modify its Bid. 

ITB 3.10.2 

 

Add following: 

Bid Security shall be 2% of the value of the Works indicated in the NIB. For 
bidders registered with the Procuring Entity, the bid security shall be 0.5% of 
the value of works indicated in the NIB 

ITB 3.10.3 

 

A Bid Security of Rs. 4,22,160 (2% of the value of the works indicated in the 
NIB), Rs1,05,540 (0.5% of the value of the work indicated in the NIB) shall 
be provided as a part of the bid in the form of a banker‟s Cheque or demand 
draft or bank guarantee of a Scheduled Bank in India, imn the favour of 
Commissioner Bikaner. 

ITB 3.10.6 

 

Bid Security of a Bidder lying with the Procuring Entity in respect of other 
Bids awaiting decision shall not be adjusted towards Bid Security for the this 
Bid. 
The Bid Security originally deposited may, however be taken into 
consideration in case Bids are reinvited. 

ITB 3.10.8 

 

Prior to submitting its Bid, a Bidder may request the Procuring Entity to 
confirm the acceptability of a proposed issuer of a Bid Security or of a 
proposed confirmer, if different than as specified in ITB Clause 3.10.3. The 
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Procuring Entity shall respond promptly to such a request. 

ITB 3.10.9 

 

The bank guarantee presented as Bid Security shall be got confirmed from 
the concerned issuing bank. However, the confirmation of the acceptability 
of a proposed issuer or of any proposed confirmer does not preclude the 
Procuring Entity from rejecting the Bid Security on the ground that the issuer 
or the confirmer, as the case may be, has become insolvent or is under 
liquidation or has otherwise ceased to be creditworthy. 

ITB 
3.10.13 

 

The Procuring Entity shall promptly refund the Bid Security of the Bidders at 
the earliest of any of the following events, namely:- 
i. the expiry of validity of Bid Security; 
ii. the execution of agreement for procurement and Performance Security is 
furnished by the successful bidder; 
iii. the cancellation of the procurement process; or 
iv. the withdrawal of Bid prior to the deadline for presenting Bids, unless the 
Bidding Document stipulates that no such withdrawal is permitted. 

ITB 3.11.1 Only Digital signed copy shall be submitted through e-procurement website. 

ITB 3.11.2 

 

The written confirmation of authorization to sign on behalf of the Bidder shall 
consist of: Power of Attorney 

ITB 4.1.1 

 

For bid submission purposes only, the Procuring Entity’s address is : OFFICE OF 

THE COMMISSIONER MUNICIPAL CORPORATIONBIKANER 
EMAIL: Nagarnigambikaner@gmail.com 

Landline No (office) :0151-2226901 
 

Bidders shall submit their Bids electronically only. 

The Bidders shall submit the Bid online with all pages numbered serially and 
by giving an index of submissions. Each page of the submission shall be 
initialled by the Authorised Representative of the Bidder as per the terms of 
the tender. The Bidder shall be responsible for documents accuracy and 
correctness as per the version uploaded by the Procuring Entity and shall 
ensure that there are no changes caused in the content of the downloaded 
document. The bidder shall follow the following instructions for online 
submission: 

 Bidder who wants to participate in bidding will have to procure digital 
certificate as per IT Act to sign their electronic bids. Offers which are 
not digitally signed will not be accepted. Bidder shall submit their offer 
in electronic format on above mentioned website after digitally signing 
the same. 

 Cost of bid document is Rs.20000/- per tender should be deposited by 
Non-refundable Demand Draft drawn in favour of Commissioner, 
MUNICIPAL CORPORATION, Bikaner payable at Bikaner, whereas the 
Processing feeRs. 1000/- should be deposited by Non Refundable 
Demand Draft drawn in favour of MD, RISL, Jaipur payable at Jaipur. 
Original documents along with above mentioned fees and other 
documents as per bid conditions, has to be deposited up to 01.12.2017 
at 1:00PM. 

 The Procuring Entity will not be responsible for any mistake occurred at 
the time of uploading of bid or thereafter. 
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 If holiday is declared on physical submission (depositing documents in 
hard copy) and opening date of tender the scheduled activity will take 
place on next working day. 

 If holiday is declared on submission & opening date of tender the 
scheduled activity will take place on next working day. 

 Bids are required to be submitted on line, it should be submitted/ 
uploaded on the e procurement portal of state government: 
http://eproc.rajasthan.gov.in. The bid security shall be paid in the name 
of the representative as stipulated in tender document.  

ITB 4.1.2, 

4.1.3,4.1.4 

Bids are required to be submitted in Electronic Format, it shall be submitted 
on the procurement portal : http://eproc.rajathan.gov.in 

ITB 4.2.1 The Deadline for electronic Bid submission is 

 Date: 24.11.2017 

Time: 4:00 PM 

ITB 4.5.1 

 

 

 

 

ITB 4.5.5 

The on-line Bid opening shall take place at: 

OFFICE OF THE COMMISSIONER MUNICIPAL CORPORATIONBIKANER 
EMAIL: nagarnigambikaner@gmail.com 

Landline No (office) – 0151-2226901 
 

The tendering process shall be conducted on-line only; DD/BC tender fee, 
processing fee and Bid Security shall be submitted physically up to deadline 
described in tender document. 

ITB4.5.14, 

4.5.15 

The Procuring Entity will open the Financial proposal as per e-tendering 
procedure. 

ITB 6.3.1 

 

The period within which the Performance Security is to be submitted by the 
successful Bidder and the Contract Agreement is to be signed by him from 
the date of issue of Letter of Acceptance is 15 Days. 

ITB 6.3.3 

 

The procuring entity shall promptly return the bid security after the earliest of 
the following events, namely: 

1. The expiry of validity of bid security 

2. The execution of agreement for procurement and performance security 
is furnished by the successful bidder; 

3. The cancellation of the procurement process; or 

4. The withdrawal of bid prior to the deadline for presenting bids, unless the 
bidding documents stipulate that no such withdrawal is permitted. 

ITB 6.4.2, 

6.4.3, 

6.4.4 

Performance Security amounting to total 10% of contract value (but 
excluding O&M cost and provisional sum) shall be submitted / deducted as 
follows: 

(i) Contractor shall submit Performance Security @ 10% in advance at the 
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 time of signing of agreement in form of BG as per latest rules under 
RTPP act. The BG should be issued by any nationalized / schedule bank 
and shall remain valid up to 60 days beyond defect liability period. Bank 
Guarantee submitted against the performance guarantee, shall be 
unconditional and en- cashable/inviolable at Town for which tenders are 
invited or at least at the concerned district head quarter when presented 
in specified Branch Office. 

or 

The successful Bidder at the time of signing of the Contract agreement, 
may submit option for deduction of Performance Security from each 
running and final bill @ 10% of the amount of the bill. 

(ii) If there is no reason to retain the BG, it shall be returned back to the 
contractor within 60 days after the satisfactory completion of the defect 
liability period, subject to submission of fresh BG valid for the entire 
O&M period, of an amount 5% of total contract value (but excluding 
O&M cost and provisional sum) or 50% of the total O&M cost of Garden 
Maintenance, whichever is higher. 

(iii) If the Bid, which results in the lowest evaluated bid price, is seriously 
unbalanced or front loaded in the opinion of the Procuring Entity, the 
Procuring Entity may require the Bidder to produce detailed price 
analysis for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analysis, taking into 
consideration, the schedule of estimated Contract payments, the 
Procuring Entity may require that the amount of the performance security 
shall be increased to 10% of the bid value of such items at the expanse 
of the bidder to a level sufficientto protect the Procuring Entity against 
financial loss in the event of default of the successful Bidder under the 
Contract. 

ITB7.1 First Appellate Authority shall be: Chairman Muncipal Council, Bikaner. 

Second Appellate Authority shall be: Director, Department of Local Bodies, 
and Raj. 
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3. SECTION III: EVALUATION AND QUALIFICATION CRITERIA 

A. Evaluation Criteria 

1.1  The successful Bid will be the lowest evaluated responsive Bid, which qualifies 
technical evaluation. 

1.2  Adequacy of Technical Proposal 

 Evaluation of the Bidder‟s Technical Proposal will include an assessment of the 
Bidder‟s technical capacity to mobilize key equipment and personnel for the contract 
consistent with its proposal regarding work methods, scheduling, and material 
sourcing in sufficient detail. 

1.3 Quantifiable Nonconformities, Errors and Omissions. 

 The evaluated cost of quantifiable non conformities, errors and/or omissions is 
determined as follows: 

 “Pursuant to ITB Clause 5.4, the cost of all quantifiable nonmaterial nonconformities 
or omissions shall be evaluated. The Procuring Entity will make its own assessment 
of the cost of any nonmaterial nonconformities and omissions for the purpose of 
ensuring air comparison of bids.” 

 [For guidance: The cost of minor omissions or missing items should be added to the 
Bid Price to allow for bid comparison on an equal basis. The price adjustment 
should be based on a reasonable estimate of the cost by the executing agency, 
engineer, consultant or bid evaluation committee, taking into consideration the 
corresponding quoted prices from other conforming bids. The price adjustment may 
be based on the price of the item quoted by the next lowest qualified bidder]. 

 

B. Qualification Criteria:- 

1. Eligibility: 

 

Criteria 
 

Compliance Requirements 

Single 
Entity 

Joint Venture 

Requirement 
 

All 
Partners 

Combined 

Each 
Partner 

One 
partner 

I) Nationality National 
 

Must meet 
requirement 
 

Must meet 
requirement  
 

Must meet 
requirement 

Must meet 
requirement 

ii) Conflictof 
Interest 

No conflicts of 
interest in 
accordance with 
ITB Sub-clause 
1.4.3 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

iii)Debarment/ 
Transgression 
ByanyProcurin
g Entity. 
 

Must declare 
 

Must meet 
requirement 
 

Must meet 
requirement 
 

Must meet 
requirement 
 

Must meet 
requirement 
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2. Pending Litigation: 

Pending 
Litigation 
 

All pending 
litigationshall be 
treated 
asresolved 
against 
theBidder and so 
shall intotal not 
represent 
morethan 50 
percent of 
theBidder‟s net 
worth. 

Must meet 
requirement 
by itself 
 

N/A Must meet 
requirement 
by itself 
 

N/A 

NOTE:  CA certificate may be clearly including calculations that pending litigation 
in total is not more than 50% of Bidder’s net worth. 

3. Experience: 

1. Experience of construction contracts in the role of contractor, subcontractor, or 
management contractor for at least the last 5years prior to the Bid submission deadline. 

 

Criteria 

 

Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement 

All 
Partners 

Combined 

Each 
Partner 

One 
partner 

i) Experience 
ofconstruction
contracts(2011
-12to2015-
16andcurrent 
year) 

Must meet the 
requirements  

At least the last 
5 Years prior to 
theBidSubmissi
onDeadline. 

Must meet 

requirement 

 

Must meet 

requirement 

N/A N/A 

NOTE:  Certificate of Charted Accountant must be submitted, clearly indicating 
construction experience based on construction turnover of the firm. 

2. The bidder should have experience of the following in last five financial years 
(2011-12 to2015-16);experience in current year shall also be counted up to 
deadline for submissionof bid: 
 

Criteria 
Compliance Requirements 

Single 
Entity 

Joint Venture 

Requirement 
All Partners 
Combined 

Each Partner 
One 
partner 

Bidder should have completed  

One single work of 

Construction/ Development/ 

Improvement/ Beautification of 

Building/ Garden/ Green Space 

Must 
meet 
requirem
ent 
 

Must meet 
requirement 
 

N/A N/A 
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costing not less than Rs. 52.77 

Lacs the equal to 1/4
th
 of the 

estimated cost of the bid 

Or 

Two works of Construction/ 

Development/ Improvement/ 

Beautification of Building/ 

Garden/ Green Space costing 

not less than Rs. 35.18 Lacs 

the equal to 1/6
th
 of the 

estimated cost of the bid 

Or 

Three works of Construction/ 

Development/ Improvement/ 

Beautification of Building/ 

Garden/ Green Space costing 

not less than Rs. 26.39 Lacs 

the equal to 1/8
th
 of the 

estimated cost of the bid 

The bidder should meet the 

following quantities in a work 

and maintenance done for  

Horticulture work: Designed 

landscaped area including 

plantation and maintenance of 

trees, plants, hedges, shrubs 

etc 19200 Sqm (1/3
rd

 of project 

quantities). 

3. ConstructionExperience in Key Activities in Last 5 Years 

Criteria 
Compliance Requirements 

SingleEntit
y 

Joint Venture 

Requirement 

All 
Partners
Combin
ed 

Each 
Partner 

One 
partne
r 

Bidder should have completed  

One single work of Construction/ 

Development/ Improvement/ Beautification of 

Building/ Garden/ Green Space costing not 

less than Rs. 52.77 Lacs the equal to 1/4
th
 of 

the estimated cost of the bid 

Or 

Two works of Construction/ Development/ 

Improvement/ Beautification of Building/ 

Garden/ Green Space costing not less than 

Rs. 35.18 Lacs the equal to 1/6
th
 of the 

estimated cost of the bid 

Or 

Three works of Construction/ Development/ 

Improvement/ Beautification of Building/ 

Garden/ Green Space costing not less than 

Must 
meetrequire
ment 
 

Must 
meetrequ
irement 
 

NA 
 

NA 
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Rs. 26.39 Lacs the equal to 1/8
th
 of the 

estimated cost of the bid 

The bidder should meet the following 

quantities in a work and maintenance done for  

Horticulture work: Designed landscaped 

area including plantation and maintenance of 

trees, plants, hedges, shrubs etc 19200 Sqm 

(1/3
rd

 of project quantities). 

 

 

Note: For 2 & 3) 

i) The Bidder shall submit copies of Work Orders, Completion and 
satisfactoryperformance Certificates in support of their experience claims. Only 
works of Govt/Urban local bodies/Autonomous bodies under Govt. Sector of any 
country shall be considered. 

ii) The works which have been completed during the period mentioned above, 
thoughmay have commenced earlier, and shall be considered for experience 
purposes. 

iii) For considering experience of the bidder, out of its experience as JV, its own 
worksinthe JV shall be considered with relevant evidence/certificates. 

iv) JV shall comprise of not more than two firms/companies. The minimum equity 
under JV of lead firm must be 51% and that of other firm must 25%. 

 

5. Financial: 

Criteria 
Compliance Requirements 

Single 
Entity 

Joint Venture 

Requirement 
All Partners 
Combined 

Each 
Partner 

One partner 

5.1 Historical Financial Performance 

Net Worth:     

Net Worth for the 
FinancialYear 2016-17 
should bepositive. 
(Certificate of Chartered 
Accountant showing 
calculation of NetWorth must 
be enclosed). 

Must meet 
requirement 
 

not 
applicable 
 

Must meet 
requirement 
 

not 
applicable 
 

Working Capital:     

Working Capital based on 
the current assets and 
currentliabilities (including 
the short term loan 
repayments due in current 
years) should be 25% of the 
estimated cost of bid i.e., Rs. 
52.77 Lacs. (Available 

Working Capitalshall be 
evaluated as CurrentAssets 
+ Revolving Line ofCredit – 

Must meet 
requirement 
 

Must meet 
requirement 
 

Must meet 
(25%)require
ment 
i.e. 6.25 % 
of estimated 
Cost. 

not 
applicable 
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Criteria 
Compliance Requirements 

Single 
Entity 

Joint Venture 

Requirement 
All Partners 
Combined 

Each 
Partner 

One partner 

Current Liabilities(including 
loan repayment duewithin 
one year). 
NOTE: Certificate of CA 
must be submitted indicating 
clearlythat the working 
capital is as per formula 
given in tenderdocument and 
clearly statingthe individual 
components. CA must also 
clearly mention that he has 
gone through the Revolving 
line of credit which is issued 
by scheduled Bank and 
Bank‟s commitment is 
project specific, assured and 
without any ambiguity and 
shall be available till final 
completionofproject, 
otherwise bid shall not be 
considered. For revolving 
line of credit bank‟s letter 
should be attached. The 
bank issuingresolving line of 
credit has tobe scheduled 
Bank as per format, 
otherwise it shall notbe 
considered. 

5.2 Construction Turnover 

Average Annual construction 
Turnover ofany three years 
out of last five years 
(Financial Year 2012-13 to 
2017-18) should be equal to 
or more than the estimated 
cost i.e. 211.08 lacs. 
AuditedBalance Sheets of all 
the threefinancialyearsmust 
besubmitted in support, 
withoutwhich the bid may not 
beconsidered. The 
calculationsheet for annual 
averageconstructionturnover 
shall becertified by a 
CharteredAccountant. 

Must meet 
requirement 
 

Must meet 
requirement 
 

not 
applicable 
 

Lead 
member 
must meet 
60 percent 
of he 
requirement 
 
 

5.3 BID CAPACITY: 

Bid Capacity: The 
bidcapacity of the bidder 
shallnot be less than 
theestimated cost of the bid 

Must meet 
requirement 
 

Must meet 
requirement 
 

Must meet 
25% 
requirement 
 

Lead 
member 
must meet 
60 percent 
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Criteria 
Compliance Requirements 

Single 
Entity 

Joint Venture 

Requirement 
All Partners 
Combined 

Each 
Partner 

One partner 

(211.08 Lacs). 
The formula for calculating 
Bid capacity is given here 
Bid Capacity=(2xAxN)-
BWhere A= Maximum 
valueof Annual Turnover 
fromCivil Engineering 
worksexecuted in any one 
year 
Duringthelastfiveyears(2011-
12,2012-13,13-14,14-15, 15-
16) (updatedto present price 
level)taking in to account the 
completed as well as 
worksinprogress (including 
current year, if opted by the 
bidder), 
N=Prescribedcompletion 
period of the work for which 
bids are invited in years, B= 
Value at present pricelevel 
(2017-18) of existing 
commitments and ongoing 
works to be completedduring 
N period i.e., theperiod of 
completion of works for 
which bids areinvited. 

 of he 
requirement 
 

NOTE:  The certificate of CA regarding Bid Capacity must be submitted otherwisebidshall 
not be considered. The certificate should clearly show the calculation how 
theBidCapacity is calculated as per formula given in tender. The contractor 
shouldsubmitanundertaking on stamp paper of Rs. 500 that he has mentioned all 
projectsnecessaryforcalculation of B value for the calculation of Bid Capacity. 

 The present price level for turnover and cost of completed work of similar nature, 
the previous year‟s value shall be given weight age of 10% per year as follows: 

 

Sr. No Financial Year Weight age 

(i) 2017-18 1.00 

(ii) 2016-17 1.00 

(iii) 2015-16 1.10 

(iv) 2014-15 1.21 

(v) 2013-14 1.33 

(vi) 2012-13 1.46 

 

 



Section IV: Bidding Forms  (Bidding Document- Bikaner AMRUT) 

 

  

MUNICIPAL CORPORATION BIKANER 49 

 

4. SECTION IV: BIDDING FORMS 

Table of contents 

 

4.1  TECHNICAL PROPOSAL [WITH REFERENCE TO SECTION III] CHECK LIST ......  

4.2  Letter of Technical Bid ..............................................................................................  

4.3.1  Bid Security (Bank Guarantee Unconditional)* ..........................................................  

4.3.2  Bid Securing Declaration ..........................................................................................  

4.4.1  Bidder‟s Qualification ................................................................................................  

4.4.1(a) Form ELI - 1: Bidder‟s Information Sheet ................................................................  

4.4.2  Form ELI – 2: JV Information Sheet .........................................................................  

4.4.3  Form LIT 1- Pending Litigation ..................................................................................  

4.4.4  Form EXP – 1: General Construction Experience......................................................  

4.4.5  Form EXP - 2: Construction Experience in Key Activities .........................................  

4.4.6  Form EXP – 2(a): Specific Construction Experience .................................................  

4.4.7  Form: Format for assured Revolving line of credit facility ..........................................  

4.5  Declaration by the Bidder in compliance of Section 7 & 11 of the Act ........................  

4.6  Letter of Financial Bid ...............................................................................................  

4.7.  Power of Attorney......................................................................................................  

4.9.  Joint Venture Agreement (Between not more than two firms) ....................................  

4.10   Bidding Capacity = 2 A X N – B .................................................................................  

4.10.1 STATEMENT FOR WORK IN HAND (for calculation of value of B) ...........................  

4.11  Check Points must be filled by Bidder ......................................................................  

4.12  SELF APPRAISAL SHEET TO BE FILLED BY THE BIDDER FOR 

DETERMINATION OF RESPONSIVENESS .............................................................  
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4.1  TECHNICAL PROPOSAL [WITH REFERENCE TO SECTION III] CHECK LIST 

In addition to the forms given in this section, a Technical Proposal must necessarily contain 
the following; otherwise the bid shall be considered incomplete and may lead to non-
responsive.: 

1. Notice Inviting Bid 

2. CA‟s certificates 

3. Bank‟s letter as required in Tender Document (if applicable). 

4. Sales Tax / GST Registration in State of Rajasthan (Optional), 

5. VAT / Sales Tax Clearance Certificate / GST 

6. Service Tax Registration, if required as per law 

7. Proof of payment of Bid Security 

8. Proof of Cost of bidding document or receipt of such cost. 

9. Proof of Bid processing fee as specified. 

10. Bid capacity stipulations as required in Tender Document. 

11. Completion Certificates of works which have been cited in support of fulfilment of 
eligibility criteria as specified in Tender Document. 

12. Work orders of works which have been cited in support of fulfilment of eligibility 
criteria as specified in Tender Document 

13. Drawings / designs / technical documents (if required) in support of works to be 
executed 

14. Any modifications or withdrawal. 

15. Other documents considered necessary to strengthen the bid. 

16. JV agreement against which experience for eligibility is claimed to demonstrate 
clearly the JV members work in that JV. 

17. Registration certificate of each bidder / JV Partner in class AA or equivalent in any 
State / Central / Urban Local Bodies/ in India. 

18. Check Points and Self appraisal sheet 
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4.2 Letter of Technical Bid 

 

Technical Bid Submission Sheet 

 

Date: ____________   NIB No: 15/2017-18 

To: _______________________________________________________ 

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the Bidding Document, including 
Addenda No. 

....................................................................................................................... 

(b) We offer to execute in conformity with the Bidding Document the following Works: 

....................................................................................................................... 

(c) Our Bid shall be valid for a period of 180 days from the date fixed for the bid submission 
deadline in accordance with the Bidding Document, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount 
of__________percent of the Contract Price or Performance Security Declaration, as the 
case may be, for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the eligible countries; 

(f) We are not participating, as Bidder, in more than one Bid in this bidding process, other 
than alternative offers, if permitted, in the Bidding Document; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers has not 
been debarred by the State Government or the Procuring Entity; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other 
bid that you may receive; 

(j) We agree to permit Government of Rajasthan or the Procuring Entity or their 
representatives to inspect our accounts and records and other documents relating to the 
bid submission and to have them audited by auditors appointed by the Procuring Entity; 

(k) We have paid, or will pay the following commissions, gratuities, or fees if any, with 
respect to the bidding process for execution of the Contract: 

Name of Recipient Address Reason Amount 

    

(l) We declare that we have complied with and shall continue to comply with the provisions 
of the Code of Integrity including Conflict of Interest as specified for Bidders in the 
Rajasthan Transparency in Public Procurement Act, 2012, the Rajasthan Transparency 
in Public Procurement Rules, 2013 and this Bidding Document during this procurement 
process and execution of the Works as per the Contract; 

(m) Other comments, if any: 

 



Section IV: Bidding Forms  (Bidding Document- Bikaner AMRUT) 

 

  

MUNICIPAL CORPORATION BIKANER 52 

 

Name/ address:-______________ ___________________________________ 

In the capacity of: ________________________________________________ 

Signed _________________________________________________________ 

 

Duly authorised to sign the Bid for and on behalf of: ________________ _____ 

 

Date:__________ 

Tel: ___________Fax: _________ 

E-mail: ______________ 
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4.3.1 Bid Security (Bank Guarantee Unconditional) * 

Form of Bid Security 

 

[Insert Bank’s Name and Address of Issuing Branch or Office] 

Beneficiary: [Commissioner, Municipal CorporationBikaner, RAJSATHAN] 

Date: [insert date] 

BID GUARANTEE No.: [insert number] 

We have been informed that [insert name of the Bidder] (hereinafter called "the Bidder") 
has submitted to you its bid dated [insert date] (hereinafter called "the Bid") for the 
execution of [insert name of contract] under Notice Inviting Bids No. [Insert NIB number] 
(“The NIB”). 

Furthermore, we understand that, according to your conditions, bids must be supported by 
a bid guarantee. 

At the request of the Bidder, we [insert name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of ……………… [insert amount in 
figures] [insert amount in words] upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Bidder is in breach of its obligation(s) 
under the bid conditions, because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the 
Letter of Technical Bid; or 

(b) having been notified of the acceptance of its Bid by the Procuring Entity during the 
period of bid validity, 

(i) fails or refuses to execute the Contract Agreement, 

(ii) fails or refuses to furnish the performance security, in accordance with the 
Instructions to Bidders (hereinafter “the ITB”) 

(c) has not accepted the correction of mathematical errors in accordance with the ITB, or 

(d) has breached a provision of the Code of Integrity specified in the TB; 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of 
copies of the contract signed by the Bidder and the performance security issued to you 
upon the instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon 
the earlier of (i) our receipt of a copy of your notification to the Bidder of the name of the 
successful Bidder; or (ii) thirty days after the expiration 

of the validity of the Bidder‟s bid. Consequently, any demand for payment under this 
guarantee must be received by us at the office on or before that date. 

 

Signed:_____________________________________________________________ 

 

[Insert signature of person whose name and capacity are shown] 

NOTE: * - Scheduled Bank Only 
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Name:_________ ________ ________ ________ ________ ________ 

[Insert complete name of person signing the Bid Security] 

 

In the capacity of:___________ ________ ________ ________ ______ 

[Insert legal capacity of person signing the Bid Security] 

 

Duly authorized to sign the Bid Security for and on behalf of____________________ 

[Insert name of the Bank] 

 

Dated on day of  

[Insert date of signing] 

 

Bank‟s Seal________________ ________ ________ ________ 

[Affix seal of the Bank] 

[Note: In case of a Joint Venture, the Bid-Security must be in the name of all partners 
to the Joint Venture/Lead bidder that submits the bid.] 
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4.3.2 Bid Securing Declaration 

Form of Bid Securing Declaration 

 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

Alternative No, if permitted: [insert identification No if this is a Bid for an alternative] 

To: [Commissioner, Municipal Corporation,Bikaner, Rajasthan] 

We, the undersigned, declare that: 

We understand that, according to your conditions, bids must be supported by a Bid- 
Securing Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any 
contract with you, the Procuring Entity for the period of time of [insert number of months or 
years, as required by the Procuring Entity] starting on [insert date], if we are in breach of 
our obligation(s) under the bid conditions, because we: 

(a) withdraw our Bid during the period of bid validity specified in the Letter of Bid; or 

(b) do not accept the correction of errors in accordance with the Instructions to Bidders 
(hereinafter “the ITB”); or 

(c) having been notified of the acceptance of our Bid by you, the Procuring Entity, during 
the period of bid validity, (i) fail or refuse to sign the Contract, if required, or (ii) fail or 
refuse to furnish the Performance Security Declaration, in accordance with the ITB; or 

(d) breach any provisions of the Code of Integrity as specified in the ITB;  

We understand this Bid-Securing Declaration shall expire if we are not the successful 
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the 
successful Bidder; or (ii) thirty days after the expiration of our Bid. 

 

 

Signed: _____________ 

[Insert signature of person whose name and capacity are shown] 

Name:__________ 

[Insert complete name of person signing the Bid-Securing Declaration] 

In the capacity of: ___________ 

[Insert legal capacity of person signing the Bid-Securing Declaration] 

Duly authorized to sign the bid for and on behalf of:____________ 

[Insert complete name of Bidder] 

Dated on day of  

[Insert date of signing] 

Corporate Seal _ __________ 

[Affix corporate seal of the bidder] 

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name 
of all partners to the Joint Venture/ Lead bidder that submits the bid.] 
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4.4.1 Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 
(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 
the corresponding Information Sheets included hereunder. 

 

4.1 4.4.1(a) Form ELI - 1: Bidder’s Information Sheet 

BIDDER’S INFORMATION 

Bidder‟s legal name 
 

 

In case of JV/ Consortium, legal name of 
each partner 
 

 

Bidders /all JV/Consortium partners‟ country 
of constitution. 
 

 

Bidder‟s /all JV/Consortium partners year of 
constitution 
 

 

Bidder‟s /all JV/Consortium partners legal 
address in country of constitution 
 

 

Bidder‟s /all JV/Consortium partners 
authorized representative (name, address, 
telephone numbers, fax numbers, e-mail 
address)  
 

 

Attached are self attested copies of the following original documents: 

1. In case of single entity, certificate of registration/ in council and memorandum of 
association or constitution of the legal entity named above. 

2. Authorization to represent the firm or JV named in above. 

3. In case of JV, letter of intent to form JV or JV agreement. 

4. In case of Consortium, letter of intent to form consortium or JV consortium 
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4.4.2 Form ELI – 2: JV Information Sheet 

Attach the Letter of Intent to form JV or certificate of registration/ in council and 
memorandum of association or constitution of the legal entity, if JV is already in existence. 

 

Each member of a JV / must fill in this form 

JV /consortium/ SPECIALIST CONTRACTOR’S INFORMATION 

 

Bidder‟s legal name 
 

 

JV /consortium Partner‟s or Subcontractor‟s 
legal name 
 

 

JV /consortium Partner‟s financial share in 
the JV 
 

 

JV /consortium Partner‟s or Subcontractor‟s 
country of constitution 
 

 

JV /consortium Partner‟s or Subcontractor‟s 
year of constitution 
 

 

JV /consortium Partner‟s or Subcontractor‟s 
legal addressing country of constitution 
 

 

JV /consortium Partner‟s or Subcontractor‟s 
authorized representative information(name, 
address, telephone numbers, fax numbers, 
e-mail address) 
 

 

Attached are attested copies of the following original documents: 

1. Certificate of registration/ in council and memorandum of association or constitution of 
the legal entity named above. 

2. Authorization to represent the firm named above. 
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4.4.3 Form LIT 1- Pending Litigation 

Each Bidder or member of a JV / must fill in this form 

 

Pending Litigation 
 

 No pending litigation in accordance with Section III (Evaluation and Qualification 
Criteria). 

 Pending litigation in accordance with Section III (Evaluation and Qualification Criteria). 
 

Year 
 

Matter in Dispute 
 

Value of 
Pending Claim 

in INR 
 

Value of 
Pending Claim 

as a Percentage of 
Net Worth 
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4.4.4 Form EXP – 1: General Construction Experience 

Each Bidder or member of a JV must fill in this form 

 

 
GENERAL CONSTRUCTION EXPERIENCE 

Starting 
Month 
Year 

 

Ending 
Month 
Year 

 

Years 
 

Contract Identification and 
Name and Address of Procuring 

Entity Brief Description of the 
Works Executed by the Bidder 

 

Role of 
Bidder 

 

     

     

     

 

Bidder Must Enclose : 

1. Certificate of CA mentioning the construction turnover as per relevant clause. 
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4.4.5 Form EXP - 2: Construction Experience in Key Activities 

Fill up one (1) form per contract 

Contract with Similar Key Activities 

 

Contract No......of...... Contract 

Identification 

Award Date  Completion Date 

 

 

Total Contract Amount  ----------Equivalent INR ----- 

If partner in a JV or subcontractor, 
specify participation of total contract 

Percent of Total 
amount 

Amount 

 

Employer’s Name 

Address 

Telephone Number 

Fax Number 

E-mail 

 

Description of the key activities in accordance with Criteria. 

 

Bidder should have completed  

One single work of Construction/ Development/ 

Improvement/ Beautification of Building/ Garden/ 

Green Space costing not less than Rs. 52.77 

Lacs the equal to 1/4
th
 of the estimated cost of 

the bid 

Or 

Two works of Construction/ Development/ 

Improvement/ Beautification of Building/ Garden/ 

Green Space costing not less than Rs. 35.18 

Lacs the equal to 1/6
th
 of the estimated cost of 

the bid 

Or 

Three works of Construction/ Development/ 

Improvement/ Beautification of Building/ Garden/ 

Green Space costing not less than Rs. 26.39 

Lacs the equal to 1/8
th
 of the estimated cost of 

the bid 

The bidder should meet the following quantities 

in a work and maintenance done for  

a) Horticulture work: Designed landscaped 

area including plantation and 

maintenance of trees, plants, hedges, 

shrubs etc 19200 Sqm (1/3
rd

 of project 

quantities). 

 

Reference page No., copy of work order and completion & commissioning certificate in 
support of above experience: 

 

4.4.6 Form EXP – 2(a): Specific Construction Experience 
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Note: Please fill up one sheet per contract 

 

CONTRACT OF SIMILAR SIZE AND NATURE 

 

Contract No..... 

.of. 

 

Contract 

 Identification 

 

Award Date 

 

Completion Date 

 

Role in Contract 

 

Contractor / Management Contractor / Subcontractor 

 

Total Contract 

Amount 

INR 

If partner in a JV or 
subcontractor, specify 
participation of total 
contract amount 

 

Percent of Total 

 

Amount 

 

Procuring Entity‟sName, 
Address, 
TelephoneNumber, 
FaxNumber, E-mail 
address 

 

 

Bidder Must Enclose: 

 

1. Work order. 

 

2. Experience certificate as per relevant clause from an officer not below the rank of 
executive Engineer or Equivalent. 
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4.4.7 Form: Format for assured revolving line of credit facility 

 
(To be submitted by a Scheduled Bank on the Bank’s Letterhead) 

 
Date: (Insert Date- 
 
To: Commissioner 
 MUNICIPAL CORPORATION, Bikaner 

Rajasthan, India 

 

Subject: Letter of Assurance for Revolving line of credit facility for INR ---- 

 

Dear Sir, 

_________________________________________________________________________ 

WHEREAS ________________________________________ [name and address of 
Bidder] (hereinafter called the “Bidder”) intends to submit a bid for--------------------- ---(name 
of contract package) ---------------------------" under the Municipal 
Corporation,Bikaner(hereinafter called the “Employer”) in response to the Invitation for Bids 
issued by the Municipal Corporation,Bikanerthrough NIB no. ---------; and 

WHEREAS the Bidder has requested that an assured revolving line of credit be provided to 
it for executing the --------------------- ---(name of contract package) ----------------------------------
----------------In the event that the Contract is awarded to it; then 

KNOW ALL THESE PEOPLE by these presents that We_________________[name of 

Bank] of__________________________[name of Country] having our registered office at 

_______________________________[address of registered office] are willing to provide to 

________________________(the Bidder) a sum of up to__________________ 

[Amount of guarantee in figures and words] as an assured revolving line of credit for 
executing the 

Works under --------------------- --- (name of contract package) --------------should the Bidder 
be awarded the contract based on its tendered prices. 

We understand that this assurance may be taken into consideration by the Employer during 

evaluation of the Bidder‟s financial capabilities, and further assure that we intend to 
maintain this revolving line of credit until such time as the Works are completed and taken 
over by the Employer. 

SEALED with the Common Seal of the said Bank on the ______day of _______2017/2018 

 

Date ________________Signature of the Bank:_____________ 

Witness:_________________ seal __________________ 

 

 

[Signature, name and address] 

  



Section IV: Bidding Forms  (Bidding Document- Bikaner AMRUT) 

 

  

MUNICIPAL CORPORATION BIKANER 63 

 

4.5 Declaration by the Bidder in compliance of Section 7 & 11 of the Act 

Declaration by the Bidder/ JV 

 

In relation to our Bid submitted to ………………………. [Enter designation and address of 
the procuring entity] for procurement of ………………………… [Insert name of the Works] in 
response to their Notice Inviting Bids No…………… Dated ………….. We hereby declare 
under Section 7 and 11 of the Rajasthan Transparency in Public Procurement Act, 2012, 
that; 

 

1. We possess the necessary professional, technical, financial and managerial resources 
and competence required by the Bidding Document issued by the Procuring Entity; 

2. We have fulfilled our obligation to pay such of the taxes payable to the Central 
Government or the State Government or any local authority, as specified in the Bidding 
Document; 

3. We are not insolvent, in receivership, bankrupt or being wound up, not have my/our 
affairs administered by a court or a judicial officer, not have my/our business activities 
suspended and are not the subject of legal proceedings for any of the foregoing 
reasons; 

4. We do not have, and our directors and officers not have, been convicted of any criminal 
offence related to our professional conduct or the making of false statements or 
misrepresentations as to our qualifications to enter into a procurement contract within a 
period of three years preceding the commencement of this procurement process, or not 
have been otherwise disqualified pursuant to debarment proceedings; 

5. We do not have a conflict of interest as specified in the Rajasthan Transparency in 
Public Procurement Act, the Rajasthan Transparency in Public Procurement Rules and 
this Bidding Document, which materially affects fair competition; 

6. We have complied and shall continue to comply with the Code of Integrity as specified 
in the Rajasthan Transparency in Public Procurement Act, the Rajasthan Transparency 
in Public Procurement Rules and this Bidding Document, till completion of all our 
obligations under the Contract. 

 

Date:     Signature of Bidder 

Place:     Name: 

      Designation: 

      Address: 
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4.6 Letter of Financial Bid 

Financial Bid Submission Sheet 

 

Date:___________       NIB No.:15/2017-18 

 

To: ___________________________________ ____________ ____________ 

 

We, the undersigned, declare that: 

 

(a) We have examined and have no reservations to the Bidding Document, including 
Addenda No.:- 

(b) We offer to execute in conformity with the Bidding Document the following Works: 

(c) The total Price for our Bid, excluding any discounts offered, if permitted, in item 

(d) below is: ____________________________________________The discounts offered, 
if permitted, and the methodology for their application are: ___________ 

(e) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed. 

(f) We understand that you are not bound to accept the lowest evaluated bid or any other 
bid that you may receive. 

(g) Other comments, if any: 

 

Name/ address:_________________________________ 

In the capacity of: ___________________________________ 

Signed:______________________________ 

Duly authorised to sign the Bid for and on behalf of:_____________________ 

Date:_____________ 

Tel:_____________ fax____________________ 

 

E-mail:____________ 
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4.7.Power of Attorney 

 

Power of Attorney for Authorized Representative 

 

The firm M/s………………………………..authorize the following Representative to sign and 
submit the tender document, negotiate terms and conditions for the contract, to sign the 
contract, to deal with the, to issue and receive correspondence related to all matters of the 
tender “--------”. We / M/s undertake the responsibility due to any act of the representative 
appointed hear by. 

 

For Partnership Firm’s 

S.No Name of the All Partner 
 

Signature of Partner with Seal 
 

1.   

2.   

3.   

4. Name and Designation of the 
person Authorized 
 

 

5. Attested Signature of the 
Authorized Representative 
 

 

For Limited Firm’s 

Name and Designation of the person 
Authorized 
 

 

Firm 
 

 

Address 
 

 

Telephone No. 
 

 

Fax No. 
 

 

Telex No. 
 

 

Authority By which the Powers is 
delegated 
 

 

Attested Signature of the Authorized 
Representative 
 

 

Name and Designation of person 
attesting the signatures 
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4.9. Joint Venture Agreement (Between not more than two firms) 

 

(ON Rs 1000 STAMP PAPER) 

Memorandum of Understanding for 

JOINT VENTURE 

 

This Memorandum of Understanding (hereinafter referred to as "MOU") is made and 
entered into this -------------------("Effective Date"). 

BETWEEN 

M/s.___________________________________________________________acompany 

Incorporated, and having its registered office at ___________________________________ 

(Hereinafter referred to as the "First Party"/ "One Partner"); 

M/s.___________________________________________________________acompany 

Incorporated, and having its registered office at __________________________________ 

(Hereinafter referred to as the "Second Party"/ “Each Partner”);  

Hereinafter jointly referred to as the "Parties" and individually as "Each Party" or "a Party 
“as the case may be. 

 

WHEREAS, 

A) Municipal Corporation,Bikaneror procuring entity invited bid 
for______________________________________________________________________
_________________________________________________________________________
________ 

 

(B) The Parties hereto formed a Joint Venture or will form a joint venture (hereinafter 
referred to as the "JV") to jointly execute the above project in all respect NOW 
THEREFORE IT IS HEREBY AGREED as follows 

 

ARTICLE 1: JOINT VENTURE: 

 

1.1.  The Parties hereto agree to form the Joint Venture with___________designated as 
throne Partner and First Partner. 

1.2.___________shall be the Second Member – or Second Partner 

1.3. ___________shall be the Third Member – or Third Partner (insert more lines if more 
partners) 

 

ARTICLE 2: JOINT VENTURE NAME: 

 

2. The JV shall do business in the name of “______________joint venture” 
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ARTICLE 3: JOINT AND SEVERAL LIABILITIES: 

 

3. The Parties hereto shall, for the above-referred Projects, be jointly and severally liable 
to the Employer for the execution of the Projects in accordance with the Contract till the 
actual completion of Contract including defect liability period and operation & 
maintenance as per bid conditions. 

 

ARTICLE 4: PROPORTIONATE SHARE: 

 

4.1  Each member of the Joint Venture agrees to place at the disposal of the Joint Venture, 
the benefit of all its experience, technical knowledge and skill, and shall in all respects 
bear its share of responsibility and burden of completing the contract. The parties 
herein shall be responsible for physical and financial distribution of work as under. 

 

Lead Partner: Financial responsibility: -------------------------------------------------- 

  Physical responsibility: -------------------------------------------------- 

Other Partners: Financial responsibility: -------------------------------------------------- 

  Physical responsibility: -------------------------------------------------- 

 

4.2  All rights, interests, liabilities, obligations, risks, costs, expenses and pecuniary 
obligations and all net profits or net losses arising out of the Contract shall be shared 
or borne by the Parties in the above Proportions. 

 

4.3  The members in the proportion as mention in article 4.1, shall contribute sufficient 
Initial fixed capital for timely execution of the project including commissioning & 
operating period as per the contract. 

 

ARTICLE 5: JOINT EFFORT AND MANAGEMENT: 

 

5.1 The Parties shall participate as a JV in the submission of bids and further negotiations 
with the Employer and shall co-operate and contribute their respective expertise and 
resources to secure and execute the Projects. 

5.2On award of Projects, the First Partner in consultation with the other members of JV will 
decide on the final management structure for the successful execution of the Projects 
as per the terms of Contract. 

5.3All the Parties hereby agree to pool in their financial, administrative, managerial, 
technical and material resources for execution of the Projects, including commissioning 
& operation for the period as stipulated in the contract. The share of interest of the JV 
shall be as per the mutual understanding for the successful completion of the project. 
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ARTICLE 6: EXCLUSIVITY: 

 

6.1 The co-operation between the Parties hereto shall be mutually exclusive i.e. none of 
them shall without the other Party's consent & prior approval of Municipal Corporation--
-----------------------------    , approach or cooperate with any other parties in respect of the 
Project. 

 

6.2In the course of working as associates, the parties to the JV will be sharing information 
with each other which may be proprietary /confidential information /knowledge acquired 
by each other. It is hereby agreed that the parties will maintain complete secrecy 
regarding such information / knowledge and will not divulge to any party for any other 
purpose except for the success of the joint execution of the contract. All parties will 
also indemnify each other against any claim that may arise out of using information, 
which are being claimed proprietary. 

 

ARTICLE 7: Memorandum of Understanding: 

 

7.1 This Memorandum of Understanding shall be terminated:- 

a.  if the Parties mutually confirm that the JV's bid proposal has not been finally 
accepted by Employer and all rights and obligations of the Parties under or in 
connection with this Memorandum of Understanding have ceased, or 

b.  after successful completion of the project including commissioning & operation 
and defect liability period from the date of this Memorandum of Understanding 
unless extended for further period on demand of Municipal Corporation, Bikaner& 
mutual consent of the Parties, or 

7.2 The Memorandum of Understanding can be modified by mutual consent of the Parties 
to suit the efficient and expeditious execution of Projects including commissioning & 
operation of Plant or to make this agreement more meaningful to suit the requirements 
of Employer after the consent of the Employer. 

 

ARTICLE 8: ARBITRATION: 

 

8.1 Any dispute resulting from this Agreement shall be settled amicably by mutual 
Consultation by the Managing Directors/Chairman of ____________&____________ 
In the event that an amicable settlement is not reached within 60 days in any particular 
case, the dispute shall be referred to arbitration and shall be resolved in accordance 
with and subject to the provisions of the _____________________ and any statutory 
modifications and enactment hereof for the time being in force. The decision of the 
arbitrators shall be final and binding upon both parties. The venue of arbitration will be 
Bikaner. 

 

ARTICLE 9: GOVERNING LAWS: 

 

9.1This Agreement shall in all respects be governed by and interpreted in accordance with 
the ______________ Laws 
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ARTICLE 10: CONFIDENTIALITY: 

 

10.1 No Party hereto shall disclose to any other party any information of a confidential 
nature including but not limited to trade secrets, know-how acquired from any Party in 
connection with the subject matter of this Agreement. 

 

ARTICLE 11: ADDRESS OF CONSORTIUM: 

 

Any and all correspondence from the Employer to the JV shall be addressed to (name of 
JV) at the address stated herein below–(any one of the partners). The address of the 
Consortium office of the partner companies will be deemed to be the address for the 
purpose of communication. The notice, if any required to be served on the party by the 
other party, will be deemed to be served, if the said notice / communication is delivered by 
Registered Post at the respective address(name of JV) 

____________________________ 

____________________________ 

 

ARTICLE 12: Authorized Representative: 

 

The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the parties of the JV during the bidding process 
and, in the event the JV is awarded the Contract, during contract execution. 

Authorized Representative of JV: ____________________________ 

 

ARTICLE 13: ASSIGN ABILITY: 

 

13.1 The interests and rights of a Party in the Contract and as a Party of the Joint Venture 
shall not be transferable or assignable without the written consent of the Employer & 
other party.ARTICLE14: INTERPRETATION OF HEADINGS: 

14. The headings of each of the Articles herein contained are inserted merely for 
convenience of reference and shall be ignored in the interpretation and construction of 
any of the provisions herein contained. 

 

ARTICLE 15: OTHERS 

 

15.1 Any other matters not contained in this Agreement shall be discussed and amicably 
agreed upon by the Parties in the spirit of mutual trust and cooperation for timely 
completion of project including commissioning & operation of project. Notwithstanding 
anything above all the Parties are severally and jointly responsible to the Employer for 
execution of the Contract: 

 

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed by 
each of the duly authorized representatives as appearing below:- 
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Signed by) 

For and on behalf of 

________________________) 

___________________________ 

In the presence of:) 

_________________ 

 

Name: 

Designation: 

 

Name: 

Designation: 

Signed by) 

For and on behalf of)_________________________ 

_____________________ 

 

In the presence of:      

       Name: 

       Designation: 

_____________________ 

 

Name 

Designation: 
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4.10 Bidding Capacity = 2 A X N – B 

4.10.1 STATEMENT FOR WORK IN HAND (for calculation of value of B) 

This is to certify that the status of the present works in hand as on date of publication of NIT 
of order value more than Rs. 10.00 lacs for 

Which either order are received or the work is under execution but which are still not 
completed is as under: 

Amount in Lac Rs. 

S. 

N
o 

 

Brief 
Descriptio

n of 

Work 

 

Stipulate
d Date of 

Start 

 

Stipulated 
Date of 

Completio
n 

 

Time left 
for 

execution 
after date 

of 
publicatio
n of NIT, 

in months 

 

Cost of 
awarde
d work 

 

Cost of 
work 

executed 
up to 

date of 
publicatio
n of NIT 

 

Balance 
Cost of 

un-
executed 
work as 

on date of 
publicatio
n of NIT in 
30 month 
from and 
date of 

submissio
n 

1 2 3 4 5 6 7 8=6-7 

        

        

        

        

1.  If the value of Balance work goes beyond 30 months from the date of bid submission 
then client certificate mentioning the amount of work to be executed beyond 30 
months, otherwise full balance work shall be accounted for calculation of „B‟ value. 

2.  This is certified that this is true in all respect and can be used for calculation of the 
bidding capacity as per the formula given in ITB. This is also certified that other orders 
under execution by the firm shall not materially affect the bidding capacity of the firm as 
required in this tender.(Format should be on Rs 500/= stamp paper) 

 

Signatures with Seal of Authorized Signatory for tender 
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4.11 Check Points must be filled by Bidder 

S.No. 
Paper 

no. 
RFP 

Requirements / Documents required to be submitted Check Points YES/NO 

Enclosed at 
page no. of 
bid and any 
other detail 
as required 

1 33 Cost of Bid 
Document as 
Rs.20,000/- 
 

DD/Cheque in favour of 
Commissioner,MunicipalCorporationBikanerOriginal 
hard copy to be submitted in the office of 
Commissioner, Municipal CorporationBikanerby 
date and time mentioned in NIB and scanned 

   

Confirm it is of scheduled 
bank? Name of Bank 
Amount Rs.20000.00 In 
favour of Commissioner, 
Municipal 
CorporationBikaner 

  

2 33 Bid Processing Fee 
of Rs 1,000/- 
 

DD/Cheque in favour of MD, RISL bid Original hard 
copy to be submitted in the office of Commissioner, 
Municipal CorporationBikanerby date and time 
mentioned in NIB and scanned copy to be 
uploaded with technical 

Confirm it is of scheduled 
Bank? Name of Bank 

  

Amount Rs. 1000.00   

In favour of MD, RISL 
 

  

3 11,33 Bid Security of Rs. 
4,22,160/- or Rs. 
1,05,540/- lacs (as 
per tender 
condition) 
In case of JV, the 
Bid Security must 
be in the name of 
all partners to their 
Joint Venture / 
Lead bidder that 
submits the bid. 
Should be valid up 
to 

DD Guarantee as per format on page 49 Original 
hard copy to be submitted in the office of 
Commissioner, Municipal CorporationBikanerby 
date and time 

Confirm that as per 
Format? 
Confirm that it is in 
prescribed format? If not, 
Liable to be rejected. 
Confirm that it is 
unconditional? If any 
condition bid liable to be 
rejected. 

  

   copy to be uploaded with technical 
bid 

State in whose name is 
bid security (JV or Lead 
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S.No. 
Paper 

no. 
RFP 

Requirements / Documents required to be submitted Check Points YES/NO 

Enclosed at 
page no. of 
bid and any 
other detail 
as required 

 Bidder) 

BG number   

Confirm that BG is Valid 
up to 30 days beyond the 
validity of bid 

  

Confirm it of a scheduled 
bank? Mention the Name 
of bank. 

  

Amount   

   

4 33 Power of Attorney 
 

On Stamp Paper, as per page 59 
Original hard copy to be submitted in the office of 
Commissioner, Municipal CorporationBikanerby 
date and time mentioned in NIB and scanned copy 
to be uploaded with technical bid 

Confirm that value of 
Stamp Paper is Rs. 500/- 

  

Name & designation of 
person who has issued 
POA 

  

Name & designation of 
person to whom POA is 
issued 

  

5 33 Joint Venture 
Agreement 
 

Agreement as per format on page 60 (not more 
than two companies)Original hard copy to be 
submitted in the office of Commissioner, Municipal 
CorporationBikanerby date and time mentioned in 
NIB and scanned copy to be uploaded with 
technical bid 

Confirm that value of 
Stamp Paper is 
Rs.1000/- 
Confirm that financial 
responsibility of lead 
partner is minimum 51% 
Confirm that financial 
 responsibility of other 
partner bidder is 
minimum 25% 

  

    Confirm that JV is in   
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S.No. 
Paper 

no. 
RFP 

Requirements / Documents required to be submitted Check Points YES/NO 

Enclosed at 
page no. of 
bid and any 
other detail 
as required 

prescribed format. If not, 
liable to be rejected. 

 

 

 

4.12 SELF APPRAISAL SHEET TO BE FILLED BY THE BIDDER FOR DETERMINATION OF RESPONSIVENESS 

S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

General Requirements 

1  VAT Registration /clearance certificate/GST Confirm that submitted YES/NO  

2  VAT Registration in Rajasthan Confirm that submitted with 
this bid or will be submitted 
later as per clause 

Yes / later 
after award 
 

 

 Eligibility Criteria 

3 40 Nationality - Indian/International firms Specify nationality Indian/Inter 
National 

 

4 
 

40,65 Declaration as per format on page 65 Requirement to be 
fulfilled by:Each of the consortium / JV member 

Confirm that declaration 
submitted by bidder / each 
partner in case of JV 

Yes / No 
 

 

Confirm that it is in the 
prescribed format. If not, bid 
is liable to be rejected 
 

Yes / No 
 

 

5 40 declaration regarding Debarment/Transgression by any Confirm that declaration Yes / No  
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S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

procuring entity Requirement to be fulfilled by: Each of the 
consortium / JV member 
 

submitted by bidder / each 
partner in case of JV 

 

Confirm that it is in the 
prescribed format; If not, bid 
is liable to be rejected 

Yes / No 
 

 

6  Pending Litigation in Form LIT-1 - All pending litigation shall 
be treated as resolved against the bidder and so shall in total 
not represent more than 50 percent of Bidder's net worth 
Requirement to be fulfilled by:Each of the consortium / JV 
member 

Confirm that declaration 
submitted by bidder / each 
partner in case of JV 

YES/NO  

Confirm that it is in the 
prescribed format; If not, bid 
is liable to be rejected 

  

Confirm that value of 
litigations is less than 50%of 
bidder‟s net worth and CA 
certificate showing 
calculation 

YES/NO 
 

 

 
 

 

7  Experience of construction contracts in the role of contractor, 
subcontractor, or management contractor for at least the last 
3Years prior to the Bid submission deadline - Certificate of 
CA certifying construction experience in last 3 years based 
on construction turnover Requirement to be fulfilled by:Each 
of the consortium / JV member 

Confirm that Certificate of 
CA attached; If not, bid is 
liable to be rejected 

YES/NO  

8  The bidder should have experience of the following in last 
five financial years (2011-12 to 2015-16); experience in 
current year shall also be counted up to 28 days prior to the 
deadline for submission of bid in a single contract: 
Bidder should have completed  

One single work of Construction/ Development/ Improvement/ 

Beautification of Building/ Garden/ Green Space costing not less 

Number of works on basis 
of which eligibility is 
claimed. 
 

  

Approved Quantity 
Certificate of the work; if not, 
the bid is liable to be 
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S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

than Rs. 52.77 Lacs the equal to 1/4
th
 of the estimated cost of the 

bid 

Or 

Two works of Construction/ Development/ Improvement/ 

Beautification of Building/ Garden/ Green Space costing not less 

than Rs. 35.18 Lacs the equal to 1/6
th
 of the estimated cost of the 

bid 

Or 

Three works of Construction/ Development/ Improvement/ 

Beautification of Building/ Garden/ Green Space costing not less 

than Rs. 26.39 Lacs the equal to 1/8
th
 of the estimated cost of the 

bid 

The bidder should meet the following quantities in a work and 

maintenance done for  

Horticulture work: Designed landscaped area including plantation 

and maintenance of trees, plants, hedges, shrubs etc 19200 Sqm 

(1/3
rd

 of project quantities). 

rejected 
 

   
i) Copies of Work Orders, Completion and satisfactory 
performance Certificates in support of their experience 
claims. Only works of Govt/Urban Local bodies under Govt. 
Sector shall be considered. The works which have been 
completed during the period mentioned above, though may 
have commenced earlier, and shall be considered for 
experience purposes. 

Name of client   

Value of work done 
 

value of work done by 
bidder in case work is 
carried out in JV 

Stipulated Date of start (as 
per work order) 

Stipulated Date of 
completion (as per work 
order) 



Section IV: Bidding Forms  (Bidding Document- Green Space at Bikaner under AMRUT) 

 

  

MUNICIPAL CORPORATION BIKANER 77 

 

S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

If completed & 
commissioned, indicate 
Actual date of completion 
commissioning(as per 
client‟s certificate).Confirm 
that this date is after 
31.3.10. 

Confirm any one of the 
following: 
i.Work is completed and 
commissioned 
ii.works is completed but 
could not be commissioned 
because of hindrances 
beyond control of contractor 
iii.Work is completed 
and commissioned 

   At least of the amount For considering experience of the 
bidder, out of its experience as required for qualification, out 
JV, its own works in the JV shall be considered with relevant 
of large size contract. Evidence /certificates. 
Bidder should have completed  

One single work of Construction/ Development/ Improvement/ 

Beautification of Building/ Garden/ Green Space costing not less 

than Rs. 52.77 Lacs the equal to 1/4
th
 of the estimated cost of the 

bid 

Or 

Two works of Construction/ Development/ Improvement/ 

Confirm that client‟s 
certificate clearly mentions 
one of the above 3 criterion, 
with details, otherwise bid is 
liable to be rejected. 

  

Confirm that copy of work 
order is attached. 

Confirm that copy of client‟s 
certificate is attached and it 
has reference of above 
work order. 

Confirm that the certificate 
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S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

Beautification of Building/ Garden/ Green Space costing not less 

than Rs. 35.18 Lacs the equal to 1/6
th
 of the estimated cost of the 

bid 

Or 

Three works of Construction/ Development/ Improvement/ 

Beautification of Building/ Garden/ Green Space costing not less 

than Rs. 26.39 Lacs the equal to 1/8
th
 of the estimated cost of the 

bid 

The bidder should meet the following quantities in a work and 

maintenance done for  

Horticulture work: Designed landscaped area including plantation 
and maintenance of trees, plants, hedges, shrubs etc 19200 Sqm 
(1/3

rd
 of project quantities). 

is issued by the officer not 
below the rank of Executive 
Engineer 

Confirm that the certificate 
is issued by the officer not 
below the rank of Executive 
Engineer. 

Similar information to be given for each work if work done is 
more than one 

18   If Contractor has completed the work at least of the amount 
Required for qualification, out of large size contract. In case 
of JV,all partners combined should meet the requirement 

Details of qualifying works 
:Work no. 1 

  

Name of work (in brief) 

Name of client 

Value of work done 

value of work done by 
bidder in case he carried 
out this work as JV 

Stipulated Date of start (as 
per work order) 

Stipulated Date of 
completion (as per work 
order) 

 
 
 

 

   
 

Confirm one of the 
following: 
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S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

i. Work is completed and 
commissioned 
ii. works is completed but 
could not be commissioned 
because of hindrances 
beyond control of contractor 
iii. Work is completed and 
commissioned at least of 
the amount required for 
qualification, out of large 
size contract. 

Confirm that client's 
certificate clearly mentions 
one of the above 3 criterion, 
with details. 

Confirm that copy of work 
order is attached. 

Confirm that copy of client‟s 
certificate is attached and it 
has reference of above 
work order. 

Confirm that the certificate 
is issued by the officer not 
below the rank of Executive 
Engineer. 

19 43 Certificate of Chartered Accountant certifying Net worth for 
the Financial Year 2015-16 is positive, along with 
calculations. In case of JV, each partner should meet 
requirement. 

Confirm that Certificate of 
Chartered Accountant 
attached with calculation of 
net worth; If not, bid is liable 

  



Section IV: Bidding Forms  (Bidding Document- Green Space at Bikaner under AMRUT) 

 

  

MUNICIPAL CORPORATION BIKANER 80 

 

S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

 to be rejected 

20 58 Form FIN-2 - Average Annual Construction Turnover of any 
three financial years out of last five Financial years (Financial 
Year 2011-12 to 2015-16) should be equal to or more than 
the estimated cost i.e. 211.08 lacs. The calculation sheet for 
annual average construction turnover shall be certified by a 
Chartered Accountant. In case of JV, lead member should 
meet 60 percent of the requirement 

Confirm that Certificate of 
Chartered Accountant 
clearly mentioning word 
“construction” turnover and 
its value for each financial 
year and calculation of 
average value at present 
price level, attached; If not, 
bid is liable to be rejected 

  

Indicate value of a v g 
annual turnover 

21 42 Bid capacity = 2 A X N - B 
 

Confirm that affidavit of bid 
capacity submitted on 
Stamp Paper of Rs.500.00 

  

Confirm that certificate of 
CA submitted for Bid 
Capacity clearly showing 
calculation; If not, bid is 
liable to be rejected 

  

Value of A   

   Value of B   

Bid Capacity   

Confirm that bidder has 
mentioned in affidavit that 
all works above Rs. 10lac., 
to be completed in next 30 
months (period of 
completion + bid validity 
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S.No. 
Paper 

no. 
RFP 

Requirements as per bid document 
Check Points 

 

Tick the 
correct 

option or fill 
in 

information 

Enclosed at 
page no. of bid 
and any other 

detail as 
required 

period), required for 
determination of value fob” 
are declared 

22 42 Working capital 
 

Confirm that certificate of 
CA submitted indicates 
clearly that the working 
capital is as per formula 
Given in tender. Confirm 
that CA has clearly 
mentioned that he has gone 
through the letter of 
Revolving Line of Credit 
and bank‟s (scheduled 
Bank) commitment letter is 
project specific and assured 
without any ambiguity 
otherwise bid is liable to be 
rejected. 

  

Confirm that bank‟s letter 
submitted for revolving line 
of credit, If required 

  

   Confirm that the above 
bank‟s letter is as per 
format; 

  

Value of working capital   
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5. SECTION V: REQUIREMENT OF WORKS 

SCOPE OF WORK &GENERAL SPECIFICATIONS 

(Development of Garden) 

Work of Development of Green Spaces and beautification of following parks under AMRUT 
Mission: 

1. Mukta Prasad ColonyPark – Area 1.70 Hectares 

2. Neelkanth Mahadev Park – Area 0.40 Hectares 

3. Rawathmal Colony Park – Area 0.32 Hectares 

4. VyasPark – Area 0.69 Hectares   

5. Ravindra rangmanch Park – Area 2 Hectare 

6. Jawahar Nagar Park - Area 0.65 Hectares 

1. Objective of the Package 
1.1 This package is proposed for the purpose of increase in green space inBikaner 

Town. 
1.2 It is recognized that the local residents will be appreciate the work will be taken up. 

It is however, also the objective of the contract to ensure water quality monitoring 
with development of green space. It will be of utmost importance to implement the 
work so as to achieve the same. 

1.3 In this package Initially Contractor shall start the work of civil structures. The 
horticulture and playing equipment shall be allowed by the engineer in charge as per 
the work plan only after ensuring construction of sufficient completion of main work. 

2. Scope of work 
2.1 The contractor is solely responsible for development of garden work in such a way 

that the civil, electric, horticulture, fountain and water quality works shall confirming 
all technical as well as quality standards as per TENDER DOCUMENT. 

2.2 The contractor shall promptly inform the Consultant engaged by ULB /EIC any error, 
omission, fault, or any other defect in the design or drawings or specification for the 
works, which he discovers when reviewing the contract documents, or in the 
process of execution of the works and collectively resolve the ambiguity or correct 
the error and will start the execution accordingly. 

2.3 The work proposed has been surveyed, based on which a bill of quantities has-been 
prepared as provided in the H- Schedule/Price Schedule. The contractor is fully 
responsible for carrying out the work with respect to technical feasibility and quality 
standard and scope of work will cover the following but not limited to. 

2.4 Conducting survey to verify the levels given in the tender document. If any 
difference in levels is found, the same shall be reported to the EIC immediately. 

2.5 The contractor shall check and verify the design, however if any discrepancy is 
found, the same shall be got re-designed by the contractor at his own cost for the 
Structure Design of civil work and shall submit the same to the EIC for approval. 
Prior to submission to the EIC the contractor must ensure the correctness of the 
levels and design of the structures. 

2.6 Preparation of execution drawing and start execution after taking layout from EIC or 
his representative. 

2.7 Planning and taking up the work according to the Methodology/work plan or as per a 
modified work plan duly agreed and approved by the Engineer in charge. 

2.8 The contractor will have to fix the exact line of proposed layout in complete 
locations. He shall also then pinpoint the existing installations by help of survey. 
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2.9 Any data or information received by the Contractor, from the department or 
otherwise, shall not relieve the Contractor from his responsibility for the design and 
execution. 

2.10 Arrangements for dewatering (well points or small pumps) of the soil as 
required will have to be maintained during the work. 

2.11 The site should be cleaned of all the surplus material and boomed to leave a 
clean surface at the end of work. 

2.12 The contractor will be fully responsible for structural safety stability work. 
2.13 In general, the minimum machinery, equipment and manpower given in the 

Section VI B - Clause 22 &23., shall be deployed by the contractor during the defect 
liability period 3.0Other Services2.15 

2.14 Contractor shall take the necessary precautionto avoid the damage to other 
services such as water supply lines, telephone cables, and electrical cables, storm 
Water drains etc. In case of any damages to any of the services, Contractor shall be 
responsible for restoring the facilities in bare minimum time at his own cost. The 
other utility services and traffic shall be maintained as per clause 1.9 of Standard 
Specifications. In case of shifting of any utilities, prior permission shall be taken from 
the Engineer and the same shall be carried out only after his written approval. The 
necessary deposit shall be paid to the concerned department or line agency in case 
the shifting / refining of utility has to be carried out by the line agency. 

2.15 Work program: It is of utmost importance the work done should be planned 
in a manner that it is commissioned in minimum time to provide benefits to the 
citizens inconvenienced. 

2.16 The contractor may provide his alternative plan of work within 15 days of 
start for consideration of the EIC who may agree to a changed work program and 
the same shall be followed. 

3. TESTING 
3.1 Steel, when arranged by the contractor shall produce a test certificate for the whole 

lot as per the IS Code provisions from an authorized laboratory approved by the 
Engineer-in-charge. 

4. TAKING OVER 

 The taking over certificate of the work as per the provision of clause 53 of section 
IV, special conditions of Contract, shall not be issued by the Engineer-in-charge in 
the event of the Contractors failures to furnish the aforesaid “As Constructed‟ 
drawings (completion drawing) as mentioned in clause 10.0 of this section for the 
entire works. 

5. UNACCEPTABLE WORKS 
All defective works are liable to be demolished, rebuilt and defective materials 
replaced by the Contractor at his own cost. In the event of such works being 
accepted by carrying out repairs etc. as specified by the Engineer, the cost of 
repairs shall be borne by the Contractor. 

6. COMPLETION DRAWINGS 
6.1 Completion Drawings on two prints and one polyester film 90/100 GSM shall be 

supplied by the Contractor, 
6.2 Along with a soft copy in C.D. The Contractor shall submit to the Engineer-in-charge 

within two months of actual completion of the individual works but not later than the 
completion date of contract, “as built Drawings” as specified below. These Drawings 
shall be accurate and correct in all respects and shall be shown to and approved by 
the Engineer-in-charge. 

6.3 The completion drawings shall be grouped into two categories (i.e.) plan and 
detailing of each sub work eg. Children park, fountain, water quality monitor, 
waterfall, footpath, lake front development electrical work etc. 
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7. SCOPE OF WORK &GENERAL SPECIFICATIONS 
7.1 General Requirements 

 In case design is not acceptable to respective ULB, for any reason, contractor is 
required to resubmit design duly approved from the same IIT/NIT in cooperating 
requirements of respective ULB, for its approval at its own cost.Contractor may 
choose any of the IIT/NIT at his convenience, but shall be fully responsible for 
getting timely submission of designs/ revised designs incorporating respective 
ULB‟s requirementS. 

7.2 Road Works 

 The Contractor shall construct a road for access to his office at Bikanertown works 
site, which shall be separate from the existing approach road to theplant. The 
Contractor shall obtain all permits required for carrying out works such as 
excavation, if required, on public roads and shall liaise with the appropriate 
authorities with regard to the timing and execution of the road works. 

 The Contractor shall be responsible for establishing and maintain temporary 
road/drain diversions required for execution of the works. The Contractor shall 
reinstate all the roads to the satisfaction of the Municipal Corporation 
Representative After Completion Of Works. 

7.3 Maintenance of Existing Access Roads 

 The Contractor shall only use existing access roads within the Site boundary, which 
are necessary for the execution of the works. The Contractor shall obtain the 
MunicipalcouncilRepresentative‟s approval in writing before utilizing existing access 
roads within the Site. Once the Municipal CorporationRepresentative‟s approval has 
been given, the Contractor shall be solely responsible for the maintenance of the 
existing site access roads (if any). This responsibility shall continue until the 
completion of the Defects Liability Period, or until such earlier date as the Municipal 
CorporationRepresentative may advise the Contractor in writing. Such maintenance 
work shall include general upkeep and any necessary repairs to damaged road 
surfaces, pavement, drainage, associated slopes, etc to a standard at least equal to 
their original condition. While carrying out such maintenance work, the Contractor 
shall make arrangements to maintain through passage for the Municipal 
Corporationand his staff‟s vehicles and also those of other contractors over these 
access roads, which may comprise temporary diversions all to the approval and 
satisfaction of the Municipal CorporationRepresentative. 

 The Contractor shall not run tracked or un-sprung vehicles on surfaced roads 
without the written approval of the Municipal CorporationRepresentativewho may 
require that planking or some other protective material be used to protect the road 
surface. 

7.4 Clearance of the Site 

 The Contractor shall clear all the Sites to the extent required by the respective agar 
Nigam Representative for checking the setting-out. 

 Clearance of the Site shall also include demolition and removal of all articles, The 
Contractor shall ensure that the parts of the Site to be occupied by the proposed 
Permanent Works are clear, and shall maintain the remainder of the Site as may be 
required for access and temporary works areas required for the project. The 
Contractor shall remove the material arising from such clearance and dispose of it in 
a manner at a location, to the approval of the Municipal CorporationRepresentative. 
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 The Contractor shall fill and make good with appropriate materials those cavities 
and losses of soil, which result from clearing the parts of the Site not subsequently 
to be occupied by the Works. The Contractor shall not clear the Site of any existing 
structure without the prior written instruction of the Municipal 
CorporationRepresentative. 

7.5 Clearance and Reinstatement of the Site on Completion 

 On completion of the Works, the Contractor shall clear any temporary works and 
temporary access roads and reinstate the areas to their original condition and to 
thesatisfaction of the Municipal CorporationRepresentative. 

7.6 Access for the ULB and ULB Representative 

 The Contractor shall permit the Municipal Corporationand the Municipal 
Corporation‟s Representative an any person authorized by the Municipal 
Corporation or the Municipal CorporationRepresentative including workmen 
oftheMunicipal Corporation, other contractors or utility undertakings access for the 
purposes of the Contract to all areas of the Site and to any additional 
accommodation or temporary way leave for the duration of the Contract period. 

7.7 Water Supply and Wastewater Disposal at Site 

 The Contractor shall make his own arrangements for water supply during 
construction at site and he shall ensure the quality of the water remains pot able for 
the purpose for which it is intended. The Contractor shall also conduct weekly/bi-
weekly test for water quality and comply with the quality requirements, as directed 
by the respective ULB‟s representative. 

7.8 Electricity for Contractor‟s Use on Site 

 The Contractor shall be responsible for provision and distribution of an electrical 
supply for the purpose of constructing. 

 The installation shall comply with all the relevant regulations, Indian Standards and 
Codes of Practice, and Health and Safety requirements, etc. The Contractor must 
take every possible precaution to ensure that his installation is safe and injury to 
personnel or damage to plant and buildings is avoided. The Contractor shall be fully 
responsible for all safety SBR etc. 

 The Contractor shall test the temporary site distribution system every 3 months for 
compliance with the relevant standards. 

7.9 Refuse Disposal on Site 

 Refuse and rubbish of every kind shall be removed from the Site and disposed off 
by the Contractor at his own expense, frequently and regularly so as to keep the 
Site in an approved wholesome, hygienic and tidy condition to the satisfaction of 
theMunicipalCorporationRepresentative. 

 

7.10 System design, detailed design and drawings 

 Municipal Corporation prepared design and drawing of complete 
______________________________, any further detailing may be 
exercised and prepared on the expenses of bidder. 

7.11 Setting Out 

 The lines, levels and setting out points for works are indicated in the 
Drawings included in Section 9. 
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7.12 Construction Documents 

 These documents shall include: 

 Layout Plan; 

 Architectural Drawings/Renderings; 

 Plantation plan, details of cluster plantation. 

 Detailed Sections for all the proposed components.  

 Detailed structural design and good-for-execution (construction) 
drawings 

 Any other design and drawings to comply with the Procuring Entity‟s 
requirement as indicated in Section 5, Technical Specifications. 

 

 The documents and drawings shall be in sufficient detail for review of the 
Procuring Entity‟s Representative. The scale of the drawing has to be 
chosen accordingly in coordination with the Procuring Entity‟s 
Representative in respect of hard copies, the soft copies shall normally be 
made available on actual scale basis. The drawings shall be of standardized 
sizes and as instructed by the Procuring Entity‟s Representatives. The 
drawings shall contain the following basic information in the nameplate: 

a) Project name 

b) Name and number of the Contract 

c) Contractor's name 

d) Number and title of the drawing 

e) Date 

f) Draftsman's name 

g) Revision Number (R0 for drawing submitted initially and R1, R2, etc., 
for drawings submitted subsequently). 

 A blank space 90 x 50 mm shall be provided immediately above the title 
block for the approval stamp. If required, the detailed design and the 
execution drawings shall be submitted only after verification by an institute 
approved by the Procuring Entity. 
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Sub-Section- 8 

Some of the important IS codes to be referred during execution of the work are as 
follows: 

IS 3764 – Safety code for excavation works 

IS 3720 – Methods of tests for soils 

Soil Investigation 

IS – 1988 – SBC 

Concrete Works 

IS.280 – Mild steel wire for general engineering purposes 

IS.269 – Portland cement 

IS.383 – Coarse and fine aggregate 

IS.432 – Medium tension steel bars and hard drawn steel wire 

IS.456 – Code of practice for plain and reinforced concrete 

IS.516 – Methods of testing for strength of concrete 

IS.1199 – Method of sampling and analysis of concrete 

IS.1786 – Cold twisted steel bars for concrete reinforcement 

Reinforcement 

IS. 3370 – Code of practice for concrete structures for the storage of liquids 

IS. 4082– Recommendation on stacking and storage of construction material on site. 

General 

IS.875 - Code of practice for structural safety of buildings, loading standards 

IS.1911 – Dead loads 

IS.1893 – Criteria for earthquake resistant design and structures 

IS.2950 – Design of raft 

IS.1200 – Method of measurements 

The following activities shall be carried out shall not be limited to: 

(i) The contractor shall carry out topographical survey of site along with complete soil 
investigation like S.B.C., type of soil etc. and submit to Engineer-in-charge. 

(ii) Approval of all designs and drawings, material to be used, equipments specifications 
and the samples, prior to commencing of work at site. 

(iii) Preparation and submission of all detail working drawings to the Engineer-in- charge. 

(iv) Submission of “As Built” drawings. 

No separate payment will be made for the reconnaissance survey, laboratory test, testing 
and commissioning, etc. This shall be included in the rate quoted by the contractor. 
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General RCC 

The specification for material shall comply with the specification narrated at relevant 
chapter of civil works and as written below: 

Ordinary Portland Cement (OPC) Grade 43 conforming to IS: 269-1976 mark shall only be 
used. Cement manufactured in mini-cement plants / PPC shall not be used. 

All reinforcement used shall be of TMT steel (Fe 415) ISI marked and from reputed 
manufacturer as approved by Engineer in Charge, shall be clean and free from loose mill 
scales, rust and coating of oil or other coatings which may destroy or reduce bond. 
Minimum size of reinforcement bars shall be of 8mm. Only steel shuttering shall be used. 
Shuttering shall be new or in good condition without holes or dents. It has to be approved 
by the Engineer in Charge. The individual elements should be in the good shape to ensure 
a gap free shuttering according to the drawings. The paint used shall have good bonding 
and shall not stick to the concrete surface. Suitable system have to be provided for keeping 
the surface in place and keeping the correct distance in case of walls. The construction 
joints should be minimum and they have to be executed with most care. Before continuing 
concreting the loose material has to be removed and they have to be cleaned properly. 
Honey combing has to be avoided by suitable shuttering and proper use of vibrators. 

The water used for concreting shall be free from all undesirable salts and other impurities 
and shall be fit for concreting as per IS : 456. 

It is specifically being mentioned that the ground water available in this area may not be 
potable and not fit for concreting; therefore transportation from nearby safe and acceptable 
water source has to be made. For the purpose of concreting and curing only Potable water 
conforming to provisions of IS: 456 is to be used. For this purpose contractor shall make a 
temporary masonry/RCC underground water reservoir of 3 days average water 
consumption storage capacity. He shall provide a diesel pump set and necessary piping 
arrangement to ensure proper curing. 

The exposed surface of concrete shall be kept continuously in a wet condition by pounding 
or covering with a layer of sackings, canvas, hessian or similar materials and kept 
continuously wet for at least 28days from the date of placing of concrete. To obtain a dense 
concrete and to reduce chances of honeycombing adequate admixture approved by 
Engineer-in-Charge shall be used e.g. integral water proofing compound in concrete work. 
The quantity of the admixture shall be as prescribed by the manufacturer and as approved 
by the Engineer in Charge. 

The aggregates and cement shall be proportioned by weight only. The mixing shall 
invariably be carried out in mechanical mixer and in such a way so as to avoid any loss of 
water or cement. No hand mixed concrete will be allowed. It should be conveyed, placed in 
position and compacted by suitable type of mechanical vibrator as rapidly as practicable but 
in no case the time of compaction after mixing shall increase 30 minutes. Standby Concrete 
Mixer and Vibrator shall be available at Site. 

The concrete shall be cured properly by keeping it moist constantly until end of three weeks 
from the date of casting. 

Testing 

Materials and workmanship shall comply with the relevant specifications as described in 
subsequent clauses and in the Rajasthan PWD (B&R) Specification and Explanatory Notes 
for Building and House Drainage. Any material or workmanship not covered by the above 
specifications shall comply with the relevant Indian Standard (with up to date amendments). 
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Material 

The Contractor shall submit to the Engineer-in-Charge or his representative, samples of the 
materials which will form part of the permanent works, sufficiently in advance of the start of 
the work, so that necessary tests can be carried out for the approval of the Engineer in 
Charge or his representative, before using any such material on site. Samples for the basic 
materials shall be submitted from every supplier and from each consignment; if materials 
differ from one consignment to another, the consignment differing from the accepted 
sample shall be replaced by the Contractor free of cost. The format will be provided by 
Engineer In Charge. 

The testing of materials to be used in the Works, or of the quality of finished items shall 
generally be done in a laboratory approved by the Engineer-in-Charge or his 
representative. All testing charges shall be borne by the Contractor. The following tests 
shall be carried on a routine basis: 

(a) Gradation and specific gravity of coarse and fine aggregate to be used for concrete 
work. 

(b) Moisture content in fine and course aggregates, bulking of sand of fine aggregate. 

(c) Determination of fines and deleterious materials, organic impurities and light weight 
places in course and fine aggregate. 

(d) Workability tests on concrete by means of slump cone. 

(e) Determination of the crushing strength, absorption and efflorescence of bricks. 

(f) Concrete cube crushing strength at 7 days and 28 days. 

(g) Determination of flakiness index and crushing value for coarse aggregates. 

The above tests (a) to (g) inclusive , shall be done on a routine basis as per the 
provisionsof the relevant Indian Standards, or as specified by PMC and explanatory notes 
shall bekept during the construction period. The following additional tests of materials 
andworkmanship shall also be carried out at contractor‟s cost, if the Engineer-in-Charge or 
hisrepresentative requires: 

(h) Chemical tests of fine and coarse aggregates, to determine the sulphate, chlorides and 
other deleterious material present in the aggregate. 

(i) Testing of cement (Physical and Chemical), as per IS 269 or IS 485, as the case 
maybe. 

(ii) Tests on steel (Mild and High Tensile (Tor) as per IS 1786 to establish the Ultimate 
tensile strength, yield stress, percentage elongation and chemical composition. 

(i) Tests for suitability of water for concrete work. 

In addition to the above tests, the Engineer In Charge or his representative, may request 
any other test to be carried out from time to time as per the Indian Standards or the 
Rajasthan PWD specification, at contractor‟s cost. 

Concrete 

During the progress of construction sampling, preparation of test specimens, curing and 
testing of concrete shall be conducted in accordance with IS 1199 and IS 516, to determine 
whether the concrete being produced complies with the strength requirements asspecified. 
At least one slump test shall be carried out for every compressive strength test carried out, 
or as directed by the Engineer in Charge. Six numbers 15 cm cubes shall be made for each 
cubic meter or portion thereof or for each pour per grade of concrete. This number may be 
increased at the discretion of the Engineer-in-Charge. Six specimens shall preferably be 
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prepared from different batches, three being tested after 7 days and the remaining three 
being tested at 28 days. The Contractor shall provide, at his own expense, all apparatus, 
and labour and arrange for testing at a laboratory, approved by the Engineer in Charge. 

The concrete tested in accordance with “Testing of Concrete” clause above, shall be the 
criteria for acceptance of concrete as per IS 456. The strength of concrete shall be the 
average strength of three specimens tested at 28 days and conform to strength 
requirements for different grades of concrete. If the advance 7 days tests show crushing 
strengths that are too low, corrective measures shall be taken at once, at the Engineer‟s 
direction, without waiting for the results of the 28 days tests. 

 

Failure to Meet Strength Requirements 

In cases where concrete tested fails to meet the test requirements, the Engineer-in-Charge 
shall have the right to require any one or all the following additional tests. These shall be 
carried out by contractor at his own expense. The Engineer-in-Charge shall be the finally 
authority for interpreting the results and shall decide upon the acceptance or otherwise. 

/  Curing and load testing of the concrete member concerned represented by the test 
which failed. 

/  Replacement of any such portions of the structure. No payment shall be made for 
the dismantling of the concrete, relevant form work, or reinforcement. Embedded 
fixtures and reinforcement of adjoining structures damaged during dismantling shall 
be made good by the contractor at his own expense. 

/  Collecting and testing of a core specimen from the hardened concrete. The location 
number and size of such specimen shall be taken as directed by the Engineer-in-
Charge. 

/  Any Other tests i.e. ultrasonic/ or rebound hammer tests to be decided by the 
Engineer-in-Charge, at the contractors own cost. 

Check of Reinforcement and Concreting 

All reinforcement shall be got checked recorded prior to pouring of concrete, by 
representative of the Engineer-in-Charge. Similarly, the entire concrete pouring work shall 
be done in the presence of an officer not below the rank of Junior Engineer or support 
engineer from the consultant. The contractor shall therefore, give a notice of a minimum 
three days to the Engineer-in-Charge or his representatives, such that the work can be 
checked by him or his representative. No work shall be covered before inspection and 
approval of Engineer-in-Charge. 

Minimum Requirement for all reinforced or plain concrete structures 

Cement concrete (plain or reinforced) shall comply with the requirement of specifications of 
Rajasthan PWD (B&R) Specification and Explanatory Notes for Buildings and House 
Drainage except in so far as these are not altered or modified by specific stipulations as 
given in the specifications herein. The concrete grades to be used shall not be leaner than 
following: 

Water bearing structure i.e. container, beam platform in the reservoir and roof. M-25 

Other structural concrete        M-20 

Lean concrete in foundation        M-7.5 

a) Minimum cement content of 360 kg/m 3 with maximum 20mm size downgraded coarse 
aggregates for M 25 grade concrete, whereas design mix has to be carried out for M25 
and above grade. 
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b) Approved quality water proofing compound (chloride free) shall be added during 
concreting of all water retaining structure, in the proportion specified by the 
manufacturer/as per design mix or up to 2% (percent) by weight of cement. 

c) To check the fine cracks, fibre should be used as secondary reinforcement in the RCC 
as per manufacturer recommendation for water retaining members only. 

 

Construction joints 

As construction joints are week in shear normally construction joints, if required, shall be 
provided in location where shear stress is minimum. However, construction joints should be 
avoided in the bottom slab of any water retaining structure. In the walls of the water 
retaining structures vertical construction joints should be avoided to the maximum possible 
extent. In the event the Contractor solely for his convenience proposes construction joints in 
the bottom slab and or vertical construction joints in the wall of the water retaining 
structures, then the Contractor shall provide approved PVC water-stop of 230mm width and 
8 mm thick in all such joints. For the convenience of construction and to avoid segregation 
of concrete horizontal construction joints shall be provided in a planned way at a height not 
more than 2.0M in case of approved admixture, at his cost, is used by the contractor in the 
concrete to increasing the workability of the concrete without affecting the designed water 
cement ratio. In case such admixture is not used the height of such cast shall be restricted 
maximum up to 1.5M. 

All such construction joints should be prepared properly like removing of all loose materials 
by wire brush and soaking with rich cement slurry mixed with approved water-proofing 
compound in prescribed ratio, before pouring next concrete. Next pour of concrete in any 
construction joints in water retaining structures should be within 24 hours of last pour. 

Final Finishing 

The contractor shall ensure that the entire structures along with all its installations are in 
finished and in new and fully operative condition when handed over. He shall have repaired 
and remove all signs of damage that might have been done during the course of installation 
and fixing of equipment. He shall also see that the entire exterior finished properly and the 
entire site is cleared all extra construction material, debris and excavated soil. This shall 
have to be done to the satisfaction of Engineer-in-Charge. 

Painting 

If not otherwise stated metallic surfaces shall receive one initial coat at the manufacturer‟s 
workshop. After arrival of the equipment on site, the same shall be inspected and damaged 
portions shall be cleaned and given the primer and under coat of similar paint. Aftererection 
all metal work shall be painted as follows: 

Painting of metallic surfaces 

All mild steel railing, gate, frame, MS ladders, ventilator, manholes, cover, float valves shall 
receive a coat of primer of red oxide, two under coats and one finishing coat of an approved 
enamel paint and of approved shades. 

Design Considerations: 

Design Submissions 

The contractor shall be responsible for the safety of structures, correctness of design and 
drawings, even after the approval of the same by Engineer-in-Charge. Complete detailed 
design calculations of foundations and superstructure together with general arrangement 
drawings and explanatory sketches of reservoir shall be submitted to the Engineer-in- 
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charge for approval. Separate calculations for foundations or superstructures submitted 
independent of each other shall be deemed to be incomplete and will not be accepted by 
the Engineer-in-charge. 

The design considerations described hereunder establish the minimum basic requirements 
of plain and reinforced concrete structures, masonry structures and structural steel works. 
However, any particular structure shall be designed for the satisfactory performance of the 
functions for which the same is being constructed. 

Design Standards 

All designs shall be based on the latest Indian Standard (I.S.) Specifications or Codes of 
Practice unless otherwise specified. The design standards adopted shall follow the best 
modern engineering practice in the field based on any other international standard or 
specialist literature subject to such standard reference or extract of such literature in the 
English language being supplied to and approved by the Engineer-in-charge. In case of any 
variation or contradiction between the provisions of the I.S. Standards or Codes and the 
specifications given along with the submitted tender document, the provision given in this 
specification shall be followed. 

Design Life 

The design life of all structures and buildings shall be 60 years. 

Design Loading 

The structure shall be designed to resist the worst combination of the following 
loads/stresses under test and working conditions; these include dead load, live load, wind 
load, seismic load, and stresses due to temperature changes, shrinkage and creep in 
materials, dynamic loads: 

Dead Load 

This shall comprise all permanent construction including walls, floors, roofs, partitions, 
stairways, fixed service equipments and other items of machinery. In estimating the loads of 
process equipment all fixtures and attached piping shall be included. 

Live Load 

Live loads shall be in general as per I.S. 875. However, the following minimum loads shall 
be considered in the design of structures: 

i) Live load on roofs:4.00 KN/m2 

ii) Live load on all other floors walkways, stairways and:2.00 KN/m2platforms 

In the absence of any suitable provisions for live loads in I.S. Codes or as given above 
foray particular type of floor or structure, assumptions made must receive the approval of 
the Engineer-in-charge prior to starting the design work. Apart from the specified live loads 
or any other load due to material stored, any other equipment load or possible overloading 
during maintenance or erection/ construction shall be considered and shall be partial or full 
whichever causes the most critical condition. 

 

Wind Load 

Wind loads shall be as per I.S. 875. Part 3. The risk coefficient should be for important 
structure. Similarly terrain considered as few or no obstruction. 

Earthquake Load 

This shall be computed as per I.S. 1893 taking into consideration soil foundation system, 
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importance factor appropriate to the type of structure basic horizontal seismic 
coefficient/seismic zone factor & average acceleration coefficient. The zone for earth quake 
consideration shall be zone 3. If in the district, more than one zone has been specified in 
the new earthquake BIS code, the severest zone has to be considered for the analysis. 

Joints 

Movement joints such as expansion joints, complete contraction joints, partial contraction 
joints and sliding joints shall be designed to suit the structure. 

No expansion joints in wall, floor & roof of water retaining structure shall be allowed. 

The positions of construction joints should be specified by the designer & indicated on the 
drawings. If there is a need on site to revise any specified position or to have additional 
joints, the proposed positions should be agreed with the designer. 

The concrete at the joint should be bounded with that subsequently placed against it, 
without provision for relative movement between the two concrete should not be allowed to 
run to a feather edge & vertical joints should be formed against stop edges. 

 

Foundations 

The minimum depth of foundations for the structures, frame foundations and load bearing 
walls shall be as per IS 1904 and suitable for site. Bearing capacity of soil shall be 
determined as per IS: 6403. 

Care shall be taken to avoid the foundations of adjacent buildings or structure foundations, 
either existing or not within the scope of this contract. Suitable adjustments in depth, 
location and sizes may have to be made depending on site conditions. No extra claims for 
such adjustments shall be accepted. 

A structure subjected to groundwater pressure shall be designed to resist floatation. The 
dead weight of empty structure shall provide a factor of safety of 1.2 against uplift during 
construction and service. 

Where there is level difference between the natural ground level and the foundations of 
structure or floor slabs, this difference shall be filled up in the following ways. 

In case of liquid retaining structures, the natural topsoil shall be removed as described 
above and the level difference shall be made up with Plain Cement Concrete not weaker 
than M 10. 

All blinding and levelling concrete shall be a minimum 100 mm thick in concrete grade M15 
unless otherwise specified. 

Special Conditions of Contract 

1. General 

The Contractor is advised to note that the following Special Conditions are part of the 
Contract and he will not have any right to claim at any time for delays or for expenditure 
incurred by him in fulfilling the following special conditions. 

2.  Scope of Works 

2.1  The Contract Works shall comprise of but not be limited to:- 

2.1.1  Contract for the Development and Beautification Work MahiharaPark  including 2 
year defect liability period for horticulture and 3 year defect liability period for civil 
works followed by 3 year O & M. 
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2.1.2  Demarcation of routes of the related services and periphery of the plots with the 
help of Total Station machine with fixing points in the field after calculating the co-
ordinates from the layout plan. 

 All the above shall be as per issued relevant drawings, Specifications, terms & 
conditions and other relevant National and International Standard Specifications and 
good engineering practices, safety measures as required all as per agreed 
construction methodology in consultation and coordination with and under the 
inspection of the Employer‟s personnel / design consultants. 

2.2  All the Contract Works shall be executed in full compliance with the Specifications of 
the Contract and all requirements and always to the satisfaction of the Employer. 

2.3  The Contractor shall be deemed to have inspected, tested and examined the site 
and surroundings and to have satisfied himself as to all the conditions, factors and 
risks which can be reasonably obtained or inferred from the inspections, tests and 
examinations that may Influence or affect the progress and cost of Contract Works. 

2.5  The Contractor shall resolve local constraints and problems, liaise, seek, and obtain 
any consent, permit, license, approval, etc. from all Relevant Authorities including 
paying all fees, charges, levies, etc all at his own cost. 

2.6  Clearing all debris and disposing to location approved by Municipal authorities 
during progress of Contract works and before and after the dates of Completion. 

2.7  Submission of as built drawing. 
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STANDARD TECHNICAL SPECIFICATION FOR LANDSCAPPING AND 

HORTICULTURE WORK 

LANDSCAPING WORKS 

1. GENERAL: 
The work for landscaping and horticulture work shall include but not limited to the 
description provided in the following paraghaphes and elsewhere in the bid 
document including BOQ as to complete the work as excisaged, documents 
including described and depicted in the BOQ and drawings. The contractors shall 
conduct topographical surveys of the park and plantation area and prepare “Good 
for construction” drawings based on the tender drawing without deviating on the 
tender quantities. He shall then obtain appraisal from the PDMC/ any other 
consultant appointed by the procuring entity followed by approval from the Engineer-
in-charge.  
 

2. SPECIFICATION FOR LANDSCAPING 
1. Garden soil/good earth for lawn area & Farm yard manure as per the 

Horticulturist recommendations shall be provided by the contractors. 

2. The contractor shall arrange his own Trees and plants required for development 
as well as maintenance period as mentioned in the tender schedule. 

3. Tree / Shrub / Creeper / Hedge plant shall be approved by the Engineer-in-
Charge. 

4. Uprooting weeds from the trenched area after 10 to 15 days of its flooding with 
water including disposal of uprooted weeds. 

5. Fine levelling the ground to levels specified. 

6. Mixing earth, sand and manure in proportion and thickness as specified. 

7. Providing and spreading manure or / and good earth in required thickness. 

8. Treat the soil with chemicals (Pesticide / Fungicide) to control soil pests. 

9. Providing and planting specified grass including watering and maintenance of 
the lawn till the grass forms a thick lawn free from weeds and fit for moving 
including good earth if needed. 

10. Preparation of beds for hedging and shrubbery by excavating to specified depth 
and trenching the excavated base to a further depth of 30 cm. Refilling the good 
earth after breaking clods and mixing with manure in the ratio as specified 
flooding with water, filling with earth if necessary, watering and finally fine 
dressing, levelling etc. including stacking and disposal of materials declared 
unserviceable and surplus earth by spreading and levelling as directed, within a 
lead of 50m, lift up to 1.5m complete. 

11. Digging pits in ordinary soil and refilling the same with the good earth mixed with 
manure in the ratio as specified flooding with water dressing including removal of 
rubbish and surplus earth if any with all leads and lifts (cost of manure, sludge or 
extra good earth if needed to be paid for separately). 

i) Tree shall be planted in appropriate size of pit. 

ii) Tree should be staked properly. 

12. Supplying best quality container grown healthy trees / plants specified height. All 
trees to be approved before planting. 
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3. HORTICULTURE: 

3.1 General: 

All plant materials shall be healthy, sound, and vigorous, free from plant diseases 
insects, pests, or their eggs, and shall have healthy, well-developed root systems. 
Replacement of dead or decayed plants by new ones whenever necessary at free of 
cost and maintaining ever fresh look garden landscape and keeping them in good 
condition till the entire maintenance period. All plants shall be hardy under climate 
conditions similar to those in the locality of the project. Plants supplied shall conform to 
the names listed on both the plan and the plants list. No plant material will be accepted 
if branches are damaged or broken. Plants should have specified height. All material 
must be protected from the Sun and Weather until planted. All nursery stock shall be 
inspected and approved by the landscape horticulturist / Engineering-in-Charge. All 
plants shall conform to the requirements specified by the landscape architect except 
that plants larger than specified may be used if approved but use of such plant shall not 
increase the contract price. If the use of the large plant disapproved, the spread of roots 
or ball of earth shall be increased in proportion to the size of the plant. Deliver plants 
with legible identification labels. Required quantity of watering for each plant at every 
time shall be done by the contractor. Removal of extraneous matter, debris collection 
should be dumped outside the campus as directed. 

3.2 Topsoil: 

(Good earth) Topsoil or good earth shall be a friable loam typical. It shall be free of 
subsoil stones, earth clods, stubbles, weeds or other objectionable with extraneous 
matter or debris. It shall contain no toxic material. No topsoil shall be delivered in a 
muddy condition. The pH value of the soil should be in between 6.5 to 7.5, which shall 
be ensured by the contractor by random testing of soil in any reputed laboratory. 

3.3 Manure: 

Well decomposed farm yard manure/organic manure shall be used. It shall be free from 
sticks, paddy strain stones, earth, weed, seed, extraneous matter, harmful bacteria, 
Insectsor chemicals. 

3.4 Root System: 

The root system shall be conducive to successful transplantation. Where necessary, the 
root-ball shall be preserved by support with hessian in or other suitable material on soils 
where retention of a good ball is not possible. The roots should be stable/ protected in 
some other way which should not cause any damage to roots. The roots system should 
free from nematodes and other pests. 

3.5 Fertilizer: 

Fertilizing shall be carried out by application in rotation of the following fertilizers every 
day from the beginning of the monsoon till the end of winter: Organic well-rotted dry 
farmyard manure 0.05 cum. per tree. 

Nitrogen- 15 lbs/1000 Sq.feet 

Phosphorus - 30 lbs/1000 Sq. feet 

Potash- 15 lbs/1000 Sq. feet 

In the absence of rain, in the Monsoon the lawn shall be watered. Damage, failure or 
dying back of grass due to heat, pest, decease and deficiency etc. shall be the 
responsibility of the Contractor. The Contractor is to exercise care in the use of rotary 
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cultivator and mowing machines to reduce to a minimum the hazards of flying stones 
and brickbats. All rotary mowing machines are to be fitted with safety guards. 

 

3.6 Lawn Grass:- 

a) Planting / dibbling of lawn grass 

After preparation of land watering should be done regularly to allow the weeds to grow 
and remove the weeds for 15 days time. The grass should be separated and planting 
done in the spacing of 7-10 cm. After that watering and weeding should be done 
regularly. 

b) Turfing of lawn grass:- 

After preparation of land it should be levelled properly and watering and consolidation 
should be done. Spreading of thin layer of sand shall be done. Lying of grass shall be 
done in the uniform level. 

 

3.7 Planting Of Shrubs / Trees: 

Planting shall be done at the specified spacing as directed by the Engineer-in-Charge. 
Forplanting the plants shall be removed from the containers such as the root ball is not 
broken. Plants with broken root balls will be rejected. The plants shall be planted plumb 
and shall be entered in the planting pit (or) trench. Backfilling shall be done immediately 
after planting.Any excess soil which is not used to backfill the planting pits may be 
evenly distributed in the landscape areas. Immediately after planting, all plants shall be 
thoroughly irrigated until the backfill soil around and below the roots or the root ball of 
each plants is saturated.Stacking shall be done immediately after planting. 

 

3.8 Maintenance of Grass: 

The lawn shall be regularly mowed with lawn mower without appearing dry patches. The 
side grass should trim with grass cutter. All garden equipment like power lawn mowers, 
sprayers, grass cutter, garden shears and small garden implements for day to day use 
required for maintenance will have to be arranged by the successful tendered. 

1. When power lawn mower is to be used required fuel should also be procured attendee‟s 
cost. 

2. Pruning of shrubberies should be done with proper hedge trimmer or garden shear only. 
The Height of the grass shall not be allowed to increase beyond 60mm. The minimum 
height of grass shall be maintained as 25mm. The height shall be measured from top of 
the soil surface. The grass shall also be kept free from all kinds of weeds, pests and 
diseases. The grass lawns shall be kept constantly rolled to give cushioning effect to the 
grass. Maturing of the grass lawns shall also be done regularly so as to keep the grass 
green. 

 

3.9 Trees: 

Staking should be done immediately after planting. Form the tree basin around the tree. 
The area around the tree plants up to a minimum of two feet from trunk of the tree 
plants shall be kept free from grass and all kinds of weeds. Training and pruning shall 
be done regularly. Hoeing of the area around the trees shall be done regularly. The 
plants shall also be watered regularly as required and as directed by the Engineer-in-
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Charge. Hoeing shall also be done after every watering as per the direction of Engineer-
in-Charge. For proper upkeep of the trees unwanted branches of the trees/tree plants 
shall be cut and removed at regular intervals as required and as directed by the 
Engineer-in-charge. The tree plants/trees shall also be kept free of any disease, insects 
or pest by regularly spraying insecticides as required and as directed by the Engineer-
in-Charge. The appropriate insecticide along with the spraying machine and manpower 
required shall be provided by the contractor. To keep the tree plants healthy manure 
should be applied based on the tree plant requirement. 

 

3.10 Cluster Plantation Techniques: 

Contractor should ensure that the cluster plantation technique is to be adopted in the 
parks as per GFC drawings. The cluster should comprise of ground cover, shrub, herb, 
plant, medium tree, big tree and climbers.  

 

3.11 Provision of Nursery: 

There should be a provision of the nursery of indigenous plants in the parks itself. This 
should be maintained by the specialist or the person having goodknowledge of the 
horticulture. The nursery shall be used for the replacement of the plants in the parks.  

 

3.12Equipment: 

The children play equipment & open gym equipment shall be sturdy & user friendly. 
Specifications of children‟splay equipment and open Gym equipmenthas to be approved 
by the ULB, of which the defect liability and maintenance will be done by the contractor 
for 10 years, and shall be backed by manufacturer‟s defect liability and maintenance.   
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Children Playing Equipments 
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4.0 DEFECT LIABILITY PERIOD FOLLOWED BY O & M: 

Contractor is responsible for repairing or rectifying defects at his own cost that appear in the 
works during this period including but not limited to works described here after. The DLP of 
2 years‟ period commences soon after the issue of completion certificate by ULB and shall 
be followed by 3 years O&M. 

It will be contractor‟s responsibility for the mortality replacement of damaged/ dead 

plants, trees, shrubs, herbs etc. with the same species and of the same or higher size and 

height. 

The task of contractor during DLP and O & M period shall include but not limited to 
complete maintenance of all civil works, existing garden/landscape features including 
lawns, ground covers, rockeries, flower beds, creepers and climbers, shrubs, topiary works 
ornamental and flowering trees, fruit trees, planters at all the levels of area, planting of 
annual seedlings cutting of hedge/edge, watering, topdressing by spreading of good earth, 
manure, spraying of insecticides, pesticides application of fertilizers, clipping of branches 
and all self-grown trees within the area, sweeping of lawn, disposal of rubbish generated 
during the whole day working at specified place etc., all complete as per direction of 
Engineer- In Charge. 

The task shall also include but not limited to complete maintenance of the lawns including 
weeding, hoeing, watering, maintenance of trees and shrubs on lawn, regular mowing of 
lawn, removal of garden rubbish and deep rooting rank vegetation, applying insecticides & 
pesticides (whenever required), making, sowing, and maintenance of seasonal flower beds 
etc. and other garden related works as directed by officer in charge. Lawn area includes 
flower beds, as well. 

Pruning: Clipping and training of hedges and edges, trimming of shrub plants trees creepers 
and bougainvillea's etc., at regular intervals, stacking of plants as and when required / and 
as instructed by Engineer- In- charge. 

Plant Protection: Periodic checks to be carried out for pests and diseases. In the event of 
infestation prompt spraying of appropriate pesticides, insecticides and fungicides will be 
required for era diction of the same. The contractor will supply pesticides, insecticides and 
fungicides and as directed by Engineer-In-charge. 

 

Electromechanical Installation, lighting: Maintenance of all electro mechanical equipment 
like motors, tube wells, lighting system, cables, electrical poles & solar lighting installation 
etc., shall be same at contractors own cost during DLP. 

All the open gym & children play area equipment shall be maintained in usable condition 
through regular and periodical maintenance by the agency thought O&M period. In case of 
any breakage/ damage, the breakage/ damaged equipment shall be repaired/ replaced 
within 7 days, at contractors own cost during DLP and O&M period. 
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6. SECTION VIA: GENERAL CONDITIONS OF CONTRACT 
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1. General Provisions 

Definitions 

 

1.1 In the Conditions of Contract (these General Conditions)which 
include Special Conditions, the following works and 
expressions shall have the meaning stated as under. Words 
indicating persons or parties include firms, companies, and 
other legal entities except where context requires otherwise. 

The Contract 1.1.1  

 1.1.1.1 Bill of Quantities (BOQ) means the priced and completed Bill 
of Quantities forming part of the Bid. 

Activity Schedule means the various stages of execution of 
the Works in case of Lump Sum Contract which are linked to 
payment Schedule. 

 1.1.1.2 Contract means the document forming the Bid and acceptance 
thereof and the formal agreement executed between the 
competent authority on behalf of the Governor of Rajasthan 
and the Contractor, together with the documents referred to 
therein including these conditions, the Specifications, designs, 
Drawings and instructions issued from time to time on Contract 
and shall be complementary to one another. 

 1.1.1.3 Contract Agreement means the Contract Agreement referred 

To in Sub-Clause 1.81 [Signing of the Contract]. 

 1.1.1.4 Contract Data means the pages completed by the Procuring 
Entity entitled Contract Data which constitute the Special 
Conditions of the Contract. 

 1.1.1.5 Drawings means the Drawings of the Works, as included in the 

Contract and any additional and modified drawings issued by 
(or on behalf of) the Procuring Entity in accordance with the 
Contract. 

 1.1.1.6 Letter of Acceptance means the letter of formal acceptance, 

Signed by the Procuring Entity, including any annexed 
memoranda comprising agreements between and signed by 
both Parties. If there is no such Letter of Acceptance, the 
expression “Letter of Acceptance” means the Contract 
Agreement and the date of issuing the Letter of Acceptance 
means the date of signing the Contract Agreement. 

 1.1.1.7 Letter of Technical/ Financial Bid means the document 

entitled Letter Technical or Letter of Financial bid, which was 

completed by the Bidder and includes the signed offer to the 

Procuring Entity for the Works. 
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 1.1.1.8 Risk and Cost means when the Contractor fails to complete 
the Contract despite due notices, the procuring entity may 
terminate the Contract with full 10% compensation and/ or 
measure the acceptable work done and get the balance work of 
the BOQ/Activity Schedule carried out at the risk and cost of 
the Contractor and the difference of cost at which the balance 
works carried out through the Department/ Organisation or 
another Agency is debited to the Contractor. 

 1.1.1.9 Schedules means the document(s) entitled Schedules, 
completed by the Contractor and submitted with the letter of 
Bid, as included in the Contract. Such documents may include 
the Bill of Quantities, data, lists and Schedules of rates and /or 
prices. 

 1.1.1.10 Specifications means the BIS, IRC, and other Code 
Specification of the Works followed by relevant Department of 
the Government of India/ State Government and /or included in 
the Contract and any modification or addition made or 
approved by the Engineer-in-Charge. 

 1.1.1.11 Technical/ Financial Bid means the Letter of Technical or 
Financial Bid and all other documents which the Bidder 
submitted with the Letter of Technical or Financial Bid, as 
included in the Contract. 

Parties and 

Persons 

1.1.2  

 1.1.2.1 

 

Party: means the Procuring Entity or the Contractor, or both as 

The context requires. 

 1.1.2.2 Contractor shall mean the individual, firm or company, 
whether incorporate or not undertaking the Works and shall 
include the legal or authorised representative of such individual 
or the persons composing such firm or company or the 
successors of such firm or company and the permitted 
assignees of such individual, firm or company. 

 1.1.2.3 Contractor’s Personnel means the Contractor and 
Contractor‟s Representative and all personnel whom the 
Contractor utilizes on Site, who may include the staff, labour 
and other employees of the Contractor and of each 
Subcontractor; and any other personnel assisting the 
Contractor in the execution of the Works. All communications 
addressed to the Contractor can be handed over at site to the 
Contractor‟s personnel. 

 1.1.2.4 Contractor’s Representative means the person named by the 

Contractor in the Contract or appointed from time to time by the 

Contractor under Sub-Clause 4.5 [Contractor‟s 
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Representative], who acts on behalf of the Contractor. 

 1.1.2.5 Engineer-in-Charge or Engineer means the Divisional officer/ 
Executive Engineer who shall be in-charge of the Works and 
who shall sign the Contract on behalf of the Governor of 
Rajasthan and who shall be responsible for supervising the 
Contract, administering the Contract, certifying payments due 

 1.1.2.6 The Procuring Entity or PE means the Party who employs the 

Contractor to carry out the Works. 

 1.1.2.7 Procuring Entity’s Personnel means the Engineer-in-Charge, 
the assistants referred to in Sub-Clause 3.2 [Delegation by the 
Engineer-in-Charge] and all other staff, labour and other 
employees of the Engineer-in-Charge and of the Procuring 
Entity; and any other personnel notified to the Contractor, byte 
Procuring Entity or the Engineer-in-Charge, as Procuring 
Entity‟s Personnel. 

 1.1.2.8 Sub contractormeans any person / firm named in the Bid 
/Contract and approved by the Engineer-in-Charge as a 
Subcontractor, or any person appointed and approved as a 
Subcontractor subsequently, for a part of the Works; and the 
legal successors in title to each of these persons/ firms. 

Dates, tests 
and 
1.1.3Periods 
of completion 

1.1.3  

 1.1.3.1 Base Date means the date 28 Days prior to the last date 
specified for submission of the Bid. 

 1.1.3.2 Commencement/ start Date means the date specified under 
Sub-Clause 8.3.1 [Commencement of Works]. 

 1.1.3.3 A Defect is any part of the Works not completed in accordance 

with the approved specifications, designs and/ or drawings of 

The Contract. 

 1.1.3.4 The Defect Liability Certificate is the certificate issued by 
Engineer-in-Charge after Defect Liability Period has ended and 
upon correction of Defects pointed out by the Engineer-in- 
Charge. 

 1.1.3.5 The Defect Liability Period will be decided by the 
Department/ Organisation depending on nature of the Works, 
from the date of completion of the Works and shall be 
mentioned in the Contract Data 

 1.1.3.6 Defects Notification Period means the period for notifying 
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 Defects in the Works or a Section (as the case may be) under 
Sub-Clause 1 3. 2 [Completion of Outstanding Work and 
Remedying Defects], which extends over twelve Months except 
if otherwise stated in the Contract Data (with any extension 
Under Sub-Clause 1 3. 4 [Extension of Defects Notification 
Period], calculated from the date on which the Works or 
Section is completed as certified under Sub-Clause 1 2. 1 
[Taking Over of the Works and Sections]. 

 1.1.3.7 Performance Certificate means a certificate issued under 
Sub-Clause 13.10 [Performance Certificate]. 

 1.1.3.8 Taking-Over Certificate means a certificate issued under Sub-
Clause 1 2.1 [Taking Over of the Works and Sections]. 

 1.1.3.9 Tests on Completion means the tests which are specified in 
the Contract or agreed by both Parties or instructed as a 
Variation, and which are carried out under Clause 11 [Tests on 
Completion] before the Works or a Section (as the case may 
be) are taken over by the Procuring Entity. 

 1.1.3.10 Tests after Completion means the tests (if any) which are 
specified in the Contract and which are carried out in 
accordance with the Specification after the Works or a Section 
(as the case may be) is taken over by the Procuring Entity. 

 1.1.3.11 The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the 
Engineer- in Charge by issuing an extension of time. 

 1.1.3.12 Time for Completion means the time for completing the 
Works or a section (as the case may be) under Sub-Clause 8.4 
[Time for Completion], as stated in the Contract Data (with any 
extension under Sub-Clause 8.6 [Extension of Time for 
Completion], calculated from Commencement Date. 

 1.1.3.13 Day means calendar Day; Year means a period of 365 Days. 

Money and 
Payments 

1.1.4  

 1.1.4.1 Accepted Contract Amount means the amount accepted in 
the Letter of Acceptance for execution and completion of the 
Works and remedying of any defects and maintaining the 
Works, if stated in the Contract. 

 1.1.4.2 Cost means all expenditure reasonably incurred (or to be 
incurred) by the Contractor, whether on or off the Site, including 
overhead and similar charges, but does not include profit. 

 1.1.4.3 Final Payment Certificate means the Payment Certificate 
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issued under Sub-Clause 1 5.9 [Issue of Final Completion 
Certificate]. 

 1.1.4.4 Final Statement means the statement defined in Sub-Clause 

15.10 [Final Statement of Payments]. 

 1.1.4.5 Interim Payment Certificate means a Payment Certificate 

issued under Sub-Clause 15.5 [Issue of Interim Payment 

Certificate], other than the Final Payment Certificate. 

 1.1.4.6 Market Rate of an item shall be the current rate as decided by 
the Engineer-in Charge on the basis of the Cost of Materials 
and Labour at the Site where the work is to be executed for 
variation item. 

 1.1.4.7 Payment Certificate means a Payment Certificate issued 
under Clause 15 [Contract Price, Payment and Lien]. 

 1.1.4.8 Provisional sums/ Lump sums means a sum (if any) which is 
specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for supply of Plant, Materials or 
services under Sub-Clause 9.6 [Provisional Sums]. These are 
also moneys provided in the estimate of the project to pay for 
unforeseen / un-quantified items. It may also include lump sum 
provided in the estimate/ BOQ for unforeseen items to be paid 
after approval of analysis of rates of such items and charges 
payable to Government agencies or the contractor for 
approvals, service connections, and extensions of services 
from the supply lines etc., as the case may be. 

 1.1.4.9 Performance Security means an amount as percentage of the 
Accepted Contract Price deposited in the form of Bank 
Guaranteed or any other prescribed form deposited by the 
Contractor as a security for due performance of the Contract. 

Works and 
Materials 

1.1.5  

 1.1.5.1 Materials are all supplies, including consumables, used by the 
Contractor for consumption in the Works. 

 1.1.5.2 Permanent Works means the Permanent Works to be 
executed by the Contractor under the Contract. These works 
shall have a defined designed life and durability. 

 1.1.5.3 Plant means the apparatus, machinery and other equipment 

intended to form or forming part of the Permanent Works, 

 1.1.5.4 Scope of work shall cover execution of all aspects of the 
Works as per the Contract. 
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 1.1.5.5 Section means a part of the Works specified in the Contract 
Data as a Section (if any). 

 1.1.5.6 Specifications mean the Specification (BIS, IRC etc. Or 
specifications approved by the department or others) of the 
Works included in the Contract and any modification or addition 
made or approved by the Engineer-in Charge 

 1.1.5.7 Temporary Works are Works designed, constructed, installed, 
and removed by the Contractor which are needed for 
construction or installation of the Works 

 1.1.5.8 Work or Works shall, unless there is something either in the 

subject or context repugnant to such construction, be construed 
and taken to mean the Works by virtue of the Contract 
contracted to be executed whether temporary or permanent 
and whether original, altered, substituted or additional works. 

Others 1.1.6  

Interpretation 1.1.6.1 Act means the Rajasthan Transparency in Public Procurement 
Act, 2012. 

 1.1.6.2 Contractor’s documents are the bids (technical and financial) 
submitted, software‟s, bills, reports, drawings, designs, letters/ 
communications, test results, etc., submitted by the Contractor 
to the Procurement Entity in connection with the Contract. 

 1.1.6.3 Department means any Department of Government of 
Rajasthan which invite Bids on behalf of Governor of Rajasthan 
as specified in Contract Data. 

 1.1.6.4 Field laboratory means the Contractor‟s equipped laboratory 
provided with equipments, experienced personnel, and 
consumables, books of specifications and codes for use on 
quality testing /inspections on the works. 

 1.1.6.5 Force Majeure is defined in Sub-Clause 19.1 [Definition of 

Force Majeure]. 

 1.1.6.6 Government/ Governor of Rajasthan means the State 

Government of Rajasthan/ Governor of Rajasthan 

 1.1.6.7 Laws mean the entire national or the state legislations, 
statutes, ordinances and other laws, and regulations and by-
laws of India and Rajasthan and any legally constituted public 
authority. 

 1.1.6.8 Procuring Entity’s Equipmentsmeans the apparatus, 
machinery and vehicles (if any) made available by the 
Procuring Entity on hire for the use of the Contractor in the 
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execution of the Works, as stated in the Specifications; but do 
not include Plant which has not been taken over by the 
Procuring Entity. 

 1.1.6.9 Rules means the Rajasthan Transparency in Public 
Procurement Rules, 2013 

 1.1.6.10 Site shall mean land and/or other places on, into or through 
which work is to be executed under the Contract or any 
adjacent land, path or street through which work is to be 
executed under the Contract or any adjacent land, path or 
street which may be allotted or used for the purpose of carrying 
out the Contract. 

 1.1.6.11 Site office means a suitable covered all weather usable space 
built by the Contractor at Site of Works at his cost for use by 
him and the Procuring Entity 

 1.1.6.12 Unforeseeable means not reasonably foreseeable by an 
experienced Contractor by the Base Date. 

 1.1.6.13 Variations mean any change to the Works, which is instructed 
or approved as a variation under Clause 9 [Deviations, 
Variations and Adjustments]. 

Interpretation 1.2 In the Contract, except where the context requires otherwise 

a) words indicating one gender include all genders; 

b) words indicating the singular also include the plural and 
words indicating the plural also include the singular; 

c) provisions including the word “agree”, “agreed” or 
“agreement” require the agreement to be recorded in 
writing; 

d) “written” or “in writing” means hand-written, type-written, 
printed or electronically made, and resulting in a permanent 
record; 

e) The word “tender” is synonymous with “bid” and“renderer” 
with “bidder” and the words “tender document” with “bidding 
document”. 

The marginal words and other headings shall not be taken into 
consideration in the interpretation of these Conditions. 

Communicati
ons 

1.3 Wherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, 
requests and discharges, by one party to the other, these 
communications shall be: 

i. in writing and delivered by hand against receipt, sent by 
mail or courier, or transmitted using any of the agreed 
systems of electronic transmission as stated in the Contract 
Data; and 
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ii. Delivered, sent or transmitted to the address for the 
recipient‟s Communications as stated in the Contract Data. 

However: 

a) if the recipient gives notice of another address, 

communications shall thereafter be delivered 

accordingly; and 

b) if the recipient has not stated otherwise when 

requesting an approval or consent, it may be sent 

to the address from which the request was 

Issued. 

Approvals, certificates, consents and determinations shall not 
be unreasonably withheld or delayed. When a certificate is 
issued to a Party, the certifier shall send a copy to the other 
Party. When a notice is issued to a Party, by the other Party or 
the Engineer-in-hare, a copy shall be sent to the Engineer-in-
Charge or the other Party, as the case may be. 

Law and 
language 

1.4 The Contract shall be governed by the laws of India and the 
State of Rajasthan. The ruling language of the Contract shall 
be English or that stated in the Special Conditions of Contract. 

Works to be 
carried out 

 

1.5 The Works to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, 
materials, equipment, tools, plants, testing and quality 
assurance, and transport which may be required in preparation 
of and doing in the full and entire execution and completion of 
the Works. The descriptions given in the Schedule of Quantities 
(Activity Schedule in case of Lump Sum Contract) shall unless 
otherwise stated, be held to include wastage on Materials, 
carriage and cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other Labour 
necessary in and for the full and entire execution and 
completion of the Works as aforesaid in accordance with good 
practice and recognized principles to deliver a work of specified 
quality and durability conforming to designs, drawings etc.The 
Works include clearance, levelling and dressing of Site within a 
distance of 15 meters of the work site on all sides except where 
the building adjoins another building. 

Sufficiency of 
Tender/ Bid 

1.6 The Contractor shall be deemed to have satisfied himself 
before bidding as to the correctness and sufficiency of his Bid 
for the Works and of the rates and prices quoted in the 
Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract 
and all matters and things necessary for the proper completion 
and maintenance of the Works. He shall also be responsible for 
satisfying himself on the completeness of the documents /data 
provided by the Procuring Entity. He shall not raise any 
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objections or deficiencies or inaccuracies in such documents 

Discrepancies 
and 
adjustment of 
errors 

1.7.1 The several documents forming the Contract are to be taken as 
mutually explanatory of one another, detailed Drawings being 
followed in preference to small scale Drawing and figured 
dimensions in preference to scale and special conditions in 
preference to General Conditions. 

1.7.2 In the case of discrepancy between the Bill of Quantities, the 
Specifications and/or the Drawings, the following order of 
preference shall be observed: 

• Description of Bill of Quantities 

• Particular detailed Specification and Special Condition, if 
any 

• Drawings / Designs 

• IRC / MORT & H, ASTHO Specification, if required 

• Indian Standard Specifications o r B.I.S. 

1.7.3 If there are varying or conflicting provisions made in any one 
document forming part of the Contract, the Procuring Entity 
shall be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the 
Contractor. 

1.7.4 Any error in description, quantity or rate in Bill of Quantities or 
any omission therefore shall not vitiate the Contract or release 
the Contractor from the execution of the whole or part of the 
Works comprised therein according to Drawings and 
Specifications or from any of his obligations under the Contract. 

Signing of the 
Contract 

1.8.1 The successful Bidder, after submitting the performance 

guarantee i.e. within 15 Days of receipt of Notification of Award 
or as specified in the Contract Data, shall attend the office of 
the Procurement Entity / Engineer- in-charge for authentication, 
signing and completion of the Contract document and execute 
the agreement consisting of: The notice inviting Bid, all the 
documents including Drawings, if any, forming the Bidding 
Document as issued at the time of invitation of bids and 
acceptance thereof together with any correspondence leading 
thereto, Standard Forms consisting of various standard Sub-
Clauses with corrections up to the date stipulated in Contract 
Data along with annexure thereto and drawings etc. 

Signed copy 
of Contract 

Document to 
be given to 
Contractor 

1.8.2 The Contractor shall be furnished, free of Cost one signed copy 

of the Contract Documents together with all Drawings except 

Standard Specifications (BIS or IRC or others), Schedule 
orates and such other printed and published documents, which 
shall be procured by the Contractor at his cost. These 
documents shall be deemed to be part of the Contract. These 
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 shall be kept in the Site office. None of these documents shall 
be used for any purpose other than that of this Contract. 

Conditions of 
the Contract 

1.8.3 The Contract shall be governed by the General Conditions of 

Contract (GCC). The Special Conditions of Contract 
(SCC)/Contract Data, wherever applicable, shall supersede/ 
clarify the GCC to the extent specified. 

Priority of 
Documents 

1.8.4 The documents forming the Contract are to be taken as 
mutually Explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in 
accordance with the following sequence: 

(a) the Contract Agreement, 

(b) the Letter of Acceptance, 

(c)  the Technical Bid and Financial Bid along with the letters 
of the Technical Bid and Financial Bid 

(d) the Contract Data/ Special Conditions of Contract, 

(e) the General Conditions of Contract, 

(f) the Scope of Work & Specifications, 

(g) the Drawings, 

(h) the Instructions to Bidders, 

(i) the Notice Inviting Bids, and 

(j) The Schedules and any other documents forming part of 
the Contract. 

If an ambiguity or discrepancy is found in the documents, the 

Engineer-in-Charge shall issue any necessary clarification or 

Instruction. 

Personnel 1.9.1 The Contractor shall employ the key personnel named in the 

Schedule of Key Personnel as referred to in the qualification 
criteria to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer-in-Charge. The Engineer-
in-Charge will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant 
experiences are substantially equal to or better than those of 
the personnel listed in the Schedule 

 1.9.2 If the Engineer-in-Charge asks the Contractor to remove 
adperson who is a member of the Contractor‟s staff or his work 

Force stating reasons, the Contractor shall ensure that the 
person leaves the Site within seven Days and has no further 
connection with the work in the Contract. 

Procuring 
Entity‟s Risks 

1.10 The Procuring Entity is responsible for the excepted risks which 
are : 
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(a) in so far as they directly affect the execution of the Works 
in India, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder 
(unless restricted to the Contractor‟s employees), and 
contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or 

(b) a cause due solely to the design of the Works, other than 
the Contractor‟s design. 

Contractor‟sRis
ks 

 

1.11 All risks of loss of or damage to physical property and of 
personal injury and death which arise during and in 
consequence of the performance of the Contract other than the 

 Procuring Entity‟s risks are the responsibility of the Contractor. 

Procuring 
Entity‟s use of 

Contractor‟s 
documents 

1.12 As between the Parties, the Contractor shall retain the 
copyright and other intellectual property rights in the 
Contractor‟s Documents and other design documents made by 
(or on behalf of) the Contractor. The Contractor shall be 
deemed (by signing 

the Contract) to give to the Procuring Entity a non-terminable 
transferable non- exclusive royalty-free license to copy, use 
and communicate the Contractor‟s Documents, including 
making and using modifications of them. This license shall: 

i. apply throughout the actual or intended working 
life(whichever is longer) of the relevant parts of the Works, 

ii. entitle any person in proper possession of the relevant part 
of the Works to copy, use and communicate the 
Contractor‟s Documents for the purposes of completing, 
operating, maintaining, altering, adjusting, repairing and 
demolishing the Works, and in the case of Contractor‟s 
Documents which are in the form of computer programs 
and other software, permit their use on any computer on 
the Site and other places as envisaged by the Contract, 
including replacements of any computers supplied by the 
Contractor. 

iii. The Contractor‟s Documents and other design documents 
made by (or on behalf of) the Contractor shall not, without 
the Contractor‟s consent, be used, copied or 
communicated to a third Party by (or on behalf of) the 
Procuring Entity for purposes other than those permitted 
under this Sub-Clause. 

Contractor‟s 
use of 
Procuring 
Entity‟s 

Documents 

1.13 As between the Parties, the Procuring Entity shall retain the 
copyright and other intellectual property rights in the 
Specification, the Drawings and other documents made by (or 
on behalf of) the Procuring Entity. The Contractor may, at his 
Cost, copy, use, and obtain communication of these documents 
for the purposes of the Contract. They shall not, without the 
Procuring Entity‟s consent, be copied, used or communicated 
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to a third Party by the Contractor, except as necessary for the 
purposes of the Contract. 

Care and 
Supply 

of documents 

1.14 The approved Specification, Designs and Drawings shall be 

in the custody and care of the Procuring Entity. Unless 
otherwise stated in the Contract, one copy of the Contract and 
of each subsequent Drawing shall be supplied to the 
Contractor, who may make further copies at his Cost. Each of 
the Contractor‟s Documents shall be in the custody and care of 
the Contractor, unless and until taken over by the Procuring 
Entity. Unless otherwise stated in the Contract, the Contractor 
shall supply to the Engineer-in-Charge four copies of each of 
the Contractor‟s Documents. The Contractor shall keep, on the 
Site, a copy of the Contract, publications named in the 
Specification, the Contractor‟s Documents (if any), the 
Drawings and Variations and other communications given 
under the Contract. The Procuring Entity‟s Personnel shall 
have the right of access to all these documents at all 
reasonable times. 

If a Party becomes aware of an error or Defect in a document 
which was prepared for use in executing the Works, the Party 
shall promptly give notice to the other Party of such error or 
Defect. 

Delays in 
issuing 
drawings or 
instructions. 

1.15 The Contractor shall give notice to the Engineer-in-Charge 
whenever the Works are likely to be delayed or disrupted if any 
necessary Drawing or instruction is not issued to the Contractor 
within a particular time, which shall be reasonable. The notice 
shall include details of the necessary Drawing or instruction, 
details of why and by when it should have been issued, and the 
nature and amount of the delay or disruption likely to be 
suffered if it is late. If the Contractor suffers delay and/or incurs 
Cost as a result of a failure of the Engineer-in-Charge to issue 
the notified Drawing or instruction within a time which is 
reasonable and is specified in the notice with supporting 
details, the Contractor shall give further notice to the Engineer-
in-Charge and shall be entitled subject to Sub-Clause 21.2 
[Contractor‟s Claims] to an extension of time for any such 
delay, if completion is or will be delayed, under Sub-Clause 8. 6 
[Extension of Time for Completion], However, if and to the 
extent that the Engineer-in-Charge‟s failure was caused by any 
error or delay by the Contractor, including an error in, or delay 
in the submission of, any of the Contractor‟s Documents, the 
Contractor shall not be entitled to such extension of time, 

Confidential 
Details 

1.16 The Contractor‟s and the Procuring Entity‟s Personnel shall not 

Disclose all such confidential and other information as may be 
reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. Each of them 
shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out the 
irrespective obligations under the Contract or to comply with 
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applicable Laws. Each of them shall not publish or disclose any 
particulars of the Works prepared by the other Party without the 
previous agreement of the other Party. However, the 
Contractor shall be permitted to disclose any publicly available 
information, or information otherwise required to establish his 
qualifications 

to compete for other projects 

2. The Procuring Entity 

Right of Access to 
the Site 

2.1 The Procuring Entity shall give the Contractor right of access 
to, and possession of at least 80% of the Site within 30 days of 
signing of the Contract or within the time specified in the 
Special Conditions of Contract (SCC). If under the Contract the 
Procuring Entity is required to give to the Contractor 
possession of any foundation, structure, plant or means of 
access, the Procuring Entity shall do so in the time and manner 
stated in the Specification. However, the Procuring Entity may 
withhold any such right or possession until the Performance 
Security has been received. If the Contractor suffers delay as a 
result of a failure by the Procuring Entity to give any such right 
or possession within such time, the Contractor shall give notice 
to the Engineer-in-charge and shall be entitled subject to Sub-
Clause 21.2 [Contractor‟s Claims] to an extension of time for 
any such delay, if completion is or will be delayed, After 
receiving this notice, the Engineer-in-charge shall proceed to 
agree or determine these matters However, if and to the extent 
that the Procuring Entity‟s failure was caused by any error or 
delay by the Contractor, including an error in, or delay in the 
submission of, any of the Contractor‟s Documents, the 
Contractor shall not be entitled to such extension of time. 

 2.2 The right and possession may not be exclusive to the 
Contractor. 

Assistance by 
Procuring Entity 

2.3 The Procuring Entity shall provide, at the request of the 
Contractor, such reasonable assistance as to allow the 
Contractor to obtain expeditiously any permits, licenses or 
approvals which the Contractor is required to obtain : 

i. for the delivery of Goods, including clearance through 
customs, and 

ii. For the export of Contractor‟s Equipment when it is 
removed from the Site. 

Procuring Entity‟s 
Personnel 

2.4 The Procuring Entity shall be responsible for ensuring that the 
Procuring Entity‟s Personnel and the Procuring Entity‟s other 
Contractors on the Site, co-operate with the Contractor‟s efforts 
under Sub-Clause 4.7 [Co-operation], and take actions similar 
to those which the Contractor is required to take under Sub-
Clause4.8 [Safety Procedures] and under Sub-Clause 4.17 
[Protection of the Environment] 
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Procuring Entity‟s 
Claims 

2.5 If the Procuring Entity considers himself to be entitled to any 
payment under any Sub-Clause of these Conditions or 
otherwise in connection with the Contract, and/or to any 
extension of the Defects Liability Period, the Procuring Entity or 
the Engineer-in-charge shall give notice and particulars to the 
Contractor. However, notice is not required for payments due 
under Sub-Clause 4.18[Electricity, Water and Gas], under Sub-
Clause 4. 1 9 [Issue of Procuring Entity‟s Equipment and 
Materials], or for other services requested by the Contractor. 

The notice shall be given as soon as practicable and no longer 
than28 Days after the Procuring Entity became aware, or 
should have become aware, of the event or circumstances 
giving rise to the claim. A notice relating to any extension of the 
Defects Notification Period shall be given 28 days before the 
expiry of such period. The particulars shall specify the Sub-
Clause or other basis of the claim, and shall include 
substantiation of the amount and/or extension Defects 
Notification Period to which the Procuring Entity considers him 
to be entitled in connection with the Contract. The Engineer-in-
charge shall then proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the amount (if any) 
which the Procuring Entity is entitled to be paid byte Contractor, 
and/or the extension (if any) of the Defects Notification Period 
in accordance with Sub-Clause 13.4 [Extension of Defects 
Notification Period]. 

This amount may be included as a deduction in the Contract 
Price and Payment Certificates. The Procuring Entity shall be 
entitled to set off against or make any deduction from an 
amount certified in a Payment Certificate, or to otherwise claim 
against the Contractor, in accordance with this Sub-Clause. 

Quality Control 2.6 The Procuring Entity shall have the right to exercise proper 
Quality Control measures. The Contractor shall provide a fully 
equipped field laboratory, testing personnel, consumables and 
other assistance at his cost to conduct such tests. The Quality 
Control shall be in three tiers : 

i. tier one by the Contractor‟s Engineers to the specified 
frequency, 

ii. by the Engineer-in-Charge‟s personnel to conform the 
quality and acceptance of the work and 

iii. By the Technical Examiner‟s organisation or such other 
independent bodies of State Government/ the 
Department/ Organisation or QCI approved Third Party 
Quality Inspection Agency. The work shall have to be 
completed to conform to the specifications and shall be 
acceptable only after rectification of deficient /defective 
works as per „Non-conformance Reports‟, if any, issued 
by the abovementioned agency or the Engineer-in-
Charge. 
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3. Engineer-in-Charge 

Duties and 
Responsibilities 

3.1.1 The Executive Engineer of the concerned Division will function 
as the Engineer-in-Charge for the purpose of the Contract or 
the 

Procuring Entity shall appoint another engineer as the 
Engineer-in-charge, as specified in the Contract Data, who 
shall carry out the duties assigned to him in the Contract and 
ensure execution of works as per approved drawings, designs, 
specifications etc... The Engineer-in-charge‟s staff shall include 
suitably qualified Engineers and other professionals who are 
competent to carry out these duties. 

The Engineer-in-charge shall have no authority to amend the 
Contract. The Engineer-in-charge may exercise the authority 
attributable to the Engineer-in-charge as specified in or 
necessarily to be implied from the Contract. If the Engineer-in- 
charge is required to obtain the approval of the Procuring Entity 
before exercising a specified authority, he shall have to obtain 
that approval. 

 3.1.2 The Procuring Entity shall promptly inform the Contractor of 
any change to the authority attributed to the Engineer-in-
charge. However, whenever the Engineer-in-charge exercises 
a specified authority for which the Procuring Entity‟s approval is 
required, then (for the purposes of the Contract) the Procuring 
Entity shall be deemed to have given approval. Except as 
otherwise stated in these Conditions: 

i. whenever carrying out duties or exercising authority, 
specified in or implied by the Contract, the Engineer- in-
charge shall be deemed to act for the Procuring Entity; 

ii. the Engineer-in-charge has no authority to relieve either 
Party of any duties, obligations or responsibilities under the 
Contract; and 

iii. any approval, check, certificate, consent, examination, 
inspection, instruction, notice, proposal, request, test, or 
similar act by the Engineer-in-charge (including absence of 
disapproval) shall not relieve the Contractor from any 
responsibility he has under the Contract, including 
responsibility for errors, omissions, discrepancies, quality 
of works and non-compliances to 
specifications/instructions of the Engineer-in-charge 
/Procuring Entity. 

iv. Any act by the Engineer-in-charge in response to a 
Contractor‟s request except otherwise expressly specified 
shall be notified in writing to the Contractor within 28 Days 
of receipt. 

The Engineer-in-charge shall obtain the specific approval of the 

competent authority before taking action under the following 
Sub-Clauses of these Conditions and other Sub-Clauses, if 
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specified in the Contract Data: 

i.  Sub-Clause 4.12 [Unforeseeable Physical Conditions] 
agreeing or determining an extension of time and/or 
additional Cost. 

ii. Sub-Clause 9.1 [Right to Vary]: Instructing a Variation, 
except; 

(a) in an emergency situation as determined by the 
Engineer-in-charge, or 

(b) If such a Variation would increase the Accepted 
Contract Amount by less than the percentage specified 
in the Contract Data. 

iii. Approving a proposal for Variation submitted by the 
Contractor in accordance with Sub-Clause 9.1 [Right to 
Vary] or Sub-Clause 9.3 [Value Engineering]. 

Notwithstanding the obligation, as set out above, to obtain 
approval, if, in the opinion of the Engineer-in-charge, an 
emergency occurs affecting the safety of life or of the Works 
/workmen or of adjoining property, he may, without relieving the 
Contractor of any of his duties and responsibility under the 
Contract, instruct the Contractor to execute all such work or to 
do all such things as may, in the opinion of the Engineer-in-
charge, be necessary to abate or reduce the risk. The 
Contractor shall forthwith comply, despite the absence of 
approval of the competent authority, with any such instruction 
of the Engineer-in-charge. The Engineer-in-charge shall 
determine (after due approval from the competent authority) an 
addition to the Contract Price, in respect of such instruction, in 
accordance with Clause 9 [Deviations, Variations and 
Adjustments] and shall notify the Contractor accordingly, with a 
copy to the Procuring Entity. 

The Engineer-in-charge may from time to time assign duties 
and delegate authority to assistants and may also revoke such 
as segment or delegation. These assistants may include a 
resident Engineer, and/or independent inspectors appointed to 
inspect and/or test items of works and/or Materials. The 
assignment, delegation or revocation shall be in writing and 
shall not take effect until copies have been received by both 
Parties. 

Delegation by 
Engineer- in-
Charge 

3.2 The Engineer-in-charge may from time to time assign duties 
and delegate authority to assistants and may also revoke such 
assignment or delegation. These assistants may include a 
resident Engineer, and/or independent inspectors appointed to 
inspect and/or test items of works and/or Materials. The 
assignment, delegation or revocation shall be in writing and 
shall not take effect until copies have been received by both 
Parties. However, unless otherwise agreed by both Parties, 
the Engineer- in-charge shall not delegate the authority to 
determine any mattering accordance with Sub-Clause 3.5 
[Determinations] Each assistant, to whom duties have been 
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assigned or authority has-been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent 
defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act ban assistant, in accordance with 
the delegation, shall have the same effect as though the act 
had been an act of the Engineer-in-charge. However: 

i. Any failure to disapprove any work, Plant or Materials shall 
not constitute approval, and shall therefore not prejudice 
the right of the Engineer-in-charge to reject the work, Plant 
or Materials; 

ii. If the Contractor questions any determination or instruction 
of an assistant, the Contractor may refer the matter to the 
Engineer-in-charge, who shall promptly confirm, reverse or 
vary the determination or instruction. 

 3.3 The Engineer-in-charge may issue to the Contractor (at any 
time) instructions and additional or modified Drawings which 
may be necessary for the execution of the Works and the 
remedying of any Defects, all in accordance with the Contract. 
The Contractor shall only take instructions from the Engineer-
in-charge, or from an assistant to whom the appropriate 
authority has been delegated under Sub-Clause 3.2. If an 
instruction constitutes a Variation, Clause 9 [Deviations, 
Variations and Adjustments] shall apply. 

The Contractor shall comply with the instructions given by the 
Engineer-in-charge or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions 
shall be given in writing. If the Engineer-in-charge or a 
delegated assistant: 

i. gives an oral instruction, 

ii. Receives a written confirmation of the instruction, from (or 
on behalf of) the Contractor, within two working Days after 
giving the instruction, and 

iii. does not reply by issuing a written rejection and/or 
instruction within two working Days after receiving the 
confirmation, then the confirmation shall constitute the 
written instruction of the Engineer-in-charger delegated 
assistant (as the case may be). 

Replacement 

Engineer-in- 

Charge 

 

3.4 If the Procuring Entity intends to replace the Engineer-in-
charge, the Procuring Entity shall inform the contractor by a 
notice before the intended date of replacement, the name and 
contact details of the intended replacement of the Engineer-in-
charge. 

Determinations 

 

3.5 Whenever these Conditions provide that the Engineer-in-
charge shall proceed in accordance with this Sub-Clause 3.5 to 
agree or determine any matter like variations, extensions of 
time, responsibilities / valuation for loss and or damage to 
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works etc., the Engineer-in-charge shall peruse the Contract, 
Specifications, Codes and consult the Contractor in an 
endeavour to reach an agreement. If an agreement is not 
reached, the Engineer-in-charge shall make a fair 
determination in accordance with the Contract, taking due 
regard of all relevant circumstances. 

The Engineer-in-charge shall give notice to the Contractor of 
each agreement or determination, with supporting particulars, 
within 28 Days from the likely date of implementation of such 
agreement or determination and obtain receipt of the 
corresponding claim or request except when otherwise 
specified. The Contractor shall give effect to each 
determination unless and until revised under Clause 21 
[Claims, Disputes and Arbitration]. 

Minutes meeting  3.6 The Engineer-in-charge may require the Contractor to attend a 
progress review / or quality assurance/ design review meeting 
during execution of the Works. The Engineer- in-charge shall 
record the minutes of the meeting and provide a copy within 
7days to the Contractor for compliance. These minutes will be 
a part of evidence in case of request for extension of time or 
variation or punitive action against the Contractor as per terms 
of the Contract. 

In case the issue of minutes is delayed, the Contractor may 
issue the record note of discussions and decisions taken in the 

Meeting for record and confirmation by the Engineer-in Charge. 

These shall be treated as confirmed if not denied within 15 
days by the Engineer-in-Charge. 

4. The Contractor 

General 
Obligations and 

Contractor’s 
personnel. 

 

4.1.1 The Contractor shall design, prepare drawings (to the extent 
specified in the Contract), execute as per specifications and 
complete the Works in accordance with the Contract and with 
the Engineer-in-Charge‟s instructions, and shall remedy any 
Defects in the Works. 

The Contractor shall provide the Plant and Contractor‟s 
Documents specified in the Contract, and all Contractor‟s 
Personnel, Goods, consumables and other things and services, 
whether of a temporary or permanent nature, required in and 
for this design, execution, completion and remedying of 
Defects. 

 4.1.2 The Contractor shall be responsible for the adequacy, stability 
and safety of all Site operations and of all methods of 
construction. Except to the extent specified in the Contract, the 
Contractor shall be responsible for all Contractor‟s Documents, 
Temporary Works, and such design of each item of works, 
Plant and Materials as is required for the item to be in 
accordance with the specifications for items of Contract, and 
shall not otherwise be responsible for the design or 
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Specification of the Permanent Works. 

 4.1.3 The Contractor shall deploy experienced and competent 
personnel to execute the works. The quality of workmanship 
haste is as specified. Personnel not found capable of good 
workmanship shall be removed and replaced with better 
workman. 

 4.1.4 The Contractor shall, whenever required by the Engineer-in-
charge, submit details of the arrangements and methods which 
the Contractor proposes to adopt for the execution of the 
Works. He shall also be responsible for the safety of works and 
personnel at the site and shall submit a safety execution plan 
(as per relevant code for safety at construction site) for the 
approval by the Engineer-in-charge. No significant alteration to 
these arrangements and methods shall be made without this 
having previously been approved by the Engineer-in-charge. 
He shall also comply with the requirements of the mitigations of 
the Environmental impacts of the execution of works. 

 4.1.5 If the Contract specifies that the Contractor shall design any 
part of the Permanent Works, then unless otherwise stated in 
the Special Conditions of Contract: 

i. The Contractor shall submit to the Engineer-in-charge 
the Contractor‟s Documents for this part in accordance 
with the procedures specified in the Contract. 

ii. these Contractor‟s Documents shall be in accordance 
with the Specification and Drawings, shall be written in 
the language for communications defined in the Sub-
Clause 1.4 [Law and Language] and shall include 
additional information required by the Engineer-in-
charge to add to the Drawings for co-ordination of each 
Party‟s designs; 

iii. the Contractor shall be responsible for this part and it 
shall, when the Works are completed, be fit for such 
purposes for which the part is intended as are specified 
in the Contract; and 

iv. prior to the commencement of the Tests on 
Completion, the Contractor shall submit to the 
Engineer-in-charge the “as- built” drawings, designs 
and documents and, if applicable, operation and 
maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring 
Entity to operate, maintain, dismantle, reassemble, 
adjust and repair all parts of the Works. Such part shall 
note considered to be completed for the purposes of 
taking-over under Clause 12 [Taking Over of the Works 
and Sections] until these documents and manuals have 
been submitted to the Engineer-in-charge. 

 4.1.6 The Contractor shall allow the Engineer-in-charge and any 
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person authorized by the Engineer-in-charge access to the 
Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any 
place where Materials or plant are being installed / assembled 
for the Works. The contractor may satisfy himself regarding 
site, acquisition of land, approach roads etc. 

 4.1.7 The liability, if any, on account of quarry fees, royalties, octopi, 
service tax, and any other taxes and duties in respect of 
materials actually consumed on public work shall be borne by 
the Contractor. 

 4.1.8 The cost of all water / power connections necessary for the 
execution of the Works and the cost of water consumed and 
hire charges of meters and the cost of electricity consumed in 
connection with the execution of the Works shall be paid by the 
Contractor except where otherwise specifically indicated. He 
shall also be responsible for environment mitigated disposal of 
waste water released during execution. 

Compliance with 
the Code of 
Integrity 

4.2.1 The Contractor is bound by the provisions of the Code of 
Integrity stipulated in the Act, the Rules and specified in ITB 
Sub-Clause1.3 [Code of Integrity] and refrain himself from 
corrupt, fraudulent, coercive and collusive practices which are 
defined as below: 

a) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to 
influence improperly the actions of another party; 

b) “fraudulent practice” means any act or omission, including 
misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

c) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly 
the actions of a party; 

d) “Collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another 
party. 

 4.2.2 The Procuring Entity shall take legal action against the 
Contractor, if it breaches any provisions of the Code of 
Integrity, under Section11(3), 46 and chapter IV of the Act. 

 4.2.3 The Contractor shall permit the Procuring Entity to inspect the 
Contractor‟s accounts and records relating to the performance 
of the Contract and to have them audited by auditors appointed 
by the Procuring Entity, if so required by the Procuring Entity. 

Performance 4.3.1 The Contractor shall have the option to furnish a Performance 
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Security Security @ 10% of the Contract value, in Indian Rupees, in one 

of the following forms [strike out which is not applicable]: 

i. Deposit through eras; or 

ii. Bank Draft or Banker's Cheque of a Scheduled Bank in 
India; 

or 

iii. National Savings Certificates and any other script/ 
instrument under National Savings Schemes for promotion 
of small savings issued by a Post Office in Rajasthan, if the 
same can be pledged under the relevant rules. They shall 
be accepted at their surrender value at the time of Bid and 
formally transferred in the name of the Procuring Entity 
with the approval of Head Post Master; or 

iv.  Bank guarantee. It shall be of a scheduled Bank in India in 
prescribed or other acceptable format or from other Issuer 
acceptable to the Procuring Entity. The bank guarantee 
shall be got verified from the issuing bank and confirmer, if 
any; or 

v. Fixed Deposit Receipt (FDR) of a Scheduled Bank in India. 
It shall be in the name of the Procuring Entity on account of 
Bidder and discharged by the Bidder in advance. The 
Procuring Entity shall ensure before accepting the Fixed 
Deposit Receipt that the Bidder furnishes an undertaking 
from the bank to make payment/ premature payment of the 
Fixed Deposit Receipt on demand to the Procuring Entity 
without requirement of consent of the Bidder concerned. In 
the event of forfeiture of the Performance Security, the 
Fixed Deposit shall be forfeited along with interest earned 
on such Fixed Deposit. 

vi. The Contractor shall have option to get the Performance 
Security deposited by deduction from his each running and 
final bill (Payment Certificate) @ 10% of the amount of the 
bill. 

Additional 
Performance 
Security 

4.3.2 i. If the Bid, which results in the lowest evaluated bid price, is 
seriously imbalanced or front loaded in the opinion of the 
Procuring Entity, the Procuring Entity may require the 
Bidder to produce detailed price analysis for any or all items 
of the Bill of Quantities to demonstrate the internal 
consistency of those prices with the construction methods 
and schedule proposed. After evaluation of the price 
analysis, taking into consideration the schedule of 
estimated Contract payments, the Procuring Entity may 
require that the amount of the performance security be 
increased (to a maximum of 20% of the bid value of such 
items) at the expense of the Bidder to a level sufficient to 
protect the Procuring Entity against financial loss in the 
event of default by the successful Bidder under the 
Contract. 
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ii. Without limitation to the provisions of the rest of this Sub-
Clause, whenever the Engineer-in-charge determines an 
addition to the Contract Price as a result of a change in 
Cost, or as a result of a Variation of the Contract Price, the 
Contractor shall at the Engineer-in-charge‟s request 
promptly increase the Performance security to a level of 10 
percent of the increased Contract Price. 

 4.3.3 The proceeds of the Performance Security shall be forfeited 
and 

shall be payable as compensation to the Procuring Entity on 
happening of any of the events mentioned below: 

i. when the Contractor does not execute the agreement 
within the specified time; after issue of letter of 
acceptance/placement of work order; or 

ii. when the Contractor fails to commence the work within 
the time specified; or 

iii. When the Contractor fails to complete the work 
satisfactorily within the time specified; or iv. when any 
terms and conditions of the contract is breached; 

or 

iv. Failure by the Contractor to pay the Procuring Entity any 
amount due, either as agreed by the Contractor or 
determined under any of the Sub-Clauses of these 
Conditions or another agreement, within 30 Days of the 
service of notice to this effect by Engineer-in-Charge; or 

v. if the Contractor breaches any provision of the Code of 
Integrity prescribed for Bidders specified in the Act, the 
Rules, ITB Sub-Clause 1.3 and Sub-Clause 4.2.1 of 
these conditions. 

Notice of reasonable time will be given in case of forfeiture of 
Performance Security. The decision of the Procuring Entity in 
this regard shall be final. 

 4.3.4 The Contractor shall ensure that the Performance Security 
remains valid up to a period 60 days beyond fulfilment of all the 
obligations of the Contractor under the Contract, including 
defect liability and maintenance, if any. If the terms of the 
Performance Security specify its expiry date, and the 
Contractor has not become entitled to receive the Performance 
Certificate by the date 28 Days prior to the expiry date as 
provided in the Contract, the Contractor shall get extended the 
validity of the Performance Security. 

Failure by the Contractor to extend the validity of the 
Performance security as described herein above, in which 
event the Engineer-in-charge may claim the full amount of the 
performance security. 
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 4.3.5 The Procuring Entity shall return the Performance Security or 
release the Performance Security Declaration to the Contractor 
as below after completion of all obligations under the Contract, 
more specifically, after the expiry of the period as specified 
below: 

i) In case of contracts relating to hiring of trucks and other 
T&P, transportation including loading, unloading of 
materials and the amount of Performance Security will be 
refundable along with the final bill.  

ii) Ordinary repairs: 3 months after the completion of the 
Works, provided the final bill has been paid.  

iii) Original Works / Special Repair Works: Performance 
Security will be refunded six months after completion, or 
after expiry of one full rainy season, or after expiry of defect 
liability period and maintenance period, if any specified in 
the Contract Data, whichever is later, provided the final bill 
has been paid. 

iv)  In case of supply of materials: after 3 months of completion 
of supply, provided the final bill has been paid. 

v)  In case of PWD original Works/ Special Repair Works 
costing more than Rupees 100 lakh, partial amount of 
Performance Security will be refunded during the defect 
liability @ 10% of the Performance Security amount after 
the lapse of one year of completion and thereafter 10% of 
original amount of Performance Security at the end of each 
subsequent year. The remaining amount of Performance 
Security will be refunded after the satisfactory expiry of the 
defect liability period. 

 4.3.6 In the event of the Contract being determined or rescinded 
under any of the provisions of Sub-Clause 16.1, the 
Performance Security shall stand forfeited in full and shall be 
absolutely at the Disposal of the Procuring Entity. 

 4.3.7 For works for which a maintenance period of 3-5 years is also 
specified in addition to the defect liability period. The regular 
maintenance shall be a part of the BOQ of the Contract as a 
lump-sum amount per annum to be paid on quarterly basis. 
Necessary price escalation as per provisions in the Contract 
shall also be payable for years subsequent to the expiry of the 
Defect Liability period. 

Commencement 
of Work at the 
earliest. Record 
the commence 
mentor start 
date. 

4.4 The Contractor shall commence the Works after signing of the 
Contract within the period as specified in the Special 
Conditions of the Contract. In case the Contractor does not 
commence the works within the above period, the Engineer-in-
charge shall issue a notice after the expiry of the staid period. 
The actual date of commencement shall be duly recorded by 
the Engineer-in-Charge. 
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Contractor’s 
Representative 

4.5 Contractor shall appoint the Contractor‟s Representative and 
shall give him all authority necessary to act on the Contractor‟s 
Behalf under the Contract. 

Unless the Contractor‟s Representative is named in the 
Contract, the Contractor shall, prior to the Commencement 
Date, submit to the Engineer-in-charge for consent the name 
and particulars of the person the Contractor proposes to 
appoints 

Contractor‟s Representative. If consent is withheld or 
subsequently revoked in terms of this Sub-Clause, or if the 
appointed person fails to act as Contractor‟s Representative, or 
conducts improperly at the Site, the Contractor shall submit the 
name and particulars of another suitable person for such 
appointment. The former representative shall be removed 
within24 hours of such notice by the Engineer-in-charge. 

The Contractor shall not, except if the representative has lost 
the confidence of the Contractor or is not complying with the 
instructions of the Engineer-in-charge or his assistants remove 
without the prior consent of the Engineer-in-charge, revoke the 
appointment of the Contractor's Representative or appoint a 
replacement. 

The whole time of the Contractor‟s Representative shall be 
given to directing the Contractor‟s performance of the Contract. 
If the Contractor‟s Representative is to be temporarily absent 
from the Site during the execution of the Works, a suitable 
replacement person shall be appointed, subject to the 
Engineer-in-charge‟s prior consent, and the Engineer-in-charge 
shall be notified accordingly. The Contractor‟s Representative 
shall, on behalf of the Contractor, receive instructions under 
Sub-Clause3.3 [Instructions of the Engineer-in-charge] and 
comply with them. 

The Contractor‟s Representative may delegate any powers, 
functions and authority to any competent person and may at 
anytime revoke the delegation. Any delegation or revocation 
shall not take effect until the Engineer-in-charge has received 
prior notice signed by the Contractor‟s Representative, naming 
the person and specifying the powers, functions and authority 
being delegated or revoked. The Contractor‟s Representative 
shall be fluent in the language for communications defined in 
Sub-Clause 1.4. If the Contractor‟s Representative‟s delegates 
are not fluent in the said language, the Contractor shall make 
competent interpreters available during all working hours in a 
number deemed sufficient by the Engineer-in-charge. 

Sub-Contractor, 
nominated Sub-
Contractor. 

4.6 The Contractor shall not Sub-let or subcontract the whole/ or 
even part of the Works without the consent of the Engineer-in-
charge. If the Contractor does so, the Contract shall be liable to 
be terminated under Sub-Clause 16.1[Termination by Procuring 
Entity]. Details of the capability of such proposed Sub-
Contractors (except the nominated Sub-Contractor named by 
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the Engineer-in-charge) shall be approved by the Engineer-in-
charge. The Contractor shall be responsible for the misconduct, 
acts or defaults of any Subcontractor, his agents or employees, 
as if they were the acts or defaults of the Contractor. Unless 
otherwise stated: 

i. the Contractor shall not be required to obtain consent to 
suppliers solely of materials, or to a subcontract for which 
the nominated Subcontractor is named in the Contract. 

ii. the prior consent/ approval of the Engineer-in-charge on 
capability documents of the sub-contract shall be obtained 
for proposed Sub-Contractor; 

iii. The Contractor shall give the Engineer-in-charge not less 
than28 Days‟ notice of the intended date of the 
commencement of each Sub-Contractor‟s work, and of the 
commencement of such work on the Site. 

The Contractor shall ensure that the requirements imposed on 
the Contractor regarding Confidentiality as defined in the GCC 
Sub-Clause 1.16 [Confidential Details] shall apply equally to 
each nominated Subcontractor / Subcontractor. 

Co-Operation 4.7 The Contractor shall, as specified in the Contract or as 
instructed by the Engineer-in-charge, allow appropriate 
opportunities for carrying out work to: 

i)the Procuring Entity‟s Personnel, 

ii)any other Contractors employed by the Procuring Entity, and 

iii) the personnel of any legally constituted public authorities, 

who may be employed in the execution on or near the Site of 
any work not included in the Contract. 

Any such instruction shall constitute a Variation if and to the 
extent that it causes the Contractor to suffer delays and/or to 
incur Unforeseeable Cost. Services for these personnel and 
other Contractors may include the use of Contractor‟s 
Equipment, Temporary Works or access arrangements which 
are the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to 
the Contractor, possession of any foundation, structure, plant 
or means of access in accordance with Contractor's 
Documents, the Contractor shall submit such documents to the 
Engineer-in-charge in the time and manner stated in the 
Specifications. 

Safety 
Procedures at 
the 

site of works 

4.8.1 The Contractor shall: 

i. Prepare and submit for approval by the Engineer-in-charge 
an auditable safety plan at Site in accordance with relevant 
Code. The Contractor shall comply with all applicable 
safety regulations; 

ii.  take care for the safety of all persons entitled to be on the 
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Site; 

iii. use reasonable efforts to keep the Site and Works clear of 
unnecessary obstruction soaps to avoid danger to these 
persons; 

iv.  provide fencing, lighting, guarding and watching of the 
works until completion and taking over under Sub-Clause 
12.1 [Taking over of Works]; and 

v. Provide any Temporary Works (including roadways, 
footways, guards and fences) which may be necessary, 
because of the execution of the Works, for the use and 
protection of the public and of owners and occupiers of 
adjacent land. 

In addition to the provisions of this Contract, the Contractor 
shall follow the safety code of the Department. 

Safety 
Provisions for 
labour 

4.8.2 In respect of all labour directly or indirectly employed, non 
compliance in the work for the performance of the Contractor's 
part of this Contract, the Contractor shall at his own expense 
arrange for the safety provisions as per P.W.D. Safely Code 
framed from time to time and shall at his own expense provide 
for all facilities in connection therewith. In case the Contractor 
fails to make arrangement and provide necessary facilities as 
aforesaid, the Engineer-in-Charge shall be entitled to provide 
for all such arrangements at the risk and cost of the Contractor 
plus 15% as agency charges. 

Quality 
Assurance 

4.9.1 The Procuring Entity shall have the right to exercise proper 
Quality Control measures to ensure that the works have been 
executed as per specifications and have the designed 
durability. It will be in three tiers: 

i. The first tier being the Contractor‟s engineers ensuring full 
compliance to specifications and conforming the same 
through testing (as per frequencies specified in the BIS, 
IRC or other relevant codes) on input materials, processes 
and the output in the field laboratory established by the 
Contractor at his cost. 

ii. The second tier shall be the Engineer-in-charge‟s team 
conducting such tests to the extent of the specified coddle 
frequency at the Contractor‟s field laboratory or 
Department/ Organisation‟s laboratory and comparing the 
results with those carried out by the Contractor‟s 
Engineers; and 

iii. The third tier shall be the „Third Party Quality Inspections‟ 
by the QCI approved / accredited Inspection Bodies as per 
ISO 17020, or by the Technical Examiner of the 
Department/ Organisation, where exists. The QCI 
approved / accredited Inspection Body may be selected 
through competitive bidding. The third tier shall conduct 
such tests to the extent of 10% of the specified frequencies 
duly witnessed by the Contractor‟s & Procuring Entity‟s 



Section VIA: General Conditions of 
Contract 

(Bidding Document-Bikaner  AMRUT) 

 
 

  

MUNICIPAL CORPORATION BIKANER 133 

 

Engineers and providing a final acceptability on the Works 
costing above Rs 10 crores for buildings and structures 
and Rs.20 crores for roads, bridges/ flyovers, canals, 
dams,etc. as specified in the SCC. 

The Contractor shall provide all assistance to conduct such 
tests. 

 4.9.2 The Contractor shall institute a approved quality assurance 
plan stating the methodology / responsibility for sampling, 
testing/confirmatory testing, testing frequencies, statistical 
quality controls, observation / report formats, acceptance 
criteria, issue and resolution of Non Conformance Reports etc. 
to demonstrate compliance with the requirements of the 
specifications. The system shall be in accordance with the 
details stated in the Contract. The Engineer-in-charge shall be 
entitled to audit any aspect of the system. 

Site Data 4.10.1 The Procuring Entity shall have made available to the 
Contractor for his information, prior to the Base Date, all 
relevant data in the Procuring Entity‟s possession on sub-
surface and hydrological conditions at the Site, including 
environmental aspects. The Procuring Entity shall similarly 
make available to the Contractor all such data which come into 
the Procuring Entity‟s possession after the Base Date. The 
Contractor shall be responsible for verifying and interpreting all 
such data. The Procuring Entity shall not be held responsible 
about the correctness of all such data and the Contractor shall 
confirm/ verify all such data at his own cost. 

 4.10.2 To the extent which was practicable (taking account of Cost 
and time), the Contractor shall be deemed to have obtained all 
necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Bid for Works. 

To the same extent, the Contractor shall be deemed to have 
inspected and examined the Site, its surroundings, the above 
data and other available information, and to have been satisfied 
before submitting the Bid as to all relevant matters, 
including(without limitation): 

i. the form and nature of the Site, including sub-surface 
conditions, 

ii. the hydrological and climatic conditions,  

iii. the extent and nature of the work and goods necessary for 
the execution and completion of the Works and the 
remedying of any Defects, 

iv. the Laws, procedures and labour practices of India, 
particularly Rajasthan, and  

v. the Contractor‟s requirements for access, accommodation, 
facilities, personnel, power, transport, water and other 
services. 
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Sufficiency of 
the Contracted 
Amount 

4.11 The Contractor shall be deemed to: 

i. have satisfied himself as to the correctness and sufficiency of 
the Accepted Contract Amount, and 

ii. have based the Accepted Contract Amount on the data, 
interpretations, necessary information, inspections, 
examinations and satisfaction as to all relevant matters 
referred to in Sub-Clause4.10 [Site Data ]. 

Unless otherwise stated in the Contract, the Accepted Contract 
Amount covers all the Contractor‟s obligations under the 
Contract(including those under Provisional Sums, if any) and all 
things necessary for the proper execution and completion of 
the Works and the remedying of any Defects. 

Unforeseeable 
Physical 
Conditions 

4.12 In this Sub-Clause, “physical conditions” means natural 
physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at 
the Site when executing the Works, including sub-surface and 
hydrological conditions but excluding climatic conditions. 

If the Contractor encounters adverse physical conditions which 
the Procuring Entity considers to have been Unforeseeable, the 
Contractor shall give notice to the Engineer-in-charge as soon 
as practicable. 

This notice shall describe the physical conditions, so that they 
can be inspected by the Engineer-in-charge, and shall set out 
the reasons why the Contractor considers them to be 
Unforeseeable. The Contractor shall continue executing the 
Works, using such proper and reasonable measures as are 
appropriate for the physical conditions, and shall comply with 
any instructions which the Engineer-in-charge may give. If an 
instruction constitutes a Variation, Clause 9 [Deviations, 
Variations and Adjustments]shall apply. 

If and to the extent that the Contractor encounters physical 
conditions which are Unforeseeable, gives such a notice, and 
suffers delay and/ or incurs Cost due to these conditions, the 
Contractor shall be entitled subject to notice under Sub-
Clause21.2 [Contractor‟s Claims] to: 

I. an extension of time for any such delay, if completion is or 
will be delayed, under Sub-Clause 8.6 [Extension of Time 
for Completion], and 

II. Payment of any such Cost, directed to be incurred by the 
Contractor as approved extra item which shall be included 
in the Contract Price. 

Upon receiving such notice and inspecting and/or investigating 
these physical conditions, the Engineer-in-charge shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine whether and (if so) to what extent these physical 
conditions were Unforeseeable, and the matters described in 
sub-paragraphs (i) and (ii) above related to this extent by the 
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Contractor, but the Engineer-in-charge shall not be bound by 
the Contractor‟s interpretation of any such evidence. 

However, before additional Cost is finally agreed or determined 
under sub-paragraph (ii), the Engineer-in-charge may also 
review whether other physical conditions in similar parts of the 
Works (if any) were more favourable than could reasonably 
have been foreseen when the Contractor submitted the Bid. If 
and to the extent that these more favourable conditions were 
encountered, the Engineer-in-charge may proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the reductions in Cost which were due to these 
conditions, which may be included (as deductions) in the 
Contract Price and Payment Certificates. However, the net 
effect of all adjustments under sub-paragraph (ii) and all these 
reductions, for all the physical conditions encountered in similar 
parts of the Works, shall not result in a net reduction in the 
Contract Price. 

Right of Way 
and Facilities 

4.13.1 Unless otherwise specified in the Contract the Procuring Entity 
shall provide access to and possession of the Site including 
special and/or temporary rights-of-way which are necessary for 
the Works. The Contractor shall obtain, at his risk and Cost, 
any additional rights of way or facilities outside the Site which 
he may require for the purposes of the Works. 

 4.13.2 The Contractor shall allow the Engineer-in-charge and any 
person authorized by the Engineer-in-charge access to the 
Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any 
place where materials are being collected or stored or plant are 
being installed/ assembled for the Works. The contractor may 
satisfy himself regarding site, acquisition of land, approach 
roads etc. 

Avoidance of 
Interference with 
public 
conveniences 

 

4.14 The Contractor shall not interfere unnecessarily or improperly 
with: 

i. the convenience of the public, or 

 ii. the access to and use and occupation of all roads and 
footpaths, irrespective of whether they are public or in the 
possession of the Procuring Entity or of others 

The Contractor shall indemnify and hold the Procuring Entity 
harmless against and from all damages, losses and 
expenses(including legal fees and expenses) resulting from 
any such unnecessary or improper interference. 

Access Routes 
to Site 

 

4.15 The Contractor shall be deemed to have been satisfied as to 
the suitability and availability of access routes to the Site at 
Base Date. The Contractor shall use reasonable efforts to 
prevent any road or bridge from being damaged by the 
Contractor's traffic or by the Contractor‟s Personnel. These 
efforts shall include the proper use of appropriate vehicles and 
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routes. 

Except as otherwise stated in these Conditions: 

I. the Contractor shall (as between the Parties) be responsible 
for any maintenance which may be required for his use of 
access routes; 

II. the Contractor shall provide all necessary signs or 
directions along access routes, and shall obtain any 
permission which may be required from the relevant 
authorities for his use of routes, signs and directions; 

III.  the Procuring Entity shall not be responsible for any claims 
which may arise from the use or otherwise of any access 
route; 

IV. the Procuring Entity does not guarantee the suitability or 
availability of particular access routes; and 

V. Costs due to non-suitability or non-availability, for the use 
required by the Contractor, of access routes shall be borne 
by the Contractor. 

Contractor’s 
Equipment 

4.16 The Contractor shall be responsible for all Contractors‟ 
Equipment. When brought on to the Site, Contractor‟s 
Equipment shall be deemed to be exclusively intended for the 
execution of the Works. The Contractor shall not remove from 
the Site any major items of Contractor's Equipment without the 
consent of the Engineer-in-Charge. However, consent shall not 
be required for vehicles transporting Goods or Contractor‟s 
Personnel off Site. 

Protection of the 
Environment 

4.17 The Contractor shall take all reasonable steps to protect the 
environment (both on and off the Site) and to limit damage and 
nuisance to people and property resulting from pollution, noise 
and other results of his operations. 

The Contractor shall ensure that emissions, surface discharges 
and effluent from the Contractor‟s activities shall not exceed the 
values stated in the Specifications or prescribed by applicable 
Laws. 

The Contractor shall, throughout the execution and completion 
of the Works and the remedying of any Defects therein: 

I. have full regard for the safety of all persons entitled to be 
upon the Site and keep the Site (so far as the same is 
under his control) and the Works (so far as the same are 
not completed or occupied by the Procuring Entity) in an 
orderly state appropriate to the avoidance of danger to 
such persons; and 

II. Provide and maintain at his own Cost all lights, guards, 
fencing, required by the Engineer-in-charge or by any duly 
constituted authority, for the protection of the Works or for 
the safety and convenience of the public or others. 
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Electricity, 
Water and Gas 

4.18 The Contractor shall, except as stated below, be responsible 
for the provision of all power, water and other services he may 
require for his construction activities and to the extent defined 
in the Specifications, for the tests. 

The Contractor shall be entitled to use for the purposes of the 
Works such supplies of electricity, suitable water, gas and other 
services as may be available on the Site with due permission of 
the service provider, on payment of billing value. The 
Contractor shall, at his risk and cost, provide any apparatus 
necessary for is use of these services and for measuring / 
paying for the quantities consumed. 

The quantities consumed and the amounts due for such 
services shall be agreed or determined by the Engineer- in- 
Charge in accordance with Sub-Clause 2.5 [Procuring Entity‟s 
Claims] and Sub-Clause 3.5 [Determinations]. The Contractor 
shall pay these amounts to the Procuring Entity /service 
provider. 

Issue of 
Procuring 
Entity’s 
Equipments and 
Materials 

(Not applicable 
in case of Lump 
Sum Contract) 

 

4.19 I. The Procuring Entity may on request issue its machinery 
and equipment on hire to the Contractor, if available, for 
the use in the execution of the Works. The hire charges 
shall be as provided in the Contract Data or on the rates 
declared by the Procuring Entity in general. 

The Procuring Entity shall hand over the equipment in 
good working condition duly confirmed by the Contractor at 
the time of issue, along with departmental operators, 
helpers. The Contractor shall be responsible for the proper 
operation and care of the Procuring Entity‟s Equipment, 
POL, washout and ordinary repairs Contractor‟s operators 
shall not operate the equipment and the rentals / hire and 
other charges shall be deposited in advance for every 15 
days by the Contractor failing which these shall be 
recovered from the immediately next Interim payment due 
to the Contractor. 

II. The Procuring Entity may issue materials like cement, 
steel, etc. (if available) to the Contractor for bonfire use in 
the Works at the rates specified in the Contract Data or at 
issue rate plus storage charges or free of cost, if it is a 
labour rate Contract, at the time and place specified in the 
Contract. Such materials shall be issued at different stages 
in quantities calculated for each stage by the Engineer-in-
Charge. 

Progress 
Reports 

4.20 Unless otherwise stated in the Conditions, monthly progress 
reports shall be prepared by the Contractor and submitted to 
the Engineer-in-charge in specified number of copies along 
with the interim payment certificates, and the updated 
construction programme on MS Project or similar software for 
the next month. The first report shall cover the period up to the 
end of the first calendar month following the Commencement 
Date. Reports shall be submitted monthly thereafter, each 
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within 7 Days after the last day of the month to which it relates. 
Reporting shall continue until the Contractor has completed all 
works which is known to be outstanding at the completion date 
stated in the Taking-Over Certificate for the Works. 

Each report shall include: 

i. charts, drawings, outputs and detailed descriptions of 
progress, including each stage of design (if any) on MS 
project or similar software, Contractor‟s Documents, 
procurement, manufacture, delivery to Site, 
construction,erection and testing; and including these 
stages for work by each nominated Subcontractor (as 
defined in Sub-Clause 5.2[Nomination of Sub-Contractors]; 

ii. photographs (in adequate numbers) showing the status of 
progress of works on the Site; 

iii.  the details described in Sub-Clause 6.12 [Records of 
Contractor‟s Personnel & Equipment]; 

iv. copies of quality assurance documents, test results, test 
certificates of manufactured Materials and action taken on 
Third Party Quality Inspections by the Contractor; 

v. list of notices given under Sub-Clause 2.5 [Procuring 
Entity‟s Claims] and notices given under Sub-Clause 21.2 
[Contractor‟s Claims]; 

vi. safety statistics, including details of any hazardous 
incidents and activities relating to environmental aspects 
and public relations;and 

vii. comparisons of actual and planned progress, hindrances, 
with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, 
and the measures being (or to be) adopted to overcome 
delays. 

Security of the 
Site and Works 

4.21 Unless otherwise stated in the Conditions: 

i. the Contractor shall be responsible for keeping 
unauthorized persons off the Site, 

ii. authorized persons shall be limited to the Contractor‟s 
Personnel and the Procuring Entity‟s Personnel; and to 
any other personnel notified to the Contractor by the 
Procuring Entity or the Engineer-in-charge, as authorized 
personnel of the Procuring Entity‟s other Contractors on 
the Site. 

iii. The contractor shall arrange to protect, at his own cost, in 
an adequate manner, all cut stone work and other work, 
requiring protection and to maintain such protection as 
long as work is in progress. He shall remove and replace 
this protection, as required by the Engineer-in-charge, 
from time to time. Any damage to the work, so protected, 
no matter how it may be caused, shall be made good by 
the Contractor free of cost. All templates, forms. Moulds, 
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cantering, false works and models which in the opinion of 
the Engineer-in-charge are necessary for the proper and 
workman like execution of the work, shall be provided by 
the Contractor free of cost. 

iv. The Contractor shall arrange to keep the site and works 
secure from manmade disasters, explosions by design or 
by accident or both at his own cost. 

Contractor’s 
Operations on 
Site 

 

4.22 The Contractor shall confine his operations to the Site, and to 
any additional areas which may be obtained by the Contractor 
and agreed to by the Engineer-in-charge as additional working 
areas. The Contractor shall take all necessary precautions to 
keep Contractor's Equipment and Contractor‟s Personnel within 
the Site and these additional areas, and to keep them off 
adjacent land. During the execution of the Works, the 
Contractor shall keep the Site free from all unnecessary 
obstruction, and shall store or dispose of any Contractor‟s 
Equipment or surplus Materials. The Contractor shall clear 
away and remove from the Site any wreckage, rubbish and 
Temporary Works which are no longer required. 

When the annual repairs and maintenance of Works are carried 
out, the splashes and droppings from white washing, colour 
washing, painting etc. on walls, floor, windows etc. shall be 
removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done without 
waiting for the actual completion of all the other items of work in 
the Contract. In case the Contractor fails to comply with the 
requirements of this Sub-Clause, the Engineer-in-Charge shall 
have the right to get this work done at the Cost of the 
Contractor either Departmentally or through any other agency. 
Before taking such action, the Engineer-in-Charge shall give 
ten Day's notice in writing to the Contractor. 

Upon the issue of a Taking-Over Certificate, the Contractor 
shall clear away and remove, from that part of the Site and 
Works to which the Taking-Over Certificate refers, all 
Contractor's Equipment, surplus material, wreckage, rubbish 
and Temporary Works. The Contractor shall leave that part of 
the Site and the Works in a clean and safe condition. However, 
the Contractor may retain on Site, during the Defects 
Notification Period, such goods, equipment as are required by 
the Contractor to fulfil obligations under the Contract. 

Fossils/ 
antiques and 
articles of value 

4.23 All fossils, coins, articles of value or antiquity, and structures 
and other remains or items of geological or archaeological 
interest found on the Site shall be placed under the care and 
authority of the Engineer-in-charge / Procuring Entity. The 
Contractor shall take reasonable precautions to prevent 
Contractor‟s Personnel or other persons from removing or 
damaging any of these findings. 

The Contractor shall, upon discovery of any such finding, 
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promptly give notice to the Engineer-in-charge, who shall issue 
instructions for dealing with it. If the Contractor suffers delay 
and/or incurs Cost from complying with the instructions, the 
Contractor shall give further notice to the Engineer-in- charge 
and shall be entitled subject to Sub-Clause 21.2 [Contractor‟s 
Claims] to: 

i.  an extension of time for any such delay, if completion is or 
will be delayed, under Sub-Clause 8.6 [Extension of Time 
for Completion]; and 

ii. Payment of any such Cost, which shall be included in the 
Contract Price. After receiving this further notice, the 
Engineer-in- charge shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these 
matters. 

Completion 
Plants to be 
Submitted by 
the Contractor 

 

4.24 The Contractor shall submit completion drawings, designs 
within 

Thirty Days of the virtual completion of the Works. 

In case, the Contractor fails to submit the completion drawings, 
designs as aforesaid, the Engineer-in-charge shall be 
authorised to get these as built drawings, designs and other 
data prepared in 6 copies (4 hard and two soft) at the cost of 
the Contractor. 

Contractor to 
Supply Tools & 
Plants etc. 

 

4.25 The Contractor shall provide at his own Cost all materials plant, 
tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and Temporary Works required for the proper 
execution of the Works, whether original, altered or substituted 
and whether included or not in the Specification or other 
documents forming part of the Contractor referred to in these 
conditions, or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-
in- Charge as to any matter as to which under these conditions 
he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the Works. 

The Contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary 
for the purpose of setting out Works, and counting, weighing 
and assisting the measurement for examination at any time and 
from time to time of the work or Materials. Failing his so doing 
the same may be provided by the Engineer-in-Charge at the 
actual Cost +15% as agency charges to the Contractor, under 
this Contract or otherwise and/ or from his Performance 
Security or the proceeds of sale thereof, or of a sufficient 
portion thereof. 

Changes in the 
firm’s 
constitution to 
be intimated 

4.26 Where the Contractor is a partnership firm, the previous 
approval in writing of the Engineer-in-Charge shall be obtained 
before any change is made in the constitution of the firm. 
Where the Contractor is an individual or a Hindu undivided 
family business concern such approval as aforesaid shall 



Section VIA: General Conditions of 
Contract 

(Bidding Document-Bikaner  AMRUT) 

 
 

  

MUNICIPAL CORPORATION BIKANER 141 

 

 likewise be obtained before the Contractor enters into any 
partnership agreement where under the partnership firm would 
have the right to carry out the Works hereby undertaken by the 
Contractor. If previous approval as aforesaid is not obtained, 
the Contract shall be deemed to have been subcontracted in 
contravention of Sub-Clause 4.6 [Sub-Contractor, nominated 
Sub-Contractor] and the same action may be taken and the 
same consequences shall ensue as provided in the Sub-
Clause16.1 [Termination by Procuring Entity] 

5. Sub-Contractor and Nomination of Sub-Contractor 

Sub Contractor 5.1 A Sub Contractor, if permitted under the Contract, is a firm or a 
person specified by the Contractor in his Bid along with details 
of his capabilities on equipment/ machineries, personnel 
(technical and others), experience on similar works specific to 
the project, commitment to Quality assurance etc. He should 
not have been debarred by the Procuring Entity or the State 
Government. 

Nomination of 
Sub-Contractor 

 

5.2 In the Contract, “nominated Sub-Contractor” means a Sub-
Contractor: 

(a) who is stated in the Contract as being a nominated Sub-
contractor, or 

(b) Whom the Engineer-in-charge, instructs the Contractor to 
employ as a Subcontractor subject to Sub-Clause 5.3[Objection 
to Nomination]. 

Objections 
nominations 

5.3 The Contractor shall not be under any obligation to employ a 
nominated Sub-contractor against whom the Contractor raises 
reasonable objection by notice to the Engineer-in-charge as 
soon as practicable, with supporting particulars. 

Payment to 
Nominated Sub-
Contractor 

5.4 The Contractor shall pay to the Nominated Sub-Contractors the 
amounts shown on the Nominated Sub-contractor‟s invoices 
approved by the Contractor which the Engineer-in-charge 
certifies to be due in accordance with the sub-contract. These 
amounts plus other charges paid to the Nominated Sub-
Contractor shall be included in the Contract Price in 
accordance with Sub-Clause 9.6[Provisional Sums]. 

Evidence of 
payments 

 

5.5 Before issuing a Payment Certificate which includes an amount 
payable to a nominated Subcontractor, the Engineer-in-Charge 
may request the Contractor to supply reasonable evidence that 
the nominated Subcontractor has received all amounts due in 
accordance with previous Payment Certificates, less applicable 
deductions for retention or otherwise. Unless the Contractor: 

(a) submits this reasonable evidence to the Engineer-in-
Charge, or 

(b) (i) satisfies the Engineer-in-Charge in writing that the 
Contractor is reasonably entitled to withhold or refuse 
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to pay these amounts, and 

(ii) submits to the Engineer-in-Charge reasonable 
evidence that the nominated Subcontractor has been 
notified of the Contractor‟s entitlement, then the 
Procuring Entity may (at his sole discretion) pay, direct 
to the nominated Subcontractor, part or all of such 
amounts previously certified (less applicable 
deductions) as are due to the nominated 
Subcontractor and for which the Contractor has failed 
to submit the evidence described in sub-paragraphs 
(a) or (b) above. The Contractor shall then repay, to 
the Procuring Entity, the amount which the nominated 
Subcontractor was directly paid by the Procuring 
Entity. 

6. Engagement of Staff and Labour by the Contractor 

Staff and Labour 6.1 i. Except as otherwise stated in the Specifications, the 
Contractor shall make arrangements for the engagement 
of all staff and labour, local or otherwise, and for their 
payment, waterpower, healthcare backup, transport and, 
when appropriate, housing. 

ii. The Contractor is encouraged, to the extent practicable 
and reasonable, to employ staff and labour with 
appropriate qualifications and experience from sources 
within India. 

iii. No Engineer of gazetted rank or other gazetted officer 
employed in Engineering or administrative duties in an 
Engineering Department of the Government of Rajasthan 
shall work as a Contractor or employee of a Contractor for 
a period of two years after his retirement from 
Government service without the previous permission of 
State Government in writing. The Contract is liable to be 
cancelled if either the Contractor or any of his employees 
is found at any time to be such a person who had not 
obtained said permission prior to engagement in the 
Contractor‟s service, as the case may be. 

Bidder barred 
from bidding if 
near Relatives 
Working in 
Procuring 
Entity’s office 

 

6.2 The Contractor shall not be permitted to bid for works of a 
Procuring Entity in which his near relative is an employee. He 
shall also not have a person as his employee who is a near 
relative of an employee of the Procuring Entity. Any breach of 
this condition by the Contractor shall be considered as breach 
of Code of Integrity and shall render him liable to action under 
Section 11(3) of the Act which includes exclusion of his Bid 
from procurement process, forfeiture of Bid Security, 
Performance Security or any other security or bond relating to 
procurement, recovery of payments made, if any, along with 
interest at bank rate, cancellation of the Contract, if already 
made, debarment from future bidding for a period up to three 
years, etc. 
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Note: By the term „near relative‟ is meant wife, husband, 
parents and grand- parents, children and grand- children, 
brothers and sisters, uncles and cousins and their 
corresponding in- laws 

Employment of 
Technical Staff 
and other 
Employees 

6.3.1 The Contractor shall Engage technical personnel as per list 
provided for in the Contract and provide all necessary 
superintendence during execution of the Works and as long 
thereafter as may be necessary for proper fulfilling of the 
obligations under the Contract. The project manager of the 
Contractor shall be his principal technical representative. Other 
personnel shall be engaged as specified in the qualification 
criteria. 

 6.3.2 The technical staff should always be available at site whenever 
required by Engineer- in- charge to take instructions. 

The Contractor shall comply with the provisions of the 
Apprenticeship Act, 1961, and the Rules and Orders issued, 
there under, from time to time. If he fails to do so, his failure will 
be a breach of Contract. The Contractor shall also be liable for 
any pecuniary liability arising on account of any violation by him 
of the provisions of the said Act. 

responsibility of 
the Technical 
Staff and 
employees 

6.4 Technical officers/ staff deployed by the Contractor at any 
construction Site will be responsible for proper quality of Works 
and physical targeted progress of the Works. 

Rate of Wages 
and Conditions 
of Labour 

6.5 The Contractor shall not pay less than fair wages/ minimum 
wages to labourers engaged by him on the Works as revised 
from time to time by the State Government, but the Procuring 
Entity shall not be liable to pay anything extra for it except as 
stipulated in price escalation Sub-Clause of the agreement. 

Explanation: “Fair Wage” means minimum wages for time or 
piecework, fixed or revised, by the State Government under the 
Minimum Wages Act, 1948. 

The Contractor shall, notwithstanding the provisions of any 
contract to the contrary, cause to be paid fair wages to 
labourers directly or indirectly engaged on the Works, including 
any labour engaged by his Sub-Contractors in connection with 
the said Works as if the labourers have been immediately or 
directly employed by him. 

In respect of all labourers, immediately or directly employed on 
the Works, for the purpose of Contractor‟s part of this 
agreement, the Contractor shall comply with or cause to be 
complied with the Public Works Department Contractor‟s 
Labour Regulations made, or that maybe made by the State 
Government from time to time in Regard to payment of wages, 
wage period, deductions from wages, recovery of wages not 
paid, and unauthorized deductions, maintenance of wages 
register, wage card, publication of scale of wages and other 
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terms of employment, inspection and submission of periodical 
returns and other matters of a like nature. 

The Engineer-in-charge shall have the right to deduct from the 
money due to the Contractor any sum required or estimated to 
be required for making good the loss suffered by a worker or 
workers, by reasons of non-fulfilment of the conditions of the 
Contract, for the benefit of the worker or the workers, non-
payment of wages or of deductions made there from, which are 
not justified by the terms of the Contract, or as a result of non-
observance of the aforesaid Regulations. 

Vis-à-vis the State Government of Rajasthan, the Contractor 
shall be primarily liable for all payments to be made and for the 
observance of the regulations aforesaid, without prejudice to 
his right to claim indemnity from his Sub-Contractors. 

The regulations, aforesaid, shall be deemed to be part of this 
Contract and any breach, thereof, shall be deemed to be 
breach of the Contract. 

Contractor not 
to engage staff 
of Procuring 
Entity 

6.6 The Contractor shall not recruit, or attempt to recruit, full time 
(on leave) or part time the staff and labour from amongst the 
Procuring Entity‟s Personnel in any capacity. 

Working Hours 6.7 No work shall be carried out on the Site on locally recognized 
Days of rest, or outside the normal working hours stated in the 
Contract Data, unless: 

i otherwise stated in the Contract, 

ii. the Engineer-in-charge gives consent, or 

iii the work is unavoidable, or necessary for the protection of 
lifer property or for the safety of the Works, in which case the 
Contractor shall immediately advise the Engineer-in-charge. 

Facilities for 
Staff and Labour 

 

6.8 Except as otherwise stated in the Specifications, the Contractor 
shall provide and maintain all necessary accommodation and 
welfare facilities for the Contractor‟s Personnel. The Contractor 
shall also provide work site facilities for the Procuring Entity's 
Personnel as stated in the Specifications. 

The Contractor shall not permit any of the Contractor‟s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the Permanent 
Works. 

Health & Safety 6.9 The Contractor shall at all times take all reasonable 
precautions to maintain the health and safety of the 
Contractor‟s Personnel. In collaboration with local health 
authorities, the Contractor shall ensure that medical staff, first 
aid facilities, sick bay, doctorate call an ambulance service are 
available at all times at the Site and at any accommodation for 
Contractor‟s and Procuring Entity's Personnel, and that suitable 
arrangements are made for all necessary welfare and hygiene 
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requirements and for the prevention of epidemics. 

The Contractor shall appoint a safety officer at the Site, 
responsible for maintaining safety and protection against 
accidents. This person shall be qualified and trained for this 
responsibility, and shall have the authority to issue instructions 
and take protective measures to prevent accidents. Throughout 
the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this 
responsibility and authority. 

The Contractor shall send, to the Engineer-in-charge, details of 
any accident occurred at the Site or to or due to the Works, as 
soon as practicable after its occurrence. The Contractor shall 
maintain records and make reports concerning health, safety 
and welfare of persons, and damage to property, as the 
Engineer-in-charge may reasonably require. 

Contractor’s 
Superintendenc
e 

6.10 Throughout the execution of the Works, and as long thereafter 
as is necessary to fulfil the Contractor‟s obligations, the 
Contractor shall provide all necessary superintendence to plan, 
arrange, direct, manage, inspect and test the Works. 

Superintendence shall be given by a sufficient number of 
persons having adequate knowledge of the language for 
communications (defined in Sub-Clause 1.4 [Law and 
Language] and of the operations to be carried out (including the 
methods and techniques required, the hazards likely to be 
encountered and methods of preventing accidents), for the 
satisfactory and safe execution of the Works. 

Contractor’s 
Personnel 

 

6.11 Contractor‟s Personnel shall be appropriately qualified, skilled 
and experienced in respective trades or occupations. The 
Engineer- in-charge may require the Contractor to remove (or 
cause to be removed) any person employed on the Site or 
Works, including the Contractor‟s Representative, if applicable, 
who: 

i. persists in any misconduct or lack of care, 

ii carries out duties incompetently or negligently, 

iii. fails to conform with any provisions of the Contract, or 

iv. Persists in any conduct which is prejudicial to safety, health, 
or the protection of the environment. 

If appropriate, the Contractor shall then appoint (or cause to be 
appointed) a suitable replacement person. 

Records of 
Contractor’s 

Personnel and 
Equipment 

 

6.12 The Contractor shall provide all required equipment, machinery 
at the Site and submit to the Engineer-in-charge, details 
showing the number of each category of Contractor‟s 
Personnel and of each type of Contractor‟s Equipment on the 
Site. Details shall be 

Submitted each calendar month, in a form approved by the 
Engineer-in-charge, until the Contractor has completed all work 
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which is known to be outstanding at the completion date stated 
in the Taking-Over Certificate for the Works. 

Disorderly 
Conduct 

 

6.13 The Contractor shall at all times take all reasonable 
precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor‟s Personnel, and to 
preserve peace and protection of persons and property on and 
near the Site. 

Foreign 
Personnel 

 

6.14 Is permitted, the Contractor may bring in to the Country any 
foreign personnel who are necessary for the execution of the 
Works to the extent allowed by the applicable Laws. The 
Contractor shall ensure that these personnel are provided with 
the required residence visas and work permits. The Procuring 
Entity will, if requested by the Contractor, use his best 
endeavours in a timely and expeditious manner to assist the 
Contractor in obtaining any local, state, national, or 
Government permission required for bringing in the 
Contractor‟s personnel. 

The Contractor shall be responsible for the return of these 
personnel to the place where they were recruited or to their 
domicile. In the event of the death in the Country of any of 
these personnel or members of their families, the Contractor 
shall similarly be responsible for making the appropriate 
arrangements for their return or burial. Similarly be responsible 
for making the appropriate arrangements for their return or 
burial. 

Supply of 
Foodstuffs 

 

6.15 The Contractor shall arrange for the provision of a sufficient 
supply of suitable food stuff as may be stated in the 
Specification at reasonable prices for the Contractor‟s 
Personnel for the purposes of or in connection with the 
Contract. 

Supply of Water 6.16 The Contractor shall, having regard to local conditions, provide 
at his cost on the Site an adequate supply of potable drinking 
and other water for use in construction and for use of the 
Contractor's Personnel. 

Measures 
against Insect 
and Pest 
Nuisance 

 

6.17 The Contractor shall at all times take the necessary 
precautions to protect the Contractor‟s Personnel employed on 
the Site from 

Insect and pest nuisance, and to reduce their danger to health. 
The Contractor shall comply with all the regulations of the local 
health authorities, including use of appropriate insecticide. 

Alcoholic Liquor 
or Drugs 

6.18 The Contractor shall not, otherwise than in accordance with the 
Laws of the Country, import, sell, give, barter or otherwise 
dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift, barter or disposal thereto by Contractor‟s 
Personnel. He shall also not allow the consumption of such 
Alcoholic Liquor/Drugs at Site during working hours. 
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Arm and 
Ammunition 

6.19 The Contractor shall not give, barter, or otherwise dispose of, 
to any person, any arms or ammunition of any kind, or allow 
Contractor's Personnel to do so. 

No unlicensed 
storage of 

Explosives and 
POL 

6.20 The Contractor is not authorised to store explosives and POL 
or other inflammable materials without a valid license from the 
competent legal authority. 

Prohibition of 
Forced or 

Compulsory 
labour 

6.21 The Contractor shall not employ forced or compulsory labour, 
which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of 
force or penalty, and includes any kind of involuntary or 
compulsory labour, such as indentured labour, bonded labour 
or similar labour-contracting arrangements. 

Prohibition of 
Child Labour 

 

6.22 The Contractor shall comply with the provisions of Acts and 
rules pertaining to prohibition of employment of child labour 
including not employing any child to perform any work that is 
economically exploitative, or is likely to be hazardous to, or to 
interfere with, the child‟s education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social 
development. 

Festivals and 
Religious 
Customs 

6.23 The Contractor shall respect the Country's recognized festivals, 
days of rest and religious or other customs. 

Employment 
Records of 
Workers 

6.24 The Contractor shall keep complete and accurate records of 
the employment of labour at the Site. The records shall include 
the names, ages, genders, hours worked and wages paid to all 
workers. These records shall be summarized on a monthly 
basis and submitted to the Engineer-in-charge, and these 
records shall be available for inspection by Auditors / labour 
inspectors and others as per law during normal working hours. 
These records shall be included in the details to be submitted 
by the Contractor under Sub-Clause 6.12 [Records of 
Contractor‟s Personnel and Equipment]. 

Compliance with 
Labour Laws 

 

6.25 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor‟s Personnel, including Laws 
relating to their employment, health, safety, welfare, 
immigration and emigration, and shall allow them all their legal 
rights. The Contractor shall require his employees to obey all 
applicable Laws, including those concerning safety at work. 

The Contractor shall obtain a valid license under the State 
Labour Act, and the Contract Labour (Regulation and 
Abolition)Central Rules 1961, before the commencement of the 
Works, and continue to have a valid license until the completion 
of the Works. The Contractor shall also abide by the provisions 
of the Child Labour (Prohibition and Regulation) Act, 1986. 
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The Contractor shall also comply with the provisions of the 
Building and Other Construction Workers (Regulation of 
Employment& Conditions of Service) Act, 1996 and the 
Building and Other Construction Workers Welfare Cess Act, 
1996. 

Payment of 
Wages  

6.26 i. The Contractor shall pay to labour employed by him either 
directly or through Sub-Contractors, wages not less than 
fair wages as defined in P.W.D. Contractor‟s Labour 
Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act 1970 and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, 
where applicable. 

ii. The Contractor shall, notwithstanding the provisions of any 
Contract to the contrary, cause to be paid for wages to 
labour indirectly engaged on the Works including any labour 
engaged by his sub-Contractors in connection with the said 
Works, as if the labour had been immediately employed by 
him. 

Penalty for non-
compliance with 
labour Laws 

6.27 i. In respect of all labour directly or indirectly employed in the 
Works of performance of the Contractor‟s Part of this 
Contract, the contractor shall comply with or cause to be 
complied with the Public Works Department Contractor‟s 
Labour Regulations made by the Government from time to 
time in regard to payment of wages, wage period, 
deductions from wages, recovery of wages not paid and 
deductions unauthorised made, maintenance of wage 
books or wage slips, publication of scale of wages and 
other terms of employment, inspection and submission of 
periodical returns and all other matters of the like nature as 
per the Provisions of Contract Labour (Regulation & 
Abolition) Act, 1970, and the Contract Labour (Regulation & 
Abolition) Central Rules,1971,wherever applicable. 

ii. The Engineer-in-Charge concerned shall have the right to 
deduct from the moneys due to the Contractor any sum 
required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the Contract for the benefit of 
the workers, on-payment of wages or of deductions, made 
from his or their wages which are not justified by their terms 
of the Contract onion-observance of the Regulations. 

iii. Under the provision of Minimum Wages (Central) 
Rules1950, the Contractor is bound to allow to the labour 
directly or indirectly employed in the Works one day rest for 
6 Days continuous work and pay wages at same rate as for 
duty. In the event of default the Engineer-in-Charge shall 
have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay 
the same to the persons entitled thereto from any money 
due to the Contractor by the Engineer-in-Charge 
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concerned. 

iv. The Contractor shall comply with the provisions of the 
Payment of Wages Act, 1936, Minimum Wages Act, 
1948,Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, industrial Disputes Act, 
1947,Maternity Act, 1970, or the modifications thereof or 
any other relevant Labour Laws and the rules made there 
under from time to time. 

v. The Contractor shall indemnify and keep indemnified 
testate Government/ Procuring Entity against payments to 
beamed under and for the observance of the Laws 
aforesaid and the P.W.D. Contractor's Labour Regulations 
without prejudice to his right to claim indemnity from his 
Sub-Contractors. 

vi. The Laws aforesaid shall be deemed to be a part of this 
Contract and any breach thereof shall be deemed to be 
abreact of this Contract. 

vii. Whatever is the minimum wage for the time being, or if the 
wage payable higher than the minimum wage, such wage 
shall be paid by the Contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the 
minimum wage payable to the workmen as and by way of 
commission or otherwise. The Contractor shall ensure that 
no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 

Manner of 
Execution 

7.1 The Contractor shall carry out works, the production of mixes, 
the procurement of input materials, and all other execution of 
the Works: 

i. in the manner (if any) specified in the Contract, 

ii. in a proper workman like and careful manner, in 
accordance with recognized good practices, and 

iii. With properly equipped facilities and non-hazardous 
materials, except as otherwise specified in the Contract. 

Samples 

 

7.2 The Contractor shall submit the following samples of Materials, 
and relevant information, to the Engineer-in-charge for consent 
prior to using the Materials in or for the Works: 

i. Contractor‟s standard samples of raw/ produced Materials 

ii. Additional samples instructed by the Engineer-in-Charge as 
a Variation. 

Each sample shall be labelled as to origin and intended use in 
the Works. 

Samples shall also be collected by the Quality 
testing/inspection teams from the works in progress and the 
Contractor shall willingly cooperate with such quality assurance 
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procedures. 

Inspection 7.3 The Procuring Entity‟s Personnel shall at all reasonable times: 

i. have full access to all parts of the Site and to all places from 
which natural materials are being obtained, and 

ii. during production, manufacture and construction (at the Site 
and elsewhere), be entitled to examine, inspect, measure 
and test the materials and workmanship, and to check the 
progress of manufacture of Plant and production and 
manufacture of materials. 

The Contractor shall give the Procuring Entity‟s Personnel full 
opportunity to carry out these activities, including providing 
access, facilities, permissions and safety equipment. No such 
activity shall relieve the Contractor from any obligation or 
responsibility. 

The Contractor shall give notice of minimum 07 days to the 
Engineer-in-charge whenever any work is ready and before it is 
covered up, put out of sight, or packaged for storage or 
transport beyond measurement, any work in order that the 
same may be measured and correct dimensions thereof, be 
taken before the same is covered up. The Engineer-in-charge 
shall then either carry out the examination, inspection, 
measurement or testing without unreasonable delay, or 
promptly give notice to the Contractor that the Engineer-in-
charge does not require to do so. If the Contractor fails to give 
the notice, he shall, if and when required by the Engineer-in-
charge, uncover the work and thereafter reinstate and make 
good, all at the Contractor‟s Cost. 

Store supplied 
by the Procuring 
Entity 

(Not applicable 
in case of Lump 
Sum Contract) 

 

7.4 If the specification or estimate of the Works provide for the use 
of any special description of materials, to be supplied from the 
Engineer In charge's stores, or if, it is required that Contractor 
shall use certain stores to be provided by the Engineer In 
charge specified in the Schedule or Memorandum hereto 
annexed, the Contractor shall be bound to procure and shall be 
supplied such materials and stores as are, from time to time, 
required to be used by him for the purpose of the Contract only, 
and the value of the full quantity of materials and stores, so 
supplied, at the rates specified in the said Schedule or 
Memorandum, may be set off or which may be deducted from 
any sum, then due or thereafter become due, to the Contractor 
under the Contract or otherwise or against or from the 
Performance Security or the proceeds of sale, if the same is 
held in Government securities, the same or a sufficient portion 
thereof being in this case, sold for this purpose. All materials 
supplied to the Contractor, either from departmental stores or 
with the assistance of the Procuring Entity, shall remain the 
absolute property of the Procuring Entity. The Contractor shall 
be the trustee of the stores/ materials, so supplied/ procured 
and these shall not, on any account, be removed from the Site 
of the Works and shall be, all times, open to inspection by the 
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Engineer In charge. Any such materials, unused and in 
perfectly good condition at the time of completion or 
determination or rescinding of the Contract, shall be returned to 
the Engineering charge's Stores, if, by a notice in writing under 
his hand, he shall so require, and if on service of such notice, 
the Contractor fails to return the materials, so required, he shall 
be liable to pay the price of such materials. But the Contractor 
shall not been titled to return any such materials, unless with 
such consent, and shall have no claim for compensation on 
account of any such materials, so supplied to him as aforesaid 
being unused by him, or for any wastage in or damage to any 
such materials. For the stores returned by the Contractor, he 
shall be paid for, at the price originally charged excluding 
storage charges, in case of materials supplied from 
departmental stores and actual cost including freight, cartage, 
taxes etc., paid by the Contractor, in case of supplies received 
with the assistance of the Procuring Entity, however, should in 
no case exceed market rate prevailing at the time the materials 
are taken back. The decision of the Engineer In charge, as to 
the price of the stores returned, keeping in view its condition 
etc., shall be final and conclusive. In the event of breach of the 
aforesaid condition, the Contractor shall, in addition to throwing 
himself open to account for contravention of the terms of the 
license or permit and/or for criminal breach of trust, pay to the 
Procuring Entity, all advantages or profits resulting or which in 
the usual course, would result to him by reason of such breach. 
Provided that the Contractor shall, in no case be entitled to any 
compensation or damage on account of any delay in supply, or 
non-supply thereof, all or any such materials and stores. 

Penal rate in 
case of excess 
consumption 

(Not applicable 
in case of Lump 
Sum Contract) 

7.5 The Contractor shall return the materials issued free of cost to 
him and found surplus after its intended consumption in the 
Works, immediately. The Contractor shall be charged for the 
materials which were not returned or consumed in excess of 
the requirements calculated on the basis of standard 
consumption approved by the Procuring Entity, at double of the 
issue rate including storage and supervision charges or market 
rate, whichever is higher. A Materials Supply and Consumption 
Statement, in prescribed Form RPWA 35A, shall be submitted 
with every Payment Certificate, distinguishing materials 
supplied by the Procuring Entity and materials procured by the 
Contractor himself. The recovery for such materials shall be 
made from Payment Certificate next after the consumption and 
shall not be deferred. Certificate of such nature shall be given 
in each Payment Certificate. 

Hire of Plant and 
Machinery 

 

7.6 Plant and Machinery, required for execution of the Works, 
maybe issued to the Contractor, if available, on the rates of hire 
charges and other terms and conditions as per the 
departmental/Organisation Rules, as per Schedule annexed to 
these conditions. Rates of such Plant & Machinery shall be got 
revised periodically so as to bring them at par with market rate. 
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Imported Store 
articles to be 
obtained from 
the Procuring 
Entity 

7.7 The Contractor shall obtain from the stores of the Engineer-in-
charge, all imported store articles, which may be required for 
the Works or any part thereof, or in making up articles required 
thereof, or in connection therewith, unless he has obtained 
permission, in writing, from the Engineer In charge. To obtain 
such stores and articles from elsewhere. The value of such 
stores and articles, as may be supplied to the Contractor by the 
Engineer In charge, will be debited to the Contractor, in his 
account, at the rates shown in the Schedule attached to the 
Contract, and if they are not entered in the Schedule, they will 
be debited at cost price, which for the purposes of this 
Contract, shall include the cost of carriage and all other 
expenses, whatsoever, which shall have been incurred in 
obtaining delivery of the same at the stores aforesaid plus 
storage charges. 

Materials 
Supplied by the 
Contractor 

 

7.8 The Contractor shall, at his own expense, provide all materials 
conforming to the specifications from the sources approved by 
the Engineer-In-Charge, required for the Works other than 
those, which are stipulated, to be supplied by the Procuring 
Entity. Samples for all such materials shall be collected by the 
Contractor and tested in the presence of representative of the 
Engineer-in-Charge, at the field laboratory established by the 
Contractor at the site. Tests which cannot be carried out at the 
field laboratory, shall be got tested at an NABL accredited 
laboratory, or any ISI approved laboratory or a 
Government/Departmental laboratory approved by the 
Engineer-in-Charge. Only materials so approved shall be used 
in the works and any change of materials shall be similarly got 
approved again. Works constructed/executed with unapproved 
materials shall be summarily rejected without any further 
investigation or testing. 

The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due 
to any corrective measures required to be taken on account of 
and as a result of testing of materials. 

The Engineer-in-Charge shall have full powers to require the 
removal from the premises, of all materials which in his opinion 
are not in accordance with the Specifications and in case of 
default the Engineer-in-Charge shall be at liberty to employ at 
the expense of the Contractor, other persons to remove the 
same without being answerable or accountable for any loss for 
damage that may happen or arise to such Materials. The 
Engineer-in-Charge shall also have full powers to require other 
proper Materials to be substituted thereof and in case of default 
the Engineer-in-charge may cause the same to be supplied 
from other suitable sources and all Costs which may be 
incurred for such removal and substitution shall be borne by the 
Contractor. 

Testing 7.9.1 This Sub-Clause shall apply to all tests specified in the 
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Contract, other than the Tests after Completion (if any). 

Except as otherwise specified in the Contract, the Contractor 
shall provide a field laboratory with all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, 
consumables, instruments, labour, materials, and suitably 
qualified and experienced staff, as are necessary to carry out 
the specified tests efficiently. The Contractor shall agree, with 
the Engineer-in- charge, the time and place for the specified 
testing of any Plant, Materials and other parts of the Works. 

The Engineer-in-charge may, under Sub-Clause 
9.2.1[Deviations/ Variations, Extent and Pricing], vary the 
location or details of specified tests, or instruct the Contractor 
to carry out additional tests. If these varied or additional tests 
show that the tested Plant, Materials or works or workmanship 
is not in accordance with the Contract, the Cost of carrying out 
this variation shall be borne by the Contractor, notwithstanding 
other provisions of the Contract. 

The Engineer-in-charge shall give the Contractor not less than 
24hours‟ notice of the Engineer-in-charge‟s intention to attend 
the tests. If the Engineer-in-charge does not attend at the time 
and place agreed, he may designate a qualified and authorised 
person to attend the testing, if not, the Contractor may 
approach the Procuring Entity for deputing an Engineer / any 
other experienced person to witness the tests. In no case shall 
the tests be conducted without an Engineer/competent person 
representing the Procuring Entity. 

 7.9.2 If the Contractor suffers delay and/or incurs Cost from 
complying with these instructions or as a result of a delay for 
which the Procuring Entity is responsible, the Contractor shall 
give notice to the Engineer-in-charge and shall be entitled 
subject to Sub-Clause 21.2 [Contractor‟s Claims ] to: 

i. an extension of time for any such delay, if completion is or 
will be delayed, under Sub-Clause 8.6 [Extension of Time 
for Completion ], and 

ii. Payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-charge shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters 

The Contractor shall promptly forward to the Engineer-in-
charge, duly certified reports of the tests. When the specified 
tests have been passed, the Engineer- in-charge shall endorse 
the Contractor's test certificate. 

Cost of Samples 7.10 All samples shall be supplied by the Contractor at his own Cost 
if the supply thereof is clearly intended by or provided for in the 
Contract. 
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Cost of Tests 

 

7.11 The Cost of conducting any test shall be borne by the 
Contractor if such test is: 

i. clearly intended by or provided for in the Contract, or 

ii.  particularised in the Contract (In case only of a test under 
load or of a test to ascertain whether the design of any 
finished or partially finished work is appropriate for the 
purposes for which it was intended to fulfil) in sufficient 
detail to enable the Contractor to price or allow for the same 
in his Bid. 

Cost of Tests 
not provided for 

 

7.12 If any test required by the Engineer-in-charge which is: 

i. not so intended by or provided for in the Contract or codes; 

 ii. (in the cases above mentioned) not so particularized, or 

iii. (though so intended or provided for), 

if required by the Engineer-in-charge to be carried out at any 
place other than the Site or the place of manufacture, 
fabrication or preparation of the Materials or Plant, on test 
shows the Materials, Plant or work or workmanship not to be in 
accordance with the provisions of the Contract/ specifications 
to the satisfaction of the Engineer-in-charge, then the Cost of 
such test shall be borne by the Contractor, but in any other 
case Department/ Organisation will bear the Cost. 

Rejection 

 

7.13 If, as a result of an examination, inspection, measurement or 
testing, any Plant, Materials, works or workmanship is found to 
be defective or otherwise not in accordance with the Contract, 
the Engineer-in-charge may reject the works, Plant, Materials 
or workmanship by giving notice to the Contractor, with 
reasons. The Contractor shall then promptly make good the 
defect and ensure that the reconstructed/ reproduced/ replaced 
item complies with the Contract. 

If the Engineer-in-charge requires this Plant, Materials, works, 
or workmanship to be retested, the tests shall be repeated 
under the same terms and conditions. If the rejection and 
retesting cause the Procuring Entity to incur additional Costs, 
the Contractor shall subject to Sub-Clause 2.5 [Procuring 
Entity's Claims] pay these Costs to the Procuring Entity. 

Remedial Work 7.14 Notwithstanding any previous test or certification, the Engineer-
in-charge may instruct the Contractor to: 

iv. remove from the Site and replace any works, Plant or 
Materials which is not in accordance with the Contract, 

v. remove and re-execute any other work which is not in 
accordance with the Contract, and 

vi. Execute any work which is urgently required for the safety 
of the Works, whether because of an accident, 
unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a 
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reasonable time, which shall be the time (if any) specified in the 
instruction, or immediately if urgency is specified under sub-
paragraph iii. 

If the Contractor fails to comply with the instruction, the 
Procuring Entity shall be entitled to employ and pay other 
persons to carry out the work. Except to the extent that the 
Contractor would have been entitled to payment for the work, 
the Contractor shall subject to Sub-Clause 2.5 [Procuring 
Entity‟s Claims] pay to the Procuring Entity all Costs arising 
from this failure. 

Ownership of 
Plant and 
Materials 

7.15 Except as otherwise provided in the Contract, each item of 
Plant and Materials shall, to the extent consistent with the 
Contract, become the property of the Procuring Entity at 
whichever is the 

earlier of the following times, free from liens and other 
encumbrances: 

i. when it is incorporated in the Works; 

ii. when the Contractor is paid the corresponding value of the 

Plant and Materials under Sub-Clause 8.12 [Payment for Plant 
and Materials in event of Suspension]. 

 

Dismantled 
Material 
Government 
Property 

7.16 The Contractor, in course of the Works, should understand that 
all materials e.g. stone, bricks, steel and other materials 
obtainable in the Works by dismantling etc. will be considered 
as the property of the Procuring Entity and will be disposed off 
to the best advantage of the Procuring Entity, as per directions, 
of the Engineer-in-charge. 

Action where no 
Specifications 
are provided. 

 

7.17 In the case of any class of works for which there are no 
specifications in Bureau of Indian Standards Specifications, 
Indian Road Congress for road Works and Indian Building 
Congress for building Works or any Central Government 
agency, or Departmental Specifications, such works shall be 
carried out in accordance with the relevant International 
Standards under the instructions and requirements of the 
Engineer-in-Charge. 

Royalties 

 

7.18 The Contractor shall pay all royalties, rents and other payments 
for: 

i. natural Materials obtained from outside the Site, and 

ii. Disposal of materials from demolitions and excavations and 
of other surplus materials (whether natural or man-made), 
except to the extent that disposal areas within the Site are 
specified in the Contract. 

iii. The liability, if any, on account of quarry fees, royalties, 
octopi and any other taxes and duties in respect of 
materials actually consumed on public work shall be borne 



Section VIA: General Conditions of 
Contract 

(Bidding Document-Bikaner  AMRUT) 

 
 

  

MUNICIPAL CORPORATION BIKANER 156 

 

by the Contractor. 

8. Commencement, Delays and Suspension 

Fixing 
centrelines, 
reference points 
and bench 
marks. 

8.1 The basic centrelines, reference points and benchmarks will be 
fixed by the by the Contractor and checked/confirmed by the 
Engineer-in-Charge. The Contractor shall establish at his own 
Cost at suitable points, additional reference lines and 
benchmarks as may be necessary and instructed by the 
Engineer-in-Charge. The Contractor shall remain responsible 
for the sufficiency and accuracy of all the benchmarks and 
reference lines. 

Setting out of 
works. 

8.2 The Contractor shall set out the Works in relation to original 
points, lines and levels of reference specified in the Contract or 
notified by the Engineer-in-Charge. The Contractor shall be 
responsible for the correct positioning of all parts of the Works, 
and shall rectify any error in the positions, levels, dimensions or 
alignment of the Works. 

The Procuring Entity shall be responsible for any errors in 
these specified or notified items of reference, but the 
Contractor shall use reasonable efforts to verify their accuracy 
before they are used. If the Contractor suffers delay and/or 
incurs Cost from executing work which was necessitated by an 
error in these items of reference, and an experienced 
contractor could not reasonably have discovered such error 
and avoided this delay and/ or Cost, the Contractor shall give 
notice to the Engineer-in-Charge and shall be entitled subject 
to Sub-Clause 21.2 [Contractor‟s Claims]to: 

i. an extension of time for any such delay, if completion is or will 
be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-Charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (a) whether and (if so) to what extent the 
error could not reasonably have been discovered, and (b) the 
matters described in sub-paragraphs i and ii above related to 
this extent. 

Commencement 
of Works 

8.3.1 Except otherwise specified in the Contract Data/ Special 
Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent conditions have all been 
fulfilled and the Engineer-in-charge‟s instruction recording the 
agreement of both Parties on such fulfilment and instructing to 
commence the Work is received by the Contractor: 

i. signature of the Contract Agreement (after submission of 
Performance security and Insurance by the Contractor) by 
both Parties, and if required, approval of the Contract by 
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relevant authorities; 

ii.  delivery to the Contractor of reasonable evidence of the 
Procuring Entity‟s Financial arrangements; 

iii. except if otherwise specified in the Contract Data, 
possession of the Site given to the Contractor together with 
such permission(s) under (a) of Clause 2.1 [Right of Access 
to the Site] as required for the commencement of the 
Works; 

The Contractor shall commence the execution of the Works as 
soon as is reasonably practicable after the Commencement 
Date, and shall then proceed with the Works with due 
expedition and without delay. The date of commencement and 
stipulated completion shall be entered in the Contract 
Agreement. 

 8.3.2 In case, the work cannot be started within one-fourth time of 
the stipulated period of completion of the Works due to reasons 
not within the control of the Contractor as decided by the 
Procuring Entity, either Party may close the Contract. In such 
eventuality, the Performance Security of the Contractor shall be 
refunded, but no payment on account of interest, loss of profit 
or damages etc. shall be payable at all. 

Time for 
Completion 

 

8.4 The Contractor shall complete the whole of the Works, and 
each Section (if any), within the Time for Completion for the 
Works or Section (as the case may be), including: 

i. achieving the passing of the Tests on Completion, and 

ii. Completing all work which is stated in the Contract as 
being required for the Works or Section to be considered 
to be completed for the purposes of taking-over under 
Clause 12[Taking Over of the Works and Sections]. 

iii. Completion of as built drawings and a manual for 
maintenance and operations, if required. 

iv. Completion of each mile stone as per the current (original 
updated every month) construction programme. 

v. Rectification and or reconstruction of all deficient items of 
work or works /items of works for which „Non 
Conformance Reports‟ were issued. 

vi. Restoration of the approach roads, fencing and 
appurtenant works damaged during execution of the 
Contracted project and clearance of Site. 

Construction 
Programme 

(Activity Schedule 
in case of Lump 
Sum Contract) 

8.5 The Contractor shall submit a detailed execution time 
programme on MS Project or other similar software to the 
Engineer-in-charge within 28 Days after receiving the notice 
under Sub-Clause 8.3 [Commencement of Works]. The 
Contractor shall also submit a revised programme whenever 
the previous programme is inconsistent with actual progress or 
with the Contractor‟s obligations. Each programme shall be 
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 revised every month and shall include: 

i. the order in which the Contractor intends to carry out the 
Works, including the anticipated timing of each stage of 
design (if any), drawings, Contractor‟s Documents, 
procurement, manufacture of Plant, delivery to Site, 
construction of works, erection and testing, 

ii. each of these stages for work by each Sub-Contractor/ 

  Nominated Sub-Contractor, 

iii. the sequence and timing of quality and other inspections and 
tests specified in the Contract, and 

iv. a supporting report which includes: 

(a) a general description of the time, methods which the 
Contractor intends to adopt, and of the major stages, in the 
execution of the Works, and 

(b) Details showing the Contractor‟s reasonable estimate of the 
number of each class of Contractor‟s Personnel and of each type 
of Contractor‟s Equipment, required on the Site for each major 
stage. Unless the Engineer-in-charge, within 21 Days after 
receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, 
subject to his other obligations under the Contract. The Procuring 
Entity‟s Personnel shall be entitled to rely upon the programme 
when planning their activities. 

The Contractor shall promptly give notice to the Engineer-in-
charge of specific probable future events or circumstances which 
may adversely affect the Works increase the Contract Price or 
delay the execution of the Works. The Engineer-in-charge may 
require the Contractor to submit an estimate of the anticipated 
effect of the future event or circumstances, and/or a proposal 
under Sub-Clause 9.2 [Deviations/ Variations Extent and 
Pricing]. 

If, at any time, the Engineer-in-charge gives notice to the 
Contractor that a programme fails (to the extent stated) to 
comply with the Contract or to be consistent with actual progress 
and the Contractor‟s stated intentions, the Contractor shall 
submit a revised programme to the Engineer-in-charge in 
accordance with this Sub-Clause. 

Extension Time 
Completion 

 

8.6 

 

The Contractor shall be entitled subject to Sub-Clause 21.2 
[Contractor‟s Claims] to an extension of the Time for Completion 
if and to the extent that completion for the purposes of Clause 12 
[Taking Over of the Works and Sections] is or will be delayed by 
any of the following causes: 

i. a Variation (unless an adjustment to the Time for Completion 
has been agreed under Clause 9 [Deviations, Variations and 
Adjustments] or other substantial change in the 
quantity/design of an item of work included in the Contract,  
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ii. a cause of delay giving an entitlement to extension of time 
under a Sub-Clause of these Conditions, 

iii. exceptionally adverse climatic conditions, excluding the rains, 
high or low variations in temperatures, 

iv. Unforeseeable shortages in the availability of personnel or 
Goods caused by epidemic or Governmental actions, or 

v. any delay, impediment or prevention caused by or 
attributable to the Procuring Entity, the Procuring Entity‟s 
Personnel, or the Procuring Entity‟s other Contractors 

If the Contractor considers himself to be entitled to an extension 
of the Time for Completion, the Contractor shall give notice to the 
Engineer-in-charge in accordance with Sub-Clause 
21.2[Contractor‟s Claims]. When determining each extension of 
time under Sub-Clause 3.5 [Determinations], the Engineer-in-
charge shall review previous determinations and may increase, 
but shall not decrease, the total extension of time. 

Delays Caused 
by Authorities 

 

8.7 

 

If the following conditions apply, namely: 

i. the Contractor has diligently followed the procedures laid 
down by the relevant legally constituted public authorities in 
the Country, 

ii. these authorities delay or disrupt the Contractor‟s work, and 

iii. The delay or disruption was Unforeseeable, and then this 
delay or disruption will be considered as a cause of delay 
under Sub-Clause 8.6 [Extension of Time for Completion]. 

Rate of progress 

Of works. 

 

8.8 

 

As soon as possible after the Contract is concluded the 
Contractor shall submit a time and progress chart (preferably on 
MS Project or other similar software) for each milestone and get 
it approved by the Engineer-in-Charge. The chart shall be 

Prepared in direct relation to the time stated in the Contract 
documents for completion of items of the work. It shall indicate 
the forecast of the dates of commencement and completion of 
various tasks or sections of the work and may be amended as 
necessary by agreement between the Engineer- in-Charge and 
Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the 
execution of the work, the Contractor shall in all cases in which 
the time allowed for any work, exceeds one month complete the 
work as per milestone. 

If, at any time: 

i. actual progress is too slow to complete within the Time for 
Completion, and/or progress has fallen (or will fall) behind 
the current programme under Sub-Clause 8.5 [Construction 
Programme], other than as a result of a cause listed in Sub-
Clause 8.6 [Extension of Time for Completion], then the 
Engineer-in-charge may instruct the Contractor to submit, 
under Sub-Clause 8.5 [Construction Programme], a revised 
programme and supporting report describing the revised 
methods which the Contractor proposes to adopt in order to 
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expedite progress and complete within the Time for 
Completion. 

ii. Unless the Engineer-in-Charge notifies otherwise, the 
Contractor shall adopt these revised methods, which may 
require increases in the working hours and/or in the 
numbers of Contractor‟s Personnel and/or Goods, at the 
risk and Cost of the Contractor. If these revised methods 
cause the Procuring Entity to incur additional Costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 
[Procuring Entity‟s Claims] pay these Costs to the Procuring 
Entity, in addition to delay damages (if any) under Sub-
Clause 8.9 below. 

  iii. Additional Costs of revised methods including acceleration 
measures, instructed by the Engineer-in-charge to reduce 
delays resulting from causes listed under Sub-Clause 8.6 
[Extension of Time for Completion ] shall be paid by the 
Procuring Entity, without generating, however, any other 
additional payment benefit to the Contractor 

If the progress of the work has fallen so much in arrears as to 
prevent other contractors on the work from carrying out their part 
of the work within the stipulated time, he will be liable for the 
settlement of any claim put in by any of these contractors for the 
expenses of keeping their labour unemployed to the extent 
considered reasonable by the Engineer-in-charge. 

Compensation/Da
mages for 
Delay(Liquidated 

Damage)In case 
of Lump Sum 
Contract, the 
liquidated 
damages shall be 
linked to Stage 
wise completion 
of Works as 
stated in Activity 
Schedule and 
specified in SCC) 

 

8.9 

 

a. If the Contractor fails to maintain the required progress in 
terms of Sub-Clause 8.4 [Extension of Time for Completion] 
or to complete the Works and clear the Site on or before the 
original or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the 
Law to the Government/ procuring Entity on account of such 
breach, pay as agreed compensation the amount calculated 
at the rates stipulated below as the Engineer-in-charge 
(whose decision in writing shall be final and binding) may 
decide on the amount of contracted value of the Works for 
every time span that the progress remains below that 
specified in Sub-Clause 8.4 [Extension of Time for 
Completion] or that the Works remains incomplete. This will 
also apply to items or group of items for which separate 
period of completion has been specified. 

b. To ensure good progress during the execution of Works, the 
Contractor shall be bound, in all cases in which the time 
allowed for any Works exceeds one month (save for special 
jobs or where time spans have been fixed in light of the 
specific construction programme), to complete1/8th of the 
whole of the work before 1/4th of the whole time allowed 
under the contract has elapsed, 3/8th of the work before 1/2 
of such time has elapsed and 3/4th of the work before 3/4 of 
such time has elapsed. If the Contractor fails to complete the 
work in accordance with this time schedule in terms of cost in 
money, and the delay of execution of Works is attributable to 
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the Contractor, the Contractor shall be liable to pay 
compensation to the Government/ Procuring Entity at every 
time span as below:- 

A  Time Span of. 
full stipulated 
period 

1/4th 
 

1/2th 
 

3/4th 
 

Full 
 

B  Work to be. 
completed in 
terms of money 
 

1/8th 
(Rs) 
 

3/8th 
(Rs) 
 

3/4th 
(Rs) 
 

Full 
(Rs) 
 

C  

 

Compensation 
payable by the 
Contractor for 
delay 
attributable to 
Contractor at 
the stage of 

 

Delay up to one 
fourth period of the 
prescribed time 
span – 2.5% of the 
work remained 
unexecuted. 

Delay exceeding 
one fourth of the 
prescribed time 
span but not 
exceeding half of 
the prescribed time 
span - 5% of the 
work remained 
unexecuted. 

Delay exceeding 
half of the 
prescribed time 
span but not 
exceeding three 
fourth of the 
prescribed time 
span - 7.5% of the 
work remain 
unexecuted. 

Delay exceeding 
three fourth of the 
prescribed time 
span – 10% of the 
work unexecuted. 

   

 

  Note-1:In case delayed period over a particular time span is split-
up and is jointly attributable to the Procuring Entity and 
the Contractor, the competent authority may reduce the 
compensation in proportion of delay attributable to the 
Procuring Entity over entire delayed period over that time 
span after clubbing up the split delays attributable to the 
Procuring Entity and this reduced compensation would be 
applicable over the entire delayed period without paying 
any escalation. 
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Note-2: The compensation, levied as above, shall be recoverable 
from the Payment Certificate payable after the concerned 
time span. The total compensation for delays shall, 
however, notexceed10 percent of the total value of the 
Works. 

c. The Contractor shall further be bound to carry out the work in 
accordance with the date and quantity entered in the 
progress statement attached to the Bid. 

d. However, if a time schedule has been submitted by the 
Contractor before execution of the agreement, and it is 
entered in agreement as submitted or as modified by the 
Procuring Entity or the Engineer-in-Charge, the Contractor 
shall complete the Works within the said time schedule. In the 
event of the Contractor failing to comply with the time 
schedule, he shall be liable to pay compensation as 
prescribed in foregoing paragraph of this Sub-Clause. While 
granting extension in time attributable to the Procuring Entity, 
reasons shall be recorded for each delay. 

e. The amount of compensation may be adjusted or set off 
against any sum payable to the Contractor under this or any 
Contract with the Procuring Entity. In case, the Contractor 
does not achieve a particular milestone mentioned in 
Contract Data or the rescheduled milestone(s), the amount 
shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of 
extension of time. 

f. Withholding of this amount on failure to achieve a milestone 
shall be automatic without any notice to the Contractor. 
However, if the Contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount 
shall be released. In case the Contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequent also shall be 
withheld. However, no interest, whatsoever, shall be payable 
on such withheld amount 

g. If the Contract is completed in the original time period as 
agreed upon in the Contract, then the Liquidated Damages 
so imposed for delays of intermediate milestones will be 
adjusted/ paid. Also, price escalation shall not be applicable if 
Liquidated Damages have been imposed. However, if the 
Contractor finishes the work as per the original time period, 
he shall be eligible to receive the price escalation. 

Suspension Work 

 

8.10.1 

 

The Engineer-in-charge may for recorded reasons, at any time 
instructs the Contractor to suspend progress of part or all of the 
Works. During such suspension, the Contractor shall protect, 
store and secure such part or the Works against any 
deterioration, loss or damage. The Engineer-in-charge may also 
notify the cause for the suspension. 

The Contractor shall, on receipt of the order in writing of the 
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Engineer-in-Charge (whose decision shall be final and binding on 
the Contractor) suspend the progress of the Works or any part 
thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damager 
injury to the work already done or endanger the safety thereof, 
for any of the following reasons: 

i. on account of any default on the part of the Contractor; or 
ii. for proper execution of the Works or part thereof for reasons 

other than the default of the Contractor; or 
iii. For safety of the Works or part thereof. 

The Contractor shall, carry out the instructions given in that 
behalf by the Engineer-in-Charge. 

If the suspension is ordered for reasons ii and iii above, the 
Contractor shall be entitled to an extension of time equal to the 
period of every such suspension for completion of the item or 
group of items of work for which a separate period of completion 
is specified in the Contract and of which the suspended work 
forms a part. 

Consequences of 

Suspension 

 

8.11 If the Contractor suffers delay and/ or incurs Cost from complying 
with the Engineer-in-charge‟s instructions under Sub-Clause 8.10 
[Suspension of Work] and/ or from resuming the work, the 
Contractor shall give notice to the Engineer-in- charge and shall 
be entitled subject to Sub-Clause 21.2 [Contractor‟s Claims] to: 

i. An extension of time for any such delay, if completion is or 
will be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. Payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

The Contractor shall not be entitled to an extension of time for, or 
to payment of the Cost incurred in making good the 
consequences of the Contractor‟s faulty design, workmanship or 
Materials, or of the Contractor‟s failure to protect, store or secure 
the work in accordance with Sub-Clause 8.10 [Suspension of 
Work]. 

Payment for Plant 
and Materials 
invent of 
Suspension 

 

8.12 The Contractor shall be entitled to payment of the value (as at 
the date of suspension) of Plant and/ or Materials which have not 
been delivered to Site, if: 

i. the work on Plant or delivery of Plant and/ or Materials has-
been suspended for more than 28 Days, and 

ii. The Contractor has marked the Plant and/ or Materials as 
the Procuring Entity‟s property in accordance with the 
Engineer-in-charge‟s instructions. 

Prolonged 8.13 If the suspension under Sub-Clause 8.10 [Suspension Work]. 
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Suspension 

 

 Has continued for more than 84 Days, the Contractor may 
request the Engineer-in-charge‟s permission to proceed. If the 
Engineer-in-charge does not give permission within 28 Days 
after being requested to do so, the Contractor may, by giving 
notice to the Engineer-in-charge, treat the suspension as an 
omission under Sub-Clause 9.2 [Deviations/ Variations Extent 
and Pricing] of the affected part of the Works. If the suspension 
affects the whole of the Works, the Contractor may give notice of 
termination under Sub-Clause 17.2 [Termination by Contractor]. 

Resumption of 
Work 

 

8.14 

 

After the permission or instruction to proceed is given, the 
Contractor and the Engineer-in-charge shall jointly examine the 
Works and the Plant and Materials affected by the suspension. 
The Contractor shall make good any deterioration or Defect in or 
loss of the Works or Plant or Materials, which has occurred 
during the suspension after receiving from the Engineer-in-
charge an instruction to this effect under Sub-Clause 
9.2[Deviations/ Variations, Extent and Pricing]. 

Work to be 
executed strictly 
as per 
specifications 

 

8.15 

 

All Works under or in course of execution or executed in 
pursuance of the Contract shall at all times be executed strictly 
as per specifications of the Contract as established by regular 
testing at the specified frequency and be open and accessible to 
the quality inspection and supervision of the Engineer-in- 
Charge, his authorized subordinates in charge of the work and all 
the superior officers, officers of the Quality Control Organization, 
Third Party Inspection Agency, if engaged by the Procuring 
Entity, and the Contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the Contractor, 
either himself be present to receive written orders and 
instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the Contractor's 
agent shall be considered to have the same forces if they had 
been given to the Contractor himself. All payments shall be 
linked to the specified quality of works and works failing on tests 
or not executed as per design, drawings and specifications shall 
not be paid unless rectified to the specified quality by the 
Contractor. 

Action when Work 
executed with 
unsound 
materials, 
imperfect and 
unskilled 
workmanship 

 

8.16 

 

If it shall be established through regular testing or post execution 
quality testing by the third party quality inspection agency to the 
Engineer-in-Charge or his higher authority or his authorized 
subordinates in charge of the Works, that any work has been 
executed with unsound, imperfect, or unskilful workmanship, or 
with Materials or articles provided by him for the execution of the 
work which are unsound or of a quality inferior to that contracted 
or otherwise not in accordance with the Contract, the Contractor 
shall, on demand in writing from the Engineer-in-Charge 
specifying the work, Materials or articles complained of, 
notwithstanding that the same may have been passed, certified 
and paid for, forthwith rectify, or remove and reconstruct the work 
so specified in whole or in part, as the case may require or as the 
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case may be, remove the Materials or articles so specified and 
reconstruct, provide other proper and suitable Materials or 
articles at his own charge and Cost. In the event of the 
Contractor failing do so within a period specified by the Engineer-
in-Charge in his demand aforesaid, then the Contractor shall be 
liable to pay compensation for the specified period, at the same 
rate as under Sub-Clause for non-completion of the work in time 
for this default. 

In such case the Engineer-in-Charge may not accept the item of 
work at the rates applicable under the Contract but may accept 
such items at reduced rates as the competent authority may 
consider reasonable during the preparation of on account bills 
ordinal bill if the item is so acceptable without detriment to the 
safety and utility of the item and the structure and incidental 
items rectified, or removed and re-executed at the risk and cost 
of the Contractor. Decision of the Engineer-in-Charge to be 
conveyed in writing in respect of the same will be final and 
binding on the Contractor. 

9. Deviations, variations and adjustments 

Right to Vary 
Additions and 
Alterations in 
case of Lump 
Sum Contract) 

 

9.1 

 

Variations may be initiated by the Engineer-in-charge at anytime 
during the execution of the Works prior to issuing the Taking-
Over Certificate for the Works, either by an instruction or by a 
request for the Contractor to submit a proposal. 

The Contractor shall execute and be bound by each Variation, 
unless the Contractor promptly gives notice to the Engineer-in-
charge stating (with supporting particulars) that: 

i. the Contractor cannot readily obtain the Goods required for 
the Variation, or 

ii. Such Variation triggers a substantial change in the sequence 
or progress of the Works. Upon receiving this notice, the 
Engineer-in-charge shall cancel, confirm or vary the 
instruction. Each Variation may include: 
i. changes to the quantities of any item of work included in 

the Contract (however, such changes do not 
necessarily constitute a Variation), 

ii. changes to the quality and other characteristics of any 
item of work, 

iii. iii changes to the levels, positions and/ or dimensions of 
any part of the Works, 

iv. omission of any work unless it is to be carried out by 
others, 

v. any additional work, Plant, Materials or services 
necessary or incidental to the Works, including any 
associated Tests on Completion, boreholes and other 
testing and exploratory work, 

vi. Changes to the sequence or timing of the execution of 
the Works. The Contractor shall not make any alteration 
and/ or modification of the Permanent Works, unless 
and until the Engineer-in-charge instructs or approves a 
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Variation. 

Deviations/Variati
ons Extent and 
Pricing 

 

9.2.1 

 

The Engineer-in-charge shall have power (i) to make alternations 
in, omissions from, additions to, or substitutions for the original 
Specifications, quantities, Drawings, designs and instructions 
that may be appear to him to be necessary or advisable during 
the progress of the Works, and (ii) to omit a part of the Works 
incise of non-availability of a portion of the Site or for any other 
reasons and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing 
signed by the Engineer-in-charge after approval from competent 
authority and such alterations, omissions, additions or 
substitutions shall form part of the Contract as if originally 
provided therein and any altered, additional or substituted work 
which the Contractor may be directed to do in the manner 
specified above as part of the Works, shall be carried out by the 
Contractor on the same conditions in all respects including price 
on which he agreed to do the main work except as hereafter 
provided. 

(In case of Lump 
Sum Contract, 
Rates of 
measured up 
additions and 
alterations shall 
be as per 
applicable BSR or 
rates of Day Work 
given be the 
Contractor and 
forming part of 
the Contract) 

 

 

9.2.2 

 

The rates for such additional, altered or substituted works shall 
be determined in accordance with the following provisions: 

i. If the rates for the additional, altered or substituted work are 
specified in the Contract for the Works, the Contractor is 
bound to carry out the additional, altered or substituted work 
at the same rates as are specified in the Contract for the 
Works. 

ii. If the rates for the additional, altered or substituted work are 
not specifically provided in the Contract for the Works, such 
rates will be derived from the rates for a similar class of work 
as are specified in the Contract for the Works. 

iii. If the rates for the additional, altered or substituted work 
cannot be determined in the manner specified in the sub- 
clauses i and ii above, then the rates for such composite work 
item shall be worked out on the basis of the concerned 
Schedule of Rates of the district/ area specified above minus/ 
plus the percentage which the total Bid amount bears to the 
estimated cost of the entire Works put to bid. Provided 
always that if the rate for such part or parts of the item is not 
in the Schedule of Rates, the rate for such part or parts will 
be determined by the Engineer-in-charge on the basis of the 
prevailing market rates when the work was done but the 
percentage of bid discount/ premium will not be subtracted/ 
added to such market rates. 

iv. If the rates for the additional, altered or substituted work item 
cannot be determined in the manner specified in sub- clause I 
to iii above then the contractor shall within 7 days of the date 
of receipt of order to carry out the work, inform the Engineer-
in-charge of the rate which it is his intention to charge for 
such class of work supported by analysis of the rate(s) 
claimed and the Engineer-in-charge shall determine the rate/ 
rates on the basis of prevailing market rates and pay the 
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contractor accordingly. However, the Engineer-in-charge, by 
notice in writing, will be at liberty to cancel his order to carry 
out such class of work and arrange to carry it out in such 
manner as he may consider advisable but under no 
circumstances, the Contractor shall suspend the work on the 
plea of non-settlement of rates on items falling under this 
sub-clause. 

 9.2.3 

 

The quantum of additional work for each item shall not 
exceed50% of the original quantity of the item given in the 
Contract and the total value of additional, altered, and substituted 
items of work shall not exceed 50% of the Accepted Contract 
Price. (This Para is not applicable in case of Lump Sum 
Contract) 

 9.2.4 

 

The time for completion of the Works shall in the event of any 
deviations resulting in additional Cost over the Contract Price 
being ordered be extended if requested by the Contractor in the 
proportion which the additional Cost of the altered, additional or 
substituted work, bears to the original Contract Price. Similarly, 
the proportionate time period for an item of work deleted shall be 
reduced from the total time period provided in the Contract. 

Value 
Engineering 

 

9.3 

 

The Contractor may, at any time, submit to the Engineer-in-
charge a written proposal which (in the Contractor‟s opinion)will, 
if adopted, (i) accelerate completion, (ii) reduce the Cost to the 
Procuring Entity of executing, maintaining or operating the 
Works, (iii) improve the efficiency or value to the Procuring Entity 
of the completed Works, or (iv) otherwise be of benefit to the 
Procuring Entity The proposal shall be prepared at the Cost of 
the Contractor and shall include the items listed in Sub-Clause 
9.2 [Deviations, Variations and Pricing].If a proposal, which is 
approved by the Engineer-in-charge, includes a change in the 
design of part of the Permanent Works, then unless otherwise 
agreed by both Parties: 

i. the Contractor shall design this part, 

 ii. Sub-Clause 4.1 [Contractor‟s General Obligations] shall apply, 
and 

iii. If this change results in a reduction in the Contract value of 
this part, the Engineer-in-charge shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine a 
fee, which shall be included in the Contract Price. 

No 

compensation 

for alterations 

in or restriction 

of works to be 

carried out 

9.4 

 

If, at any time after the commencement of the Works, the 
Procuring Entity shall, for any reason, whatsoever, not require 
the whole Works, thereof, as specified in the Contract, to be 
carried out, the Engineer-in-charge shall give notice, in writing, of 
the fact to the Contractor, who shall have no claim to any 
payment or compensation, whatsoever, on account of any profit 
or advantage which he might have derived from the execution of 
the Works in full but which he did not derive in consequence of 
the full amount of the Works not having been carried out. Neither 
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 shall he have any claim for compensation by reason of 
alterations having been made in the original specifications, 
drawings and design and instructions, which shall involve any 
curtailment of the Works, as originally contemplated. Provided, 
that the contractor shall be paid the charges for the cartage only, 
of Materials actually brought to the Site of the Works by him for 
bonafide use and rendered surplus as a result of the 
abandonment or curtailment of the Works or any portion thereof, 
and taken them back by the Contractor, provided, however, that 
the Engineer-in-charge shall have, in all such cases, the option 
of taking over all or any such Materials at their purchase price or 
at local market rates whichever may be less. In the case of such 
stores, having been issued from Procuring Entity‟s Stores, 
charges recovered, including storage charges shall be refunded 
after taking into consideration any deduction for claim on account 
of any deterioration or damage while in the custody of the 
Contractor and in this respect the decision of the Engineer-in-
charge shall be final. 

Monthly Return 

of Extra Claims 

 

9.5.1 

 

To facilitate timely resolution of Contractor‟s claims due against 
the orders/ instructions of the Engineer-in-Charge, the Contractor 
shall submit every month along with the Intermediate Payment 
Claims, a comprehensive statement of claims raised by him for 
any work claimed as extra, up to the previous month and 
awaiting resolution by the Engineer-in-Charge and/ or Procuring 
Entity. Value of claims shall be based upon the rates and prices 
mentioned in the Contract or in the Schedule of Rates in force in 
the District/ Division/ Circle for the time being. The Engineer-in-
Charge shall duly acknowledge it and proceed to act as per Sub-
Clause 3.5 [Determinations]. He will communicate the resolution 
to the Contractor and also reasons for rejection to the 
Contractor's claims. The contractor shall be deemed to have 
waived all claims, not included in such return and will have no 
right to enforce any such claims not included, whatsoever be the 
circumstances. 

However, the Contractor shall continue performance on the 
Contract despite rejection of his claims by the Engineer-in-
Charge. Such rejected claims may then be raised before the 
Dispute Resolution Board or the Arbitration Tribunal, as 
appropriate. 

 9.5.2 The Contractor shall send to the Engineer-in-Charge once every 
three Months an up to date account giving complete details of all 
claims for additional payments to which the Contractor may 
consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge after approval from competent authority 
which he has executed during the preceding quarter. 

 9.5.3 Any operation or procedure incidental to or necessary to the 
execution of the Works has to be in contemplation of Bidder 
while submitting his Bid, whether or not, specifically indicated in 
the description of the item and the relevant Specifications, shall 
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be deemed to be included in the rates quoted by the Bidder or 
the rate given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such 
operations/procedures. 

Provisional Sums 9.6 deleted 

Day Work 

 

 For works of a minor or incidental nature, the Engineer-in-charge 
may instruct that a Variation shall be executed on a Day work 
basis. The work shall then be valued in accordance with the Day 
work Schedule included in the Contract, and the following 
procedure shall apply. If a Day work Schedule is not included in 
the Contract, this Sub-Clause shall not apply. 

Before ordering materials for the work, the Contractor shall 
submit quotations to the Engineer-in-charge. When applying for 
payment, the Contractor shall submit invoices, vouchers and 
accounts or receipts for any Materials/ Equipment/ 
Plant/Temporary Works. 

Except for any items for which the Day work Schedule specifies 
that payment is not due, the Contractor shall deliver each day to 
the Engineer-in-charge accurate statements in duplicate which 
shall include the following details of the resources used in 
executing the previous day‟s work: 

i. the names, occupations, day wages and required time period 
of Contractor‟s Personnel, 

ii. the identification, type and time of Contractor‟s Equipment 
and Temporary Works, and 

iii. The quantities and types of Plant and Materials used. 

One copy of each statement will, if correct, or when agreed, be 
signed by the Engineer-in-charge and returned to the Contractor. 
The Contractor shall then submit priced statements of these 
resources to the Engineer-in-charge, prior to their inclusion in the 
next Statement under Sub-Clause 15.5 [Issue of Interim 
Payment Certificates]. 

10. Price Variation 

Price Variation 
due to changes in 
the prices of 
labour, materials, 
bitumen, 
petroleum, 
cement and steel 

 

10.1 If, during the progress of the contract of value exceeding Rs. 
50lakh (accepted Contract Price minus cost of material supplied 
by the Procuring Entity), and where stipulated completion period 
is more than 3 months (both the conditions should be fulfilled), 
the price, of any materials/ bitumen/ diesel and petrol/ cement/ 
steel incorporated in the Works (not being materials to be 
supplied by the Procuring Entity) and/ or wages of labour 
increases or decreases, as compared to the price and/ or wages 
prevailing at the date of opening of bids or date of negotiations 
for the Works, the amounts payable to Contractor for the Works 
shall be adjusted for increase or decrease in the rates of 
materials (excepting those materials supplied by the Procuring 
Entity)/ labour/ bitumen /diesel and petrol/ cement/ steel. If 
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negotiated rates have been accepted, prices as on the date of 
negotiation shall be considered for price adjustment. Similarly, if 
rates received on the date of opening of bids have been 
accepted, then prices on the date of opening of bids shall be 
considered for price adjustment. 

Increase or decrease in the cost of labour/ material/ diesel and 
petrol/ cement/ steel shall be calculated quarterly and cost of 
bitumen shall be calculated on monthly basis in accordance with 
the following formula:- 

(A) Labour 

 

Where, 

VL = Increase or decrease in the cost of Works during the 
quarter under consideration due to change in rates for labour. 

R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of materials supplied by 
the Procuring Entity and excluding other items as mentioned in 
this Sub-Clause. 

IL0= The average consumer price index for industrial 
workers(whole-sale prices) for the quarter in which bids were 
opened/ negotiated (as published in Reserve Bank of India 
Journal/ Labour Bureau Simla, for the area). 

IL1= The average consumer price index for industrial workers 
(whole-sale prices) for the quarter of calendar year under 
consideration (as published in Reserve Bank of India Journal/ 
Labour Bureau Simla, for the area). 

PL= Percentage of labour components. 

Note: In case of revision of minimum wages by the Government 
or other competent authority, nothing extra would be payable 
except the price escalation permissible under this Sub-Clause. 

(B)Materials (excluding materials supplied by the Procuring 
Entity). 

 

Where, 

VM = Increase or decrease in the cost of Works during the 
quarter under consideration due to change in rates for materials. 

R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of materials supplied by 
the Procuring Entity and excluding other items as mentioned in 
this Sub-Clause. 

LM0 = The average wholesale price index (all commodities) for 
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the quarter in which bids were opened/ negotiated (as published 
in Reserve Bank of India Journal/ Economic Adviser to 
Government of India, Ministry of Industries, for the area). 

LM1 = The average wholesale price index (all commodities) for 
the quarter under consideration (as published in Reserve Bank of 
India Journal/ Economic Adviser to Government of India, Ministry 
of Industries, for the area). 

PM= Percentage of materials components (excluding materials 
supplied by the Procuring Entity). 

(C)Bitumen 

 

Vb = Increase or decrease in the cost of Works during the month 
under consideration due to changes in the rate for bitumen. 

R = The value of the Works done in rupees during the month 
under consideration excluding the cost of materials supplied by 
the Procuring Entity and excluding other items as mentioned in 
this Sub-Clause. 

B0 = The official retail price of bitumen at the IOC depot at 
nearest enter on the day 28 days prior to date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest 
enter for the 15th day of the month under consideration. 

Pb = Percentage of bitumen components of the Works.] 

(D)Petroleum 

 

Where, 

Vf = Increase or decrease in the cost of Works during the quarter 
under consideration due to change in rates for fuel and 
lubricants. 

R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of materials supplied by 
the Procuring Entity and excluding other items as mentioned in 
this Sub-Clause. 

F0 = The average wholesale price index of High Speed 
Diesel(HSD) as published by the Economic Adviser to the 
Government of India, Ministry of Industry on the day of opening 
of bids/ negotiations. 

Fi = The average whole sale price Index of HSD for the quarter 
under consideration as published weekly by the Economic 
Adviser to the Government of India, Ministry of Industry for the 
quarter under consideration. 

Pf = Percentage of fuel and lubricants components excluding fuel 
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and lubricants supplied by the Procuring Entity (Specified in the 
sanctioned estimate for the Works). 

R = Total Works done during the quarter as prescribed under this 
Sub-Clause. 

Note: For application of this Sub-Clause price of HSD is chosen 
to indicate fuel and lubricants components. 

(E) Cement 

 

Where, 

VC = Increase or decrease in the cost of Works during the 
quarter under consideration due to change in the rates of 
cement. 

R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of cement supplied by the 
Procuring Entity and excluding other items as mentioned in this 
Sub-Clause. 

LC0 = The average wholesale price index for the quarter in which 
bids were opened/ negotiated (as published by the Economic 
Adviser to the Government of India, Ministry of Industries). 

LC1 = The average whole sale price Index for the quarter under 
consideration (as published by the Economic Adviser to 
Government of India, Ministry of Industries). 

PC = Percentage of cement components (excluding cement 
supplied by the Procuring Entity). 

(F) Steel 

 

Where, 

VS = Increase or decrease in the cost of Works during the 
quarter under consideration due to change in the rates of steel. 

R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of steel supplied by the 
Procuring Entity and excluding other items as mentioned in this 
Sub-Clause. 

LS0 = The average wholesale price index for the quarter in which 
bids were opened/ negotiated (as published by the Economic 
Adviser to the Government of India, Ministry of Industries). 

LSI = The average wholesale price Index for the quarter under 
consideration (as published by the Economic Adviser to 
Government of India, Ministry of Industries). MUNICIPAL 
CORPORATION 
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PS = Percentage of steel components (excluding steel supplied 
by the Procuring Entity). 

Price Variation in 
installation of 
elevators, 
supply/installation 
of Centrally Air 
Conditioning and 
Central 
Evaporating 
Cooling Works. 

 

10.2 In all cases of contracts for installation of elevators, 
supply/installation of Central Air Conditioning and Central 
Evaporating Cooling Works, the price quoted shall be based on 
the Indian Electrical and Electronics Manufacturers Association 
(IEEMA) price variation Sub-Clause based on the cost of raw 
materials/components and labour cost as on the date of 
quotation/ bid, and the same is deemed to be related to 
wholesale price index number of metal products and All India 
Average consumer price index number of industrial workers as 
specified below. In case of any variation in these index numbers, 
the prices shall be subject to adjustment up or down in 
accordance with following formula: 

 

Where, 

P = Price payable as adjusted in accordance with the above 
price variation formula. 

P0 = Price quoted/ confirmed. 

MP0 = Wholesale Price Index Number for Metal Products as 
published by the office of the Economic Adviser, Ministry of 
Industry, Government of India, in their weekly bulletin, Revised 
Index Number of Wholesale Prices (Base: 1981- 82 = 100) for 
the week ending first Saturday of the relevant calendar month. 
The relevant month shall be that in which price was offered or 
negotiated whichever is later. W0 = All India Average Consumer 
Price Index Number for Industrial workers (Base : 1982 = 100), 
as published by Labour Bureau, Ministry of Labour, Government 
of India, for relevant calendar month. The relevant month shall 
be that in which price was offered or negotiated whichever is 
later. 

The above index number MP0 & W0 are those published by 
IEEMA as prevailing on the first working day of the calendar 
month FOUR months prior to the date of bidding. 

MP = Wholesale Price Index Number for Metal Products as 
published by the office of the Economic Adviser, Ministry of 
Industry, Government of India, in their weekly bulletin Revised 
Index Number of Wholesale Prices (Base: 1981-82 = 100). The 
applicable wholesale price Index Number for Metal Products as 
prevailing on 1st Saturday of the month covering the date FOUR 
months prior to. The date of delivery and would be as published 
by IEEMA. 

WO(D) = AII India Average Consumer Price Index Number for 
Industrial Workers prevailing for the month covering the date 
FOUR months prior to the date of delivery of manufactured 



Section VIA: General Conditions of 
Contract 

(Bidding Document-Bikaner  AMRUT) 

 
 

  

MUNICIPAL CORPORATION BIKANER 174 

 

material and would be as published by IEEMA. 

WO(1) = All India Average Consumer Price Index Number for 
Industrial Workers (Base : 1982 = 100) as published by Labour 
Bureau, Ministry of Labour, Government of India. The applicable 
All India Consumer Price Index Number of Industrial Workers 
prevailing for the FOUR months prior to the date of completion of 
installation/ progress parts of installation and would be as 
published by IEEMA. The date of delivery shall be the date on 
which the manufactured material is actually supplied at Site. The 
date of completion of installation (or progress part of installation) 
shall be the date on which the Works is notified as being 
completed and is available for inspection/ duly tested. In the 
absence of such notification, the date of completion is not 
intimated, such completion shall be considered by the Engineer 
In charge which shall be final. 

Note-1 The Wholesale Price Index Number for Metal Products is 
published weekly by the office of the Economic Adviser, but if 
there are any changes, the same are incorporated in the issue 
appearing in the following week. For the purpose of this Price 
Variation Sub-Clause, the final index figures shall apply. 

Note-2 The sole purpose of the above stipulation is to arrive at 
the entire Contract under the various situations. The above 
stipulation does not indicate any intentions to sell materials under 
this Contract as movables. 

Note-3 The indices MP & Woo are regularly published by IEEMA 
in monthly basic price circulars based on information bulletins 
from the authorities mentioned. These will be used for 
determining price variation and only IEEMA Circulars will be 
shown as evidence, if required. 

General10.3Cond
itionsforadmissibil
ity of Price 
Variation 

10.3 The General Conditions for admissibility of Price Variation are 
given in Appendix A to these General Conditions. 

 

11. Tests on completion 

Contractor‟s 
obligations 

 

11.1 The Contractor shall carry out the Tests on Completion in 
accordance with the BIS/ IRC and other standard codes and 
Sub-Clause 7.9 [Testing], after providing the documents in 
accordance with the requirements for tests on completion. The 
Contractor shall give to the Engineer-in-charge not less than15 
Days‟ notice of the date after which the Contractor will be ready 
to carry out each of the Tests on Completion. Unless otherwise 
agreed, Tests on Completion shall be carried out within 7 Days 
after this date, on such day or Days as the Engineer-in- charge 
shall instruct. 

  In considering the results of the Tests on Completion, the 
Engineer-in-charge shall make allowances for the effect of any 
use of the Works by the Procuring Entity on the performance or 
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other characteristics of the Works. As soon as the Works, or 
section, have passed any Tests on Completion, the Contractor 
shall submit a certificate of the results of these Tests to the 
Engineer-in-charge. 

Delayed Tests 

 

11.2 

 

If the Tests on Completion are being unduly delayed by the 
Engineer-in-charge, Sub-Clause 7.9.2 of 7.9 [Testing] shall be 
applicable. 

If the Tests on Completion are being unduly delayed by the 
Contractor, the Engineer-in-charge may by notice require the 
Contractor to carry out the Tests within 21 Days after receiving 
the notice. The Contractor shall carry out the Tests on such day 
or Days within that period as the Contractor may fix and of which 
he shall give notice to the Engineer-in-charge. 

If the Contractor fails to carry out the Tests on Completion within 
the period of 21 Days, the Procuring Entity‟s/ Engineer-in-
Charge‟s Personnel may proceed with the Tests at the field 
laboratory or at an outsourced laboratory at the risk and cost of 
the Contractor. The Tests on Completion shall then be deemed 
to have been carried out in the presence of the Contractor and 
the results of the Tests shall be accepted as accurate and 
binding on the Contractor. 

Retesting 

 

11.3 If the Works, or a Section, fails to pass the Tests on Completion, 
Sub-Clauses 7.13 [Rejection] and 11.4 [Failure to Pass Tests on 
Completion] shall apply, and the Engineer-In-Charge or the 
Contractor may require the failed Tests, and Tests on 
Completion on any related work, to be repeated under the same 
terms and conditions. 

Failure to Pass 
Test son 
Completion 

 

11.4 If the Works, or a Section, fails to pass the Tests on Completion 
repeated under Sub-Clause 11.3 [Retesting], the Engineer-in-
Charge shall be entitled to: 

i. Order further repetition of Tests on Completion; 
ii. If failure deprives the Procuring Entity of substantially the 

whole benefit of the Works or Section, reject the Works or 
Section (as the case may be), in which event the Procuring 
Entity shall have the same remedies as provided in Sub-
paragraph (c) of Sub-Clause 13.6 [Failure to Remedy Defect]; 
or 

iii. Issue a Taking-Over Certificate, if the Procuring Entity so 
requires. 

In the event of Sub-Para iii, the Contractor shall proceed in 
accordance with all other obligations under the Contract, and the 
Contract Price shall be reduced by such amount as shall be 
appropriate to cover the reduced value to the Procuring Entity as 
a result of this failure. Unless the relevant reduction for this 
failure is stated (or its method of calculation is defined) in the 
Contract, the Procuring Entity may require the reduction to be (i) 
agreed by the Contractor (in full satisfaction of this failure only) 
and paid before this Taking-Over certificate is issued, or (ii) 
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determined and paid under Sub-Clause 3.5 [Determinations]. 

12. Taking over of the Works and Sections by Procuring Entity 

Taking over of 

works. 

 

12.1 Except as stated in Sub-Clause 11.4 [Failure to Pass Tests on 
Completion], the Works shall be taken over by the Procuring 
Entity when (a) the Works have been completed in accordance 
with the Contract, including the matters described in Sub-
Clause8.4 [Time for Completion] and except as allowed in sub-
paragraph i. below, and (b) a Taking-Over Certificate for the 
Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

The Contractor may apply by notice to the Engineer-in-charge for 
Taking-Over Certificate not earlier than 14 Days before the 
Works will, in the Contractor‟s opinion, be complete and ready for 
taking over. If the Works are divided into Sections, the Contractor 
may similarly apply for a Taking-Over Certificate for each 
Section. 

The Engineer-in-charge shall, within 28 Days after receiving the 
Contractor's application: 

i. issue the Taking-Over Certificate to the Contractor, stating the 
date on which the Works or Section was completed in 
accordance with the Contract, except for any minor 
outstanding work and Defects which will not substantially 
affect the use of the Works or Section for their intended 
purpose (either until or whilst this work is completed and 
these Defects are remedied); or 

ii. Reject the application, giving reasons and specifying the work 
required to be done by the Contractor to enable the Taking-
Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this 
Sub-Clause. 

If the Engineer-in-charge fails either to issue the Taking-Over 
Certificate or to reject the Contractor‟s application within the 
period of 28 Days, and if the Works or Section (as thecae may 
be) is substantially in accordance with the Contract, the Taking-
Over Certificate shall be deemed to have been issued on the last 
day of that period. 

Taking over of 
Parts of the 
Works 

 

12.2 The Engineer-in-charge may, at the sole discretion of the 
Procuring Entity, issue a Taking-Over Certificate for any part of 
the Permanent Works. The Procuring Entity shall not use any 
part of the Works (other than as a temporary measure which is 
either specified in the Contract or agreed by both Parties) unless 
and until the Engineer-in-charge has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use 
any part of the Works before the Taking-Over Certificate is 
issued: 

  i. the part which is used shall be deemed to have been takeover 
as from the date on which it is used, 
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ii. the Contractor shall cease to be liable for the care of such 
part as from this date, when responsibility shall pass to the 
Procuring Entity, and 

iii. If requested by the Contractor, the Engineer-in-charge shall 
issue a Taking-Over Certificate for this part. 

After the Engineer-in-charge has issued a Taking-Over 
Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary 
to carry out any outstanding Tests on Completion. The 
Contractor shall carry out these Tests on Completion as soon as 
practicable before the expiry date of the relevant Defects 
Notification Period. If the Contractor incurs Cost as a result of the 
Procuring Entity taking over and/ or using a part of the Works, 
other than such use as is specified in the Contract or agreed by 
the Contractor, the Contractor shall: 

(a) Give notice to the Engineer-in-charge, and (b) be entitled 
subject to Sub-Clause 21.2 [Contractor‟s Claims] to payment of 
any such Cost, which shall be included in the Contract Price. 
After receiving this notice, the Engineer-in-charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine this Cost. 

If a Taking-Over Certificate has been issued for a part of the 
Works (other than a Section), the delay damages thereafter for 
completion of the remainder of the Works shall be reduced. 
Similarly, the delay damages for the remainder of the Section (if 
any) in which this part is included shall also be reduced. For any 
period of delay after the date stated in this Taking-Over 
Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part 
so certified bears to the value of the Works or Section (as thecae 
may be) as a whole. The Engineer-in-charge shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these proportions. The provisions of this paragraph 
shall only apply to the rate of delay damages under Sub-
Clause8.9 [Compensation/ Damages for Delay], and shall not 
affect the maximum amount of these damages. 

Taking over if 
Tests on 
Completion 
suffer 
interference 

 

12.3 If the Contractor is prevented, for more than 14 days, from 
carrying out the Tests on Completion by a cause for which the 
Procuring Entity is responsible, the Procuring Entity shall be 
deemed to have taken over the Works or Section (as the case 
maybe) on the date when the Tests on Completion would 
otherwise have been completed. 

The Engineer-in-charge shall then issue a Taking-Over 
Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry 
date of the Defects Notification Period. The Engineer-in-charge 
shall require the Tests on Completion to be carried out by giving 
14 days‟ notice and in accordance with the relevant provisions of 
the Contract. 

If the Contractor suffers delay and/ or incurs Cost as a result of 
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this delay in carrying out the Tests on Completion, the Contractor 
shall give notice to the Engineer-in-Charge and shall be entitled 
subject to Sub-Clause 21.2 [Contractor‟s Claims] to: 

i. an extension of time for any such delay, if completion is or will 
be delayed, under Sub-Clause 8.6 [Extension of time for 
Completion], and 

ii. Payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-Charge shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

Surfaces 
Requiring 
Reinstatement 

12.4 Except as otherwise states in a Taking Over Certificate, a 
Certificate for a Section or part of the Works shall not be deemed 
to certify completion of any ground or other surfaces requiring 
reinstatement. 

13. Defect Liability 

Defect Liability 
Period 

 

13.1 It is the period, as specified in the Contract data, after certified 
total completion or after a suspension (short or prolonged) or 
termination of the Works by the Engineer-in-Charge or the 
Contractor and handing over of the Works (including Sections or 
parts handed over earlier) to the Engineer-in-Charge, during 
which the Contractor is responsible for remedying/ repairing, 
restoring to the original condition any apparent, virtual or 
observed defects, deficiencies in the Works, or its performance. 
The Contractor shall have to repair & restore the 
defect/deficiency after a notice issued by the Engineer-in-
Charge, who will be free to get it remedied at the risk and cost of 
the Contractor besides other action being taken as per the 
Contract, if the Contractor does not get it remedied within the 
period specified in such notice. The attendances to normal wear 
and tear due to use by the Procuring Entity/ occupier, in respect 
of sections or parts taken over for the convenience of the 
Procuring Entity, shall not be treated as defect. 

Completion of 
Outstanding 
Work and 
Remedying 
Defects. 

 

13.2 In order that the Works and Contractor‟s Documents, and each 
Section, shall be in the condition required by the Contract (fairer 
and tear excepted) by the expiry date of the relevant  Defects 
Notification Period or as soon as practicable thereafter, the 
Contractor shall: 

i. complete any work which is outstanding on the date stated in a 
Taking-Over Certificate, within such reasonable time as is 
instructed by the Engineer-in- charge, and 

ii. Execute all work required to remedy Defects or damage, as 
may be notified by (or on behalf of) the Procuring Entity on or 
before the expiry date of the Defects Notification Period for the 
Works. 

If a Defect appears or damage occurs, the Contractor shall be 
notified accordingly, by (or on behalf of) the Procuring Entity. 
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The Contractor is required to repair, rectify, the defects, restore 
the damages at his own cost with in the period indicated in the 
notice by the Procuring Entity. If the Contractors fails to do so, 
action as per Sub-Clause 13.3 shall be taken. 

Cost of 
Remedying 
Defects 

 

13.3 All work referred to in Sub-Clause 13.2 above [Completion of 
Outstanding Work and Remedying Defects] shall be executed at 
the risk and cost of the Contractor, if and to the extent that the 
work is attributable to: 

i. any design for which the Contractor is responsible, 

ii. Plant, Materials or workmanship not being in accordance 
with the Contract, or 

iii. Failure by the Contractor to comply with any other 
obligation. 

The cost to be debited shall be arrived at as under: 

(a) Cost of remedial work (including taxes) as paid to other 
agency or debited to the contractor if the remedial action is 
taken up by the department/ organisation, plus 

(b) A compensation of 15%, less 

(c) Credit the cost of materials, hire charges of Contractor's 
plant and machinery if used in the remedial work. 

If and to the extent that such work is attributable to any other 
cause, the Contractor shall be notified promptly by (or on behalf 
of) the Procuring Entity and Sub-Clause 9 [Deviations, Variations 
and Adjustments] shall apply. 

Extension of 
Defects 
Notification 
Period 

 

13.4 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 
[Procuring Entity‟s Claims] to an extension of the Defects 
Notification Period for the Works or a Section if and to the extent 
that the Works, Section or a major item of work (as thecae may 
be, and after taking over) cannot be used for the purposes for 
which they are intended by reason of a Defect, deficiency or by 
reason of damage attributable to the Contractor. However, a 
Defects Notification Period shall not be extended by more than 
two years. 

If delivery and/ or erection of Plant and/ or Materials was 
suspended under Sub-Clause 8.10 [Suspension of Work] or 
Sub-Clause 17.1 [Contractor‟s Entitlement to Suspend Work], 
the Contractor's obligations under this Sub-Clause shall not 
apply to any Defects or damage occurring more than two years 
after the Defects Notification Period for the Plant and/ or 
Materials would otherwise have expired. 

Contractor liable 
for Damages 
done and for 
Imperfections 

 

13.5 If the Contractor or his personnel shall break, deface, injure or 
destroy any part of a building or any structure in which they may 
be working, or any building, road, fence, enclosure, water pipe, 
power/ telecom cables, drains, electric or telephone post or 
wires, trees, etc. or cultivated ground contagious to the Site 
where the Works or any part of it is being executed, or if any 
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 damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults or 
imperfection appear in the work within Defect Liability Period 
after a certificate final or otherwise of its completion shall have 
been given by the Engineer-in-Charge as aforesaid arising out of 
Defect or improper Materials, procedures or workmanship the 
Contractor shall upon receipt of a notice in writing on that behalf 
make the same good at his own expense or in default the 
Engineer-in-Charge cause the same to be made good by 
employing other workman/ agency and deduct the expense from 
any  sums that may be due or at any time thereafter may 
become due to the Contractor, or from his Performance Security 
or the proceeds of sale thereof or a sufficient portion thereof. 

Failure to 
remedy the 
defect 

 

13.6 

 

If the Contractor fails to remedy any Defect, deficiency or 
damage within a reasonable time, a date may be fixed by (or on 
behalf of) the Procuring Entity, on or by which the Defect, 
deficiency or damage is to be remedied. The Contractor shall be 
given reasonable notice of this date. 

If the Contractor fails to remedy the Defect or damage by this 
notified date and this remedial work was to be executed at the 
cost of the Contractor under Sub-Clause 13.3 [Cost of 
Remedying Defects], the Procuring Entity may (at his option): 

i. carry out the work himself or by others, in a reasonable 
manner and at the Contractor‟s cost, but the Contractor 
shall have no responsibility for this work; and the Contractor 
shall subject to Sub-Clause 2.5 [Procuring Entity‟s Claims] 
pay to the Procuring Entity the costs reasonably incurred by 
the Procuring Entity in remedying the Defect or damage; 

ii. require the Engineer-in-charge to agree or determine a 
reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

iii. If the Defect or damage deprives the Procuring Entity of 
substantially the whole benefit of the Works or any major 
part of the Works, terminate the Contract as a whole, or in 
respect of such major part which cannot be put to the 
intended use. Without prejudice to any other rights, under 
the Contract or otherwise, the Procuring Entity shall then be 
entitled to recover all sums paid for the Works or for such 
part (as thecae may be), plus financing Costs and the Cost 
of dismantling the same, clearing the Site and returning 
Plant and Materials to the Contractor. 

Removal of 
Defective Work 

 

13.7 If the Defect or damage cannot be remedied expeditiously on 
the Site and the Procuring Entity gives consent, the Contractor 
may remove from the Site for the purposes of repair such items 
of Plant as are Defective or damaged. This consent may require 
the Contractor to increase the amount of the Performance 
Security by the full replacement Cost of these items, or to 
provide other appropriate security. 
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Further Tests 

 

13.8 If the work of remedying of any Defect or damage may affect the 
performance of the Works, the Engineer-in-charge may require 
the repetition of any of the tests described in the Contract. The 
requirement shall be made by notice within 28Days after the 
Defect or damage is remedied. 

These tests shall be carried out in accordance with the terms 
applicable to the previous tests, except that they shall be carried 
out at the risk and cost of the Party liable, under Sub-Clause 
13.3 [Cost of Remedying Defects], for the cost of the remedial 
work. 

Contractor 
/Third Party 
Quality 
Inspection 
Agency to 
Search for the 
Cause of the 
Defect. 

 

13.9 The Contractor or third party quality inspection agency shall, if 
required by the Engineer-in-charge, search for the cause of any 
Defect, under the direction of the Engineer-in-charge. Unless the 
Defect is to be remedied at the cost of the Contractor under 
Sub-Clause 13.3 [Cost of Remedying Defects], the cost of the 
search shall be agreed or determined by the Engineer-in-charge 
in accordance with Sub-Clause 3.5 [Determinations] and shall 
be included in the Contract Price or of the third party quality 
inspection agency. 

Performance 
Certificate 

 

13.10 Performance of the Contractor‟s obligations shall not be 
considered to have been completed until the Engineer-in-charge 
has issued the Performance Certificate to the Contractor, stating 
the date on which the Contractor completed his obligations 
under the Contract. 

The Engineer-in-charge shall issue the Performance Certificate 
within 28 Days after the latest of the expiry dates of the Defects 
Liability Periods, or as soon thereafter as the Contractor has 
supplied all the Contractor‟s Documents and completed and 
tested all the Works, including remedying any Defects. A copy of 
the Performance Certificate shall be issued to the Procuring 
Entity. 

Only the Performance Certificate shall be deemed to constitute 
acceptance of the Works. 

Substantial 
Completion of 
Parts 

 

13.11 If any part of the Permanent Works has been substantially 
completed and has satisfactorily passed any Test on Completion 
prescribed by the Contract, the Engineer-in-charge may issue 
awaking-Over Certificate in respect of that part of the Permanent 
Works before completion of Works and upon the issue of such 
Certificate, the Contractor shall be deemed to have undertaken 
to complete with due expedition any outstanding work in that 
part of the Permanent Works during Defect Liability Period. 

Unfulfilled 
Obligations 

 

13.12 After the Performance Certificate has been issued, each Party 
shall remain liable for the fulfilment of any obligation which 
remains unperformed at that time. For the purposes of 
determining the nature and extent of unperformed obligations, 
the Contract shall be deemed to remain in force. 
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Right to Access 

 

13.13 Until the Performance Certificate has been issued, the 
Contractor shall have such right of access to the Works as is 
reasonably required in order to comply with this Sub-Clause, 
except as maybe inconsistent with the Procuring Entity‟s 
reasonable security restrictions. 

Clearance offsite 

 

13.14 Upon receiving the Performance Certificate, the Contractor shall 
remove any remaining Contractor‟s Equipment, surplus material, 
wreckage, rubbish and Temporary Works from the Site. 

If all these items have not been removed within 28 days after 
receipt by the Contractor of the Performance Certificate, the 
Procuring Entity may sell or otherwise dispose of any remaining 
items. The Procuring Entity shall be entitled to be paid the costs 
incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the 
Contractor. If these moneys are less than the Procuring Entity's 
costs, the Contractor shall pay the outstanding balance to the 
Procuring Entity. 

14. Measurement and Evaluation. (In case of Lump Sum Contract measurement of only 
additions and alterations shall be taken) 

Measurement 
Work Done 

 

14.1 Whenever the Engineer-in-charge requires any part of the Works 
to be measured/ re-measured, reasonable notice shall be given 
to the Contractor‟s Representative, who shall: 

i. promptly either attend or send another qualified 
representative to assist the Engineer-in-charge in taking/ 
verifying the measurement, and 

ii. Supply any particulars requested by the Engineer-in-charge 
for his satisfaction of the measurements. 

If the Contractor fails to attend or send a representative, the 
measurement made by (or on behalf) of the Engineer-in-charge 
shall be accepted as accurate. 

Method of 
measurement. 

 

14.2 The measurements (as per IS 1200) of the executed and 
acceptable work shall be recorded once in a month by the 
representative of the Engineer–in-Charge and the Contractor or 
his representative jointly and shall be signed by the Contractor in 
acceptance. The Engineer–in-Charge shall, except as otherwise 
provided, shall check, ascertain and determine measurement 
and 

The value of the work done in accordance with the Contract. The 
Procuring Entity reserves to itself the right to prescribe a scale of 
check measurements of work, in general, or a specific scale for 
specific works or by other special orders (about which the 
decision of the Procuring Entity shall be final). Checking of 
measurement by a superior officer shall supersede the 
measurements taken by the subordinate officers and the former 
will become the basis of the payment. Any excess payments 
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detected, as a result of such check measurement or otherwise at 
any stage up to the date of completion and the Defect Liability 
Period specified elsewhere in this Contract, shall be recoverable 
from the Contractor as any other dues payable to the Procuring 
Entity. 

The Contractor shall, without extra charge, provided all 
necessary assistance with labour and equipment necessary for 
measurements and recording levels. 

If the Contractor objects to any of the measurements recorded, 
A note shall be made to that effect with reason and signed by 
both the parties. 

 14.2.2 

 

All measurement of all items having financial value shall be 
recorded in Measurement Book or MS Excel file and printed out 
in two copies. The original shall be treated as the Measurement 
book. Such files in original shall be mailed to the Engineer-in-
Charge and shall be saved with a dedicated password. Other 
data like initial field levels or survey field books or findings of the 
geo-tech investigations shall be similarly recorded and protected 
so that a complete record is obtained of all works performed 
under the Contract. 

 14.2.3 Any reason the Contractor or his authorized representatives not 
available and the work of recording measurements is suspended 
by the Engineer-in-charge or his representative, the Engineer-in-
Charge and the Department/ Organisation shall not entertain 
any claim from Contractor for any loss or damages on this 
account. If the Contractor or his authorized representative does 
not remain present at the time of such measurements after the 
Contractor or his authorized representative has been given a 
notice in writing three (3) Days in advance or fails to countersign 
or to record objection within seven days from the date of the 
measurement, then such measurements recorded in his 
absence by the Engineer-in-charge or his representative shall be 
deemed to have been accepted by the Contractor. 

Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken 
of the net actual quantities in accordance with the procedure set 
forth in the Bill of Quantities and IS 1200 notwithstanding any 
general or local practice. 

The Contractor shall give not less than seven Day‟s notice to the 
Engineer-in-Charge or his authorized representative in charge of 
the Works before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be 
measured and correct dimension thereof be taken before the 
same is covered up or placed beyond the reach of 
measurements and shall not cover and place beyond reach of 
measurement any work without consent in writing of the 
Engineer-in-Charge or his authorized representative in charge of 
the Works who shall within the aforesaid period of seven Days 
inspect the work, and if any work shall be covered up or placed 
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beyond the reach of measurements without such notice having 
been given or the Engineer-in-charge‟s consent being obtained 
in writing, the same shall be uncovered at the Contractor‟s 
expense, for the due measurement or in default thereof no 
payment or allowance shall be made for such works or the 
materials with which the same was executed. The covering shall 
then be restored by the Contractor at his cost. 

Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the 
Department/Organisation to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated 
herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this Contract that recording of measurements 
of any item of work in the measurement sheets/ Measurement 
book and/ or its payment in the interim, on account or final bill 
shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates, nor shall it 
relieve the Contractor from liabilities from any other 
measurement, Defects noticed till completion of the Defects 
liability period. 

Omissions 

 

14.3 Whenever the omission of any work forms part (or all) of a 
Variation, the value of which has not been agreed, if: 

i. the Contractor will incur (or has incurred) Cost which, if the 
work had not been omitted, would have been deemed to be 
covered by a sum forming part of the Accepted Contract 
Amount; 

ii. the omission of the work will result (or has resulted) in this 
sum not forming part of the Contract Price; and 

iii. This Cost is not deemed to be included in the evaluation of 
any substituted work; then the Contractor shall give notice 
to the Engineer-in-charge accordingly, with supporting 
particulars. Upon receiving this notice, the Engineer-in-
charge shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this Cost, which 
shall be included in the Contract Price. 

15. Contract Price, Payment and Lien 

Contract price 

 

15.1 Unless otherwise stated in the Particular Conditions: 

i. the Contract Price shall be agreed or determined and be 
subject to adjustments in accordance with the Contract; 

ii. the Contractor shall pay all taxes, duties and fees required to 
be paid by him under the Contract, and the Contract Price 
shall not be adjusted for any of these Costs except as stated 
in Sub-Clause 15.21 [Adjustments for Changes in 
Legislation] or Price adjustment; 

iii. any quantities which may be set out in the Bill of Quantities 
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or other Schedule are estimated quantities and are not to be 
taken as the actual and correct quantities 

(a) of the Works which the Contractor is required to execute, 
or 

(b) for the purposes of Sub-Clause 11 [Measurement and 
Evaluation]; and 

iv. The Contractor shall submit to the Engineer-in-charge, within 
28 Days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The 
Engineer-in-charge may take account of the breakdown 
when preparing Payment Certificates, but shall not be bound 
by it. 

Lump sum 
Provisions in 
Estimate/Contract 

15.2 When the estimate includes lump sum provisions primarily in 
respect of parts of work/ items whose specifications and costs 
are not known at the time of framing the Estimate, and if a bid is 
to be invited on such an estimate, such lump sum shall be 
excluded from the bid. 

Subsequently, when the specifications and costs of such items 
are known, their execution, if to be completed concurrently with 
the Contract, shall either be done as a variation item or on 
market rates (without bid premium) of the Contract. Such 
variation should be approved by the competent authority and 
then the Contractor shall be entitled to payment in respect of 
such items of work, or separate bids shall be invited for the work 
to be executed concurrently with the present Contract. 

Schedule of 
Payments 

(in case of Lump 
payments shall 

Be linked to 
various stages of 
completion of 
Works given in 
the Activity 
Schedule) 

15.3 The schedule of payments shall be as included in the Contract. If 
the Contract does not include a schedule of payments, the 
Contractor shall submit non-binding estimates of the payments 
which he expects to become due during each quarterly period. 
The first estimate shall be submitted within 28 Days after the 
Commencement Date. Revised estimates shall be submitted at 
quarterly intervals, until the Taking-Over Certificate has been 
issued for the Works. The percentage quoted in the Bid and 
accepted in the Contract will be deducted/added from/to the 
gross amount of the bill. 

Application for 
Interim Payment 
Certificates 
(Running Account 
Bills) 

 

15.4 The Contractor shall submit a Statement in required number of 
copies to the Engineer-in-Charge after the end of each month, in 
a form approved by the Engineer-in-Charge, showing in detail 
the amounts to which the Contractor considers himself to be 
entitled on the basis of measurement (or Activity Schedule in 
case of Lump subcontract) and advance payment, secured 
advance, deductions, etc. As applicable, together with supporting 
documents which shall include the report on the progress during 
this month in accordance with Sub-Clause 4.20 [Progress 
Reports]. 

Issue of Interim 15.5 No amount will be certified or paid until the Procuring Entity has 
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Payment 
Certificates 

 

received and accepted the Performance Security. Thereafter, the 
Engineer-in-charge shall, within 28 Days after receiving a 
Statement and supporting documents, deliver to the Procuring 
Entity and to the Contractor an Interim Payment Certificate which 
shall state the amount which the Engineer-in-charge fairly 
determines to be due, with all supporting particulars for any 
reduction or withholding made by the Engineer-in-charge on the 
Statement, if any. 

However, prior to issuing the Taking Over Certificate for the 
Works, the Engineer-in-charge shall not be bound to issue an 
Interim Payment Certificate in an amount which would (after 
retention and other deductions) be less than the minimum 
amount of Interim Payment Certificate (if any) stated in the 
Contract Data. In this event, the Engineer-in-charge shall give 
notice to the Contractor accordingly. 

An Interim Payment Certificate shall not be withheld for any other 
reason, although: 

i. if anything supplied or work done by the Contractor is not in 
accordance with the Contract, the cost of rectification or 
replacement may be withheld until rectification or replacement 
has been completed; and/or 

ii. if the Contractor was or is failing to perform any work or 
obligation in accordance with the Contract, and had been so 
notified by the Engineer-in-charge, the value of this work or 
obligation may be withheld until the work or obligation has 
been performed. 

The Engineer-in-charge may in any Payment Certificate make 
any correction or modification that should properly be made to 
any previous Payment Certificate. A Payment Certificate shall 
not be deemed to indicate the Engineer-in-charge‟s acceptance, 
approval, consent or satisfaction. 

Payment of an 
Interim Payment 
Certificate 

15.6.1 A bill shall be submitted by the Contractor each month on or 
before the date fixed by the Engineer-in-charge for all work 
executed in the previous month and the Engineer-in-charge shall 
take or cause to be taken or check the requisite measurement for 
the purpose of having the same verified and the claim, as far as 
admissible, authorized or paid, if possible, before the expiry of 
thirty days from the presentation for the bill. If the contractor does 
not submit the bill within the time fixed, as aforesaid, the 
Engineer-in-charge may depute a subordinate to measure up the 
said work in the presence of the Contractor, whose signature in 
the Measurement Book or sheet will be sufficient warrant and the 
Engineer-in-charge may prepare a bill from such Measurement 
Book, which shall be binding on the Contractor in all respects. 

Payment at Part 

Rates 

15.6.2 The rates for several items of works may be paid in part rates 
provisionally in running bills in proportion to the quantum of items 
executed as per specifications at the discretion of the 
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  Engineer-in-charge. The deferred payment, will however, be 
released after the successful completion of the item of work. 

In case of item rates, if the rate quoted for certain items is very 
high in comparison to the average/overall bid value over the 
estimated cost of the work, the payment at running stages shall 
not be made until an appropriate additional performance security 
for items for which rates have been quoted high, has been 
submitted by the Contractor. This security shall be refunded at 
the final stage of completion. 

Payment at 
Reduced Rates 

 

15.6.3 In case certain item of the Works has not been executed as per 
specifications, design, drawings and the specified durability and 
the Engineer-in-Charge is not convinced to accept the item of 
Works at the full rate applicable under the Contract, may accept 
such item at a reduced rate (in proportion to the designed and 
executed capability and or the designed and assessed service 
life of the structure and its components) with a minimum 
reduction of 25% of the full rate during the preparation of on 
account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the whole 
Works. Decision of the Engineer-in-Charge to be conveyed in 
writing in respect of the same will be final and binding on the 
Contractor. 

Recovery of Cost 
of Water and 
Electricity 
consumed by the 
Contractor 

15.6.4 The cost of all water connections necessary for the execution of 
Works, and the cost of water consumed and hire charges of 
meters and the cost of electricity consumed in connection with 
the execution of the Works shall be paid by the Contractor 
except where otherwise specifically provided in the Contract 
Data. 

Recovery of 
materials issued 
and hire charges 
of Machinery and 
Equipment,etc. 

15.6.5 Recoveries on account of materials issued to the Contractor by 
the Procuring Entity, Machinery and Equipment lent on hire, 
advance payment, secured advance, etc. or on any other 
account, and dues shall be made from each payment certificate 
from the Contractor as per conditions of this Contract. 

Payment on 
Intermediate 
Certificate to be 
regarded as 
Advances 

 

15.7 All interim payments shall be regarded as payment by way of 
advances against final payment only and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected. 
Any certificate given by the Engineer-in-Charge relating to the 
work done or Materials delivered forming part of such payment 
may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be 
conclusive evidence that any work or Materials to which it relates 
is/are in accordance with the Contract and Specifications. Any 
such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-
in-Charge under the Contract or any of such payments be 
treated as final settlement and adjustment of accounts or in any 
way vary or affect the Contract. 
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Application for 
issue of final 
completion 
certificate 

 

 

15.8 The Contractor shall apply to the Engineer-in-Charge for issue of 
the Final Completion Certificate at least 45 days in advance of 
the likely date of full/ satisfactory completion. The Engineer-in-
Charge during this period shall review and finalise the 
requirements of work to qualify as final completion with respect 
to the third party quality inspection agency reports, if any. The 
Final completion certificate shall be issued within 30 days of its 
becoming due as per notice. 

 15.9 After the Contractor has rectified all deficiencies pointed out by 
the Engineer-in-Charge in the final payment documents, and 
complied to all observations of the Third Party Quality Inspection 
Agency and the Independent Engineer to the entire satisfaction 
of the Engineer-in-Charge, the Contractor shall apply to the 
Engineer-in-Charge releasing the final payment as per final 
statement and also issue a final payment certificate. The 
Engineer-in-Charge shall proceed to issue the final payment 
certificate after reviewing all tests on completion, determinations, 
as built design and drawings, and other compliances required 
under the Contract. 

Final Statement 
of payments 

15.10 Within 28 Days after receiving the Taking Over Certificate for the 
Works, the Contractor shall submit to the Engineer-in-charge, six 
copies of a draft final statement with as built drawings (with two 
soft copies also) and all other supporting documents showing in 
detail in a form approved by the Engineer-in-charge the value of 
all work done in accordance with the Contract, and any further 
sums which the Contractor considers to be due to him under the 
Contract or otherwise. 

If the Engineer-in-charge disagrees with or cannot verify any part 
of the draft final statement, the Contractor shall submit such 
further information as the Engineer-in-charge may reasonably 
require within 28 Days from receipt of said draft and shall make 
such changes in the draft as may be agreed between them. The 
Contractor shall then prepare and submit to the Engineer-in- 
charge the final statement as agreed. This agreed statement is 
referred to in these Conditions as the “Final Statement”. 

However if, following discussions between the Engineer-in-
charge and the Contractor and any changes to the draft final 
statement which are agreed, it becomes evident that a dispute 
exists, the Engineer-in-charge shall deliver to the Procuring 
Entity‟s competent authority (with a copy to the Contractor) an 
Interim Payment Certificate for the agreed parts of the draft final 
statement. 

Discharge 

 

15.11 When submitting the Final Statement, the Contractor shall submit 
a discharge which confirms that the total of the Final Statement 
represents full and final settlement of all moneys due to the 
Contractor under or in connection with the Contract. This 
discharge may state that it becomes effective when the 
Contractor has received the Performance Security and the 
outstanding balance of this total, in which event the discharge 
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shall be effective on such date. 

Payment of Final 
Bill 

 

15.12 The final value of the acceptable works done, less payments 
already received, value of claims raised and paid, value of claims 
not paid along with Interim Payment Certificates, final statement 
of price escalation due and paid, etc. shall be submitted by the 
Contractor along with the Final Bill. The final bill shall be 
submitted by the Contractor in the same manner as specified in 
interim bills within three Months of physical completion of the 
work or within one month of the date of the final certificate of 
completion issued by the Engineer-in-Charge whichever is 
earlier. No further claims shall be made by the Contractor after 
submission of the final bill and these shall be deemed to have 
been waived and extinguished. 

Payments of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be 
made within a period of 90 days, the period being reckoned from 
the date of receipt of the bill by the Engineer-in-Charge complete 
with accounts of advances, Materials issued, Machinery & 
Equipment lent on hire by the Procuring Entity, dismantled 
Materials, etc. 

Recovery of cost 
of preparation of 
the bill 

15.13 In case the Contractor does not submit the bill within the time 
fixed, the Engineer-in-charge may prepare the bill as per 
provision of Sub-Clause 15.6.1 [Payment of an Interim Payment 
Certificate] but a deduction @ 0.5 % of the amount of such a bill 
shall be made and credited to the general revenue account of the 
Department/ Organisation on account of preparation of the bill. 
The Contractor shall submit all bills on the printed forms, to be 
had on application, at the office of the Engineer- in- charge and 
the charges in the bills shall always be entered at the rates 
specified in the Contract or in the case of any extra work ordered 
in pursuance of these conditions, and not mentioned or provided 
for in the Contract, at the rates approved for such work. 

Payment of 
Contractor‟s 

Bills to Banks 

 

15.14 Payments due to the Contractor may, if so desired by him, be 
made to his Bank instead of direct to him provided that the 
Contractor furnishes to the Engineer-in-Charge (i) the account 
number with name and address of branch of the Bank, (ii) an 
authorization in the form of a legally valid document such as a 
power of attorney conferring authority on the Bank to receive 
payments, and (iii) his own acceptance of the correctness of the 
amount made out as being due to him by Procuring Entity or his 
signature on the bill or other claim preferred against Procuring 
Entity before settlement by the Engineer-in-Charge of the 
account or claim by payment to the Bank. While the receipt given 
by such copy of Banks statement shall constitute a full and 
sufficient discharge for the payment, the Contractor shall also 
acknowledge with a receipt. Wherever possible the Contractor 
shall present his bills duly receipted and discharges through his 
Bankers. 
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Nothing herein contained shall operate to create in favour of the 
Bank any rights or equities vis.-a-vis. the Procuring 
Entity/Governor of Rajasthan. 

Advance 
Payments 

 

15.15 If provided in the SCC/ Contract Data, the Procuring Entity shall 
make an advance payment on simple interest (rate as specified 
in SCC) as a mobilization for the Works, when the Contractor 
submits a Bank Guarantee of an equal amount from a Scheduled 
Bank in India. The total advance payment, the number and 
timing of instalments (if more than one), and the applicable 
currencies and proportions, shall be as stated in the Contract 
Data. 

Unless and until the Procuring Entity receives this Bank 
Guarantee and got confirmed from the issuing Bank, or if the 
provision of advance payment is not stated in the Contract Data, 
this Sub-Clause shall not apply. Unless stated otherwise in the 
Contract Data, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by 
the Engineer-in-charge in accordance with Sub-Clause 15.5 
[Issue of Interim Payment Certificates], as follows 

i. deductions shall commence in the next interim Payment 
Certificate following that in which the total of all certified interim 
payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 30 percent of the Accepted 
Contract Amount less Provisional Sums; and 

ii. deductions shall be made at the amortisation rate stated in the 
Contract Data of the amount of each Interim Payment Certificate 
(excluding the advance payment and deductions for its 
repayments as well as deductions for retention money)in the 
currencies and proportions of the advance payment until such 
time as the advance payment has been repaid; provided that the 
advance payment shall be completely repaid prior to the time 
when 90 percent of the Accepted Contract Amount less 
Provisional Sums has been certified for payment. 

If the advance payment has not been repaid prior to the issue of 
the Taking-Over Certificate for the Works or prior to termination 
under Sub-Clause 16.1 [Termination by Procuring Entity], Sub-
Clause 17.2 [Termination by Contractor] or Sub-Clause 19 
[Force Majeure] (as the case may be), the whole of the balance 
then outstanding shall immediately become due to the Procuring 
Entity. 

Secured Advance 
on Non-
Perishable 
Materials (Not 
applicable in case 
of Lump Sum 
Contract) 

 

15.16 The Contractor, on signing an indenture in the form to be 
specified by the Engineer-in-Charge, may be paid during the 
progress of the execution of the work, up to 75% of the assessed 
value of any Materials which have been actually brought at the 
Site and which, in the opinion of the Engineer-in-charge, are non-
perishable, non-fragile and non-combustible and will be 
consumed in the Works within next three months in accordance 
with the construction programme and the Contract provided that 
they are adequately stored and/ or protected against damage by 



Section VIA: General Conditions of 
Contract 

(Bidding Document-Bikaner  AMRUT) 

 
 

  

MUNICIPAL CORPORATION BIKANER 191 

 

weather or other causes but which have not, at the time of 
granting advance, been incorporated in the Works. When 
Materials on account of which advance has been made under 
this Sub-Clause are incorporated in the work, the amount of such 
advance shall be recovered/ deducted from the next payment 
made under any of the Sub-Clauses of this Contract. 

Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor fails to 
pay 

15.17 In every case in which by virtue of the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and of the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, any 
applicable Labour Laws, the Procuring Entity is obliged to pay 
any amounts of wages to a workman employed by the Contractor 
in execution of the Works, or to incur any expenditure in 
providing welfare and health amenities required to be provided 
under the above said Laws or under the P.W.D. Contractor's 
Labour Regulations, or under the Rules framed by Government 
from time to time for the protection of health and sanitary 
arrangements for workers employed by the Contractor, the 
Procuring Entity shall recover from the Contractor the amount of 
wages so paid or the amount of expenditure so incurred; and 
without prejudice to the rights of the Procuring Entity under sub-
section (2) of Section 20, and sub-section (4) of Section 21, of 
the Contract Labour (Regulation and Abolition) Act, 1970, 
Government shall be at liberty to recover such amount or any 
part thereof by deducting it from the Performance Security or 
from any sum due by the Procuring Entity to the Contractor 
whether under this Contract or otherwise. The Procuring Entity 
shall not be bound to contestant claim made against it under 
sub- section (1) of Section 20, sub-section (4) of Section 21, of 
the said Act, except on the written request of the Contractor and 
upon his giving to the Procuring Entity full security for all costs for 
which the Procuring Entity might become liable in contesting 
such claim. 

With holding and 
lien in respect of 
sums due from 
Contractor 

15.18 i. Whenever any claim or claims for payment of a sum of money 
arises out of or under the Contract or against the Contractor, 
the Engineer-in-Charge or the Government shall be entitled to 
withhold and also have a lien to retain such sum or sums in 
whole or in part from the Performance Security, if any, 
deposited by the Contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the Government shall be entitled to 
withhold the Performance Security furnished, if any and also 
have a lien over the same pending finalization or adjudication 
of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no 
security has been taken from the Contractor, the Engineer-in- 
Charge or the Government shall be entitled to withhold and 
have a lien to retain to the extent of payable or which may at 
any time thereafter become payable to the Contractor under 
the same Contract or any other Contract with the Engineer-in- 
Charge or the Government or any Contracting person through 
the Engineer-in-Charge pending finalization of adjudication of 
any such claim. It is an agreed term of the Contract that the 
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sum of money or moneys so withheld or retained under the 
lien referred to above by the Engineer-in-Charge or 
Government will be kept withheld or retained as such by the 
Engineer-in-Charge or Government till the claim arising out of 
or under the Contract is determined by the arbitrator (if the 
Contract is governed by the arbitration Sub-Clause) or by the 
competent court, as the case may be and that the Contractor 
will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the 
lien referred to above and duly notified as such to the 
Contractor. For the purpose of this Sub-Clause, where the 
Contractor is a partnership firm or a limited company, the 
Engineer-in-Charge or the Government shall be entitled to 
withhold and also have a lien to retain towards such claimed 
amount or amounts in whole or in part from any sum found 
payable to any partner/ limited company as the case may be, 
whether in his individual capacity or otherwise. 

 ii. The Procuring Entity shall have the right to cause an audit 
and technical examination of the Works and the final bills of 
the Contractor including all supporting vouchers, abstract etc., 
to be made within two years after payment of the final bill and 
if as a result of such audit and technical examination any sum 
is found to have been overpaid in respect of any work done by 
the Contractor under the Contract or any work claimed to have 
been done by him under the Contract and found not to have 
been executed, the Contractor shall be liable to refund the 
amount of over-payment and it shall be lawful for the 
Procuring Entity to recover the same from him in the manner 
prescribed or in any other manner legally permissible; and if is 
found that the Contractor was paid less than what was due to 
him under the Contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid 
by the Procuring Entity to the Contractor, without any interest 
thereon whatsoever. 

Lien in respect of 
claims in other 
Contracts 

 

15.19 Any sum of money due and payable to the Contractor (including 
the Performance Security returnable to him) under the Contract 
may be withheld or retained by way of lien by the Engineer-in- 
Charge or the Government or any other Contracting person or 
persons through Engineer-in-charge against any claim of the 
Engineer-in-Charge or the Government or such person or 
persons in respect of payment of a sum of money arising out of 
or under any other Contract made by the Contractor with the 
Engineer-in-Charge or the Government or with such person or 
persons. 

It is an agreed term of the Contract that the sum of money so 
withheld or retained under this Sub-Clause by the Engineer-in-
Charge or the Government will be kept withheld or retained as 
such by the Engineer-in-Charge or the Government till his claim 
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  arising out of the same Contract or any other Contract is either 
mutually settled or determined by the arbitration Sub-Clause or 
by the competent court, as the case may be and that the 
Contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of 
any sum of money withheld or retained under this Sub-Clause 
and duly notified as such to the Contractor. 

Levy or Taxes 
payable by 
Contractor 

 

15.20 i. VAT/ Sales Tax, service tax or any other taxes and duties on 
Materials, works or services in respect of this Contract shall be 
payable by the Contractor according to Law in effect. 

ii. The Contractor shall deposit royalty and obtain necessary 
permit for supply of the red earth, moorum, sand, chips, bajri, 
stone, kankar, etc. from local authorities. The liability, if any,on 
account of quarry fees, royalties, octroi and other taxes and 
duties in respect of materials actually consumed on the Works, 
shall be borne by the Contractor. 

iii. lf pursuant to or under any Law, notification or order any 
royalty, cess or the hike becomes payable to the Government 
of India and does not at any time become payable by the 
Contractor to the State Government/ Local authorities in 
respect of any Material used by the Contractor in the Works 
then in such a case, it shall be Lawful to the Government of 
India and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from the dues 
of the Contractor. 

iv. In respect of goods and Materials procured by the Contractor, 
for use in Works under the Contract, VAT will be paid by the 
Contractor himself but in respect of such goods manufactured 
and supplied by the Contractor and Works executed under the 
contract, the responsibility of payment of VAT shall be that of 
the Procuring Entity. 

Adjustments for 
changes in 
Legislation 

 

15.21 i. All the bid rates shall be inclusive of all taxes and levies 
payable under respective statutes, However if any further tax 
or levy is imposed by Statute, after the Base Date and the 
Contractor thereupon necessarily and properly pays such 
taxes/ levies the Contractor shall be reimbursed the amount so 
paid, provided such payments, if it any, is not, in the opinion of 
the Procuring Entity (whose decision shall be final and binding 
on the Contractor) attributable to delay in execution of work 
within the control of the Contractor. 

ii. The Contractor shall keep necessary books of accounts and 
other documents for the purpose of this condition as may be 
necessary and shall allow inspection of the same by a duly 
authorized representative of the Procuring Entity and/ or the 
Engineer-in-Charge and further shall furnish such other 
information/ document as the Engineer-in-Charge may require 
from time to time. 
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  iii. The Contractor shall, within a period of 30 Days of the 
imposition of any such further tax or levy, give a written notice 
thereof to the Engineer-in-Charge that the same is given 
pursuant to this condition, together with all necessary 
information relating thereto. 

This Sub-Clause shall not be applicable if the effect of changes 
in legislation has been included in price variation formulae in 
Clause 10 [Price Variation]. 

Pre Check and 
Post Check of 
Bills 

 

15.22 The Government/ Procuring Entity shall have a right to provide a 
system of pre check of Contractor‟s bills by a specified 
organization and payment by an Accounts Organisation as the 
Government/ Procuring Entity may in its absolute discretion 
decide. Any overpayments detected as a result of such pre 
checker post check of Contractor‟s bills can be recovered from 
the Contractor's bills and the Contractor will refund such excess 
payments. 

16. Termination of Contract by Procuring Entity\ 

Termination by 

Procuring Entity 

 

16.1 Subject to the other provisions contained in this Sub-Clause the 
Engineer-in-charge may, without prejudice to his any other rights 
or remedy against the Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other 
provisions of this Contract or otherwise and whether the date of 
completion has or has not elapsed by a notice of reasonable 
period in writing absolutely determine the Contract in any of the 
following cases: 

i. If the Contractor, having been given by the Engineer-in-
Charge a notice in writing to rectify, reconstruct or replace any 
defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workmanlike manner, or 
by workers who do not understand the instructions of the 
Engineer-in-Charge, or do not execute the work as per 
specifications or in contravention of the advice of the third 
party quality inspections agency about the quality of works, if 
any, shall omit to comply with the requirement of such notice 
for a period of fifteen Days thereof. 

ii. If the Contractor being a company shall pass a resolution or 
the Court shall make an order that the company shall be 
wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle 
the Court or the creditor to appoint a receiver or a manager or 
which entitle the Court to make a winding up order. 

iii. If the Contractor has, without reasonable cause, suspended 
the progress of the Works for a continuous period of 30 days, 
or has failed to proceed with the Works with due diligence so 
that, in the reasoned opinion of the Engineer-in-Charge (which 
shall be final and binding), he will be unable to secure 
completion of the Works by the stipulated date of completion 
and continues to do so after a notice in writing of fifteen Days 
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from the Engineer-in-Charge. 

iv. If the Contractor fails to complete the Works within the 
stipulated time or spans of the Works with individual date of 
completion, if any stipulated, on or before such date(s) of 
completion and or fails to achieve two continuous mile stones, 
does not complete them within the period specified in a notice 
given in writing on that behalf by the Engineer-in-Charge. 

v. If the Contractor persistently neglects to carry out his 
obligations under the Contract and/ or commits default in 
complying with any of the terms and conditions of the Contract 
and does not remedy it or take effective steps to remedy it 
within fifteen Days after a notice in writing is given to him on 
that behalf by the Engineer-in-charge. 

vi. If the Contractor sublets the Works or a part of Works without 
specific permission of the Procuring Entity/ Engineer- in-
charge. 

vii. If the Contractor has not been commenced the Works by the 
Commencement Date or within 1/8th of the stipulated time for 
completion subject to a maximum of 45 Days, whichever is 
earlier. 

When the Contractor has made himself liable for action under 
any of the cases aforesaid, the Engineer-in-Charge on behalf of 
the Procuring Entity shall have the powers: 

(a) To determine or rescind the Contract as aforesaid (of which 
a 28 days termination or rescission notice in writing to the 
Contractor under the hand of Engineer-in-Charge shall be 
conclusive evidence). Upon such determination or rescission 
the Bid Security and Performance Security under the Contract 
shall be liable to be forfeited and shall be absolutely at the 
disposal of the Procuring Entity. 

(b) To employ labour paid by the Procuring Entity and to supply 
materials to carry out the Works or any part of the Works, 
debiting the Contractor with the cost of the labour and the 
price of the materials (of the amount of which cost and price 
certified by the Engineer-in-charge shall be final and 
conclusive against the Contractor) and crediting him with the 
value of the work done in all respects in the same manner and 
at the same rates, as if it has been carried out by the 
Contractor under the terms of this Contract. The certificate of 
the Engineer-in-Charge, as to the value of the work done, 
shall be final and conclusive evidence against the Contractor 
provided always that action under the sub Sub-Clause shall 
only be taken after giving notice in writing to the Contractor. 
Provided also that if the expenses incurred by the Procuring 
Entity are less than the amount payable to the Contractor at 
his agreement rates, the difference shall not be paid to 
Contractor. 

(c) After giving notice specifying the date and time to the 
Contractor to measure up the acceptable (executed as per 
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design, drawings and specifications) work of the Contractor at 
Site and to take such part thereof, as shall be unacceptable 
out of his hands and to give it to another contractor to 
complete, in which case any expenses which may be incurred 
in excess of the sum which would have been paid to the 
original Contractor, if the whole work had been executed by 
him (of the amount of which excess, the certificate in writing of 
the Engineer-in-charge shall be final and conclusive) shall be 
borne and paid by the original Contractor and may be 
deducted from any money due to him by the Procuring Entity 
under this Contract or any other account, whatsoever, or from 
his Bid Security, Performance Security or the Enlistment 
Security or the proceeds of sale thereof, or a sufficient part 
thereof as the case may be. 

In the event of any one or more of the above courses being 
adopted by the Engineer-in-charge the contractor shall have no 
claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any materials or entered 
into any engagements or made any advances on account or with 
a view to the execution of the Works or the performance of the 
Contract. 

In case action is taken under any of the aforesaid provisions, the 
Contractor shall not be entitled to recover or be paid any sum for 
any work thereof or actually performed under this Contract 
unless and until the Engineer-in-charge has certified in writing 
the performance of such work and value payable in respect 
thereof and he shall only be entitled to be paid the value so 
certified. 

Contractor liable 
to pay 
Compensation 
even if action not 
taken under Sub-
Clause16.1above 

 

16.2 (i) In any case in which the powers conferred upon the 
Engineer- in-Charge by Sub-Clause 16.1 [Termination by 
Procuring Entity] shall have become exercisable and the same 
are not exercised, the non-exercise of such powers shall not 
constitute a waiver of any of the conditions hereof and such 
powers shall, notwithstanding, be exercisable in the event of 
any future case of default by the Contractor and the liability of 
the Contractor for compensation shall remain unaffected. 

(ii) In the event of the Engineer-in-Charge putting in force all or 
any of the powers vested in him under the preceding Sub- 
Clause 16.1, he may, if he so desires, after giving a notice in 
writing to the Contractor, take possession of all or any tools, 
plants, materials and stores, in or upon the Works or the Site, 
thereof or belonging to the Contractor or procured by him and 
intended to be used for execution of the Works or any part 
thereof, paying or allowing for the same in account, at the 
Contract rates or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge 
(whose certificate, thereof, shall be final and conclusive), 
otherwise the Engineer-in-Charge may, by notice in writing to 
the Contractor or his authorized agent, require him to remove 
such tools, plants, materials or stores from the premises 
(within a time to be specified in such notice), and in the event 
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of the Contractor failing to comply with any such requisition, 
the Engineer-in-Charge may remove them at the Contractor‟s 
expense or sell them by auction or private sale on account of 
the Contractor and his risk in all respects, and the certificate of 
the Engineer-in-Charge as to the expenses of any such 
removal, and the amount of the proceeds and expenses of 
any such sale shall be final and conclusive against the 
Contractor. 

Valuation at the 
date of 
termination: 

 

16.3 As soon as practicable after a notice of termination underSub-
Clause16.1 has taken effect, the Engineer-in-charge shall 
proceed in accordance with Sub-Clause 3.5[Determinations] to 
agree or determine the value of the Works, Goods and 
Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

Payment after 
Termination 

 

16.4 After a notice of termination under Sub-Clause 16.1 has taken 
effect, the Procuring Entity may: 

i. proceed in accordance with Sub-Clause 3.5 [Procuring Entity's 
Claims ], 

ii. withhold further payments to the Contractor until the Costs of 
execution, completion and remedying of any Defects, 
damages for delay in completion (if any), and all other Costs 

incurred by the Procuring Entity, have been established,and iii. 
recover from the Contractor any losses and damages incurred by 
the Procuring Entity and any extra Costs of completing the 
Works, after allowing for any sum due to the Contractor under 
Sub-Clause 16.3. After recovering any such losses, damages 
and extra Costs, the Procuring Entity shall pay balance to the 
Contractor, if any. 

Procuring Entity‟s 
Entitlement 
toTermination for 
Convenience 

 

16.5 If, at any time after the commencement of the Works, the 
Government/ Procuring Entity shall, for any reason, whatsoever, 
not require the whole work, thereof, as specified in the Contract, 
to be carried out, the Engineer-in-charge shall give notice, in 
writing, of the fact to the Contractor, who shall have no claim to 
any payment or compensation, whatsoever, on account of any 
profit or advantage which he might have derived from the 
execution of the Works in full but which he did not derive 
inconsequence of the full amount of the Works not having been 
carried out. Neither shall he have any claim for compensation by 
reason of alterations having been made in the original 
specifications, drawings and design and instructions, which shall 
involve any curtailment of the Works, as originally contemplated. 
Provided, that the contractor shall be paid the charges for the 
cartage only, of materials actually brought to the Site of the 
Works by him for bonafide use and rendered surpluses a result 
of the abandonment or curtailment of the Works or any portion 
thereof, and taken them back by the Contractor provided, 
however, that the Engineer-in-charge shall have, in all such 
cases, the option of taking over all or any such materials at their 
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purchase price or at local market rates whichever may belles. 

Corrupt, 
Fraudulent, 
Collusive or 
Coercive 
Practices 

 

16.6 If the Procuring Entity determines that the Contractor, his Sub- 
Contractors or any of their personnel has breached the Code of 
Integrity prescribed in the Act, the Rules, or the Instructions to 
Bidders [Section I of the Bidding Document] or has engaged 
incorrupt, fraudulent, collusive or coercive practices, in 
competing for or in executing the Contract, then the Procuring 
Entity may, after giving 14 Days notice to the Contractor: 

i. terminate the Contract and expel him from the Site, 

ii. forfeit or encase performance security and any other security 
or bond relating to this Contract, 

iii. recover the payments made under the Contract along with 
interest thereon at bank rate, 

iv. recover compensation for loss incurred due to termination of 
the Contract including excess expenditure, if any incurred in 
getting the remaining work executed from other agency under 
Sub-Clause 16.1. 

For the purposes of this Sub-Clause: 

i. “corrupt practice” means the offering, giving, receiving or 
soliciting, directly or indirectly, of anything of value to influence 
the action of a public official in the procurement process or in 
the Contract execution; 

ii. “fraudulent practice” means a misrepresentation or omission 
of facts in order to influence a procurement process or the 
execution of the Contract; 

iii. “collusive practice” means a scheme of arrangement between 
two or more bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels; 

iv. “Coercive practice” means harming or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in the procurement process or affect the 
execution of a Contract. 

Should any employee of the Contractor be determined to have 
engaged in corrupt, fraudulent or coercive practice during the 
execution of the Works then that employee shall be removed in 
accordance with Sub-Clause 6.11 [Contractor‟s Personnel]. 

Termination of 
Contract on death 
of Contractor 

 

16.7 Without prejudice to any of the rights or remedies under this 
Contract, if the Contractor dies, the Procuring Entity shall have 
the option of terminating the Contract without compensation to 
the Contractor after the affidavit of his/ their legal heir/heirs that 
they are not in a position to complete the work as Contracted or 
are not going to be in this profession in future. 

17. Suspension of Works and Termination by the Contractor 
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Contractor‟s 
Entitlementto 
Suspend Work 

 

17.1 If the Engineer-in-charge fails to certify an Interim Payment 
Certificate in accordance with Sub-Clause 15.5 [Issue of 
Interim Payment Certificates] or fails to make a payment of an 
Interim Payment Certificate within time period specified in 
accordance with Sub-Clause 15.6 [Payment of an Interim 
Payment Certificate], the Contractor may, after giving not less 
than 21Days‟ notice to the Procuring Entity, suspend work (or 
reduce the rate of progress of work) unless and until the 
Contractor has received the Payment Certificate or payment, 
as the case may be as described in the notice. 

If the Contractor subsequently receives such Payment 
Certificate or payment (as described in the relevant Sub-
Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as 
soon as is reasonably practicable.  

If the Contractor suffers delay and/ or incurs Cost as a result of 
suspending the Works (or reducing the rate of progress of the 
Works) in accordance with this Sub-Clause, the Contractor 
shall give notice to the Engineer-in-charge and shall be 
entitled subject to Sub-Clause 21.2 [Contractor‟s Claims ] to: 

i. an extension of time for any such delay, if completion is or will 
be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

Termination by 
Contractor 

 

17.2 The Contractor shall be entitled to terminate the Contract if: 

i. the Contractor does not receive the amount due under an 
Interim Payment Certificate within 28 Days after the expiry of 
the time stated in Sub-Clause 15.6 [Payment of an Interim 
Payment Certificate] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 
[Procuring Entity‟s Claims], or 

ii. the Procuring Entity substantially fails to perform his 
obligations under the Contract in such manner as to materially 
and adversely affect the economic balance of the Contract 
and/ or the ability of the Contractor to perform the Contractor 

iii. a prolonged suspension affects the whole of the Works as 
described in Sub-Clause 8.13 [Prolonged Suspension ], or 

iv. The Contractor does not receive the Engineer-in-charge‟s 
instruction recording the agreement of both Parties on the full 
filament of the conditions for the Commencement of Works 
under Sub-Clause 8.3 [Commencement of Works]. 

In any of these events or circumstances, the Contractor may, 
upon giving 28 Days‟ reasoned notice to the Procuring Entity, 
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terminate the Contract. 

Cessation of 
Work and 
Removal of 
Contractor‟s 
Equipment 

 

17.3 After a notice of termination under Sub-Clause 16 [Termination 
of Contract by Procuring Entity], Sub-Clause 17.2 [Termination 
by Contractor] or Sub-Clause 19.6. [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall 
promptly: 

I. cease all further work, except for such work as may have been 
instructed by the Engineer-in-charge for the protection of life 
or property or for the safety of the Works, 

I. hand over Contractor‟s Documents, as built drawings, Plant, 
Materials and other work, for which the Contractor has 
received payment, and 

iii. Remove all other Goods from the Site, except as necessary 
for safety, and leave the Site. 

Payment on 
Termination 

17.4 After a notice of termination under Sub-Clause 17.2 [Termination 
by Contractor] has taken effect, the Procuring Entity shall 
promptly pay the Contractor in accordance with Sub-Clause 
19.6. [Optional Termination, Payment and Release]. 

18. Risk and responsibilities 

Indemnities 

 

18.1 The Contractor shall indemnify and hold harmless the Procuring 
Entity, the Procuring Entity‟s Personnel, and their respective 
agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of: 

I. bodily injury, sickness, disease or death, of any person 
whatsoever arising out of or in the course of or by reason of 
the Contractor‟s design (if any), the execution and completion 
of the Works and the remedying of any Defects, unless 
attributable to any negligence, will full act or breach of the 
Contract by the Procuring Entity, the Procuring Entity's 
Personnel, or any of their respective agents, and 

ii. damage to or loss of any property, real or personal (other than 
the Works), to the extent that such damage or loss arises out 
of or in the course of or by reason of the Contractor‟s design (if 
any), the execution and completion of the Works and the 
remedying of any Defects, unless and to the extent that any 
such damage or loss is attributable to any negligence, will full 
act or breach of the Contract by the Procuring Entity, the 
Procuring Entity‟s Personnel, their respective agents, or 
anyone directly or indirectly employed by any of them. 
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Contractor‟s 
Care of the 
Works 

 

18.2.1 The Contractor shall take full responsibility for the care of the 
Works and materials and Goods from the Commencement Date 
until the Taking-Over Certificate is issued (or is deemed to be 
issued under Clause 12 [Taking Over of the Works and Sections 
by Procuring Entity] for the Works, when responsibility for thecae 
of the Works shall pass to the Procuring Entity. If a Taking-Over 
Certificate is issued (or is so deemed to be issued) for any 
Section or part of the Works, responsibility for the care of the 
Section or part shall then pass to the Procuring Entity. 

After responsibility has accordingly passed to the Procuring 
Entity, the Contractor shall take responsibility for the care of any 
work which is outstanding on the date stated in a Taking-Over 
Certificate, until this outstanding work has been completed. 

If any loss or damage happens to the Works, Materials or Goods 
or Contractor‟s Documents during the period when the 
Contractor is responsible for their care, from any cause not listed 
in Sub-Clause 18.3 [Procuring Entity‟s Risks], the Contractor 
shall rectify/ reimburse the loss or damage at the Contractor's 
risk and Cost, so that the Works, Materials or Goods or 
Contractor's Documents conform with the Contract. 

The Contractor shall be liable for any loss or damage caused by 
any actions performed by the Contractor after a Taking-Over 
Certificate has been issued. The Contractor shall also be liable 
for any loss or damage which occurs after a Taking Over 
Certificate has been issued and which arose from a previous 
event for which the Contractor was liable. 

 18.2.2 All risks of loss of or damage to physical property and of 
personal injury and death which arise during and in consequence 
of the performance of the Contract other than the excepted risks 
are the responsibility of the Contractor. 

Procuring 
Entity‟s Risks. 

 

18.3 The risks referred to in Sub-Clause 18.4 [Consequences of 
Procuring Entity‟s Risks] below, insofar as they directly affect the 
execution of the Works, are: 

i. war, hostilities (whether war be declared or not), invasion, act 
of foreign enemies, 

ii. rebellion, terrorism, sabotage by persons other than the 
Contractor's Personnel, revolution, insurrection, military or 
usurped power, or civil war, within the Country, 

iii. riot, commotion or disorder within the Country by persons 
other than the Contractor‟s Personnel, 

iv. munitions of war, explosive Materials, ionizing radiation or 
contamination by radio-activity, within the Country, except as 
may be attributable to the Contractor‟s use of such munitions, 
explosives, radiation or radio-activity, 

v. pressure waves caused by aircraft or other aerial devices 
travelling at sonic or supersonic speeds, vi. use or occupation 
by the Procuring Entity of any part of the Permanent Works, 
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except as may be specified in the Contract, 

vii. design of any part of the Works by the Procuring Entity's 
Personnel or by others for whom the Procuring Entity is 
responsible, and 

viii. Any operation of the forces of nature which is Unforeseeable 
or against which an experienced Contractor could not 
reasonably have been expected to have taken adequate 
preventive precautions. 

Consequences 
of Procuring 
Entity‟s Risks 

 

18.4 If and to the extent that any of the risks listed in Sub-Clause 
18.3above results in loss or damage to the Works, materials or 
Goods or Contractor‟s Documents, the Contractor shall promptly 
give notice to the Engineer-in-charge and shall rectify this loss or 
damage to the extent required by the Engineer-in-charge. 

If the Contractor suffers delay and/ or incurs Cost from rectifying 
this loss or damage, the Contractor shall give a further notice to 
the Engineer-in-charge and shall be entitled subject to Clause 
21.2 [Contractor‟s Claims ] to: 

i. An extension of time for any such delay, if completion is or will 
be delayed, under Clause 8.6 [Extension of Time for 
Completion], and 

ii. payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this further notice, the Engineer-in-charge shall 
proceed in accordance with Clause 3.5 [Determinations] to agree 
or determine these matters. 

Intellectual and 
Industrial 
Property Rights 

 

18.5 In this Sub-Clause, “infringement” means an infringement (or 
alleged infringement) of any patent, registered design, copyright, 
trade mark, trade name, trade secret or other intellectual or 
industrial property right relating to the Works; and “claim” means 
a claim (or proceedings pursuing a claim) alleging an 
infringement. 

Whenever a Party does not give notice to the other Party of any 
claim within 28 Days of receiving the claim, the first Party shall 
be deemed to have waived any right to indemnity under this Sub-
Clause. 

The Contractor shall fully indemnify and keep indemnified the 
Procuring Entity and the State Government against any action, 
claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect of any article or 
part thereof included in the Contract. The Contractor shall 
indemnify and hold the Procuring Entity harmless against and 
from any other claim which arises out of or in relation to (i) the 
manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

The Procuring Entity shall indemnify and hold the Contractor 
harmless against and from any claim alleging an infringement 
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which is or was: 

  i. an unavoidable result of the Contractor‟s compliance with the 
Contract, or 

ii. a result of any Works being used by the Procuring Entity: 

(a) for a purpose other than that indicated by, or reasonably to 
be inferred from, the Contract, or 

(b) in conjunction with anything not supplied by the Contractor, 
unless such use was disclosed to the Contractor prior to the 
Base Date or is stated in the Contract 

If a Party is entitled to be indemnified under this Sub-Clause, the 
indemnifying Party may (at its Cost) conduct negotiations for the 
settlement of the claim, and any litigation or arbitration which 
may arise from it. The other Party shall, at the request and Cost 
of the indemnifying Party, assist in contesting the claim. This 
other Party (and its Personnel) shall not make any admission 
which might be prejudicial to the indemnifying Party, unless the 
indemnifying Party failed to take over the conduct of any 
negotiations, litigation or arbitration upon being requested to do 
so by such other Party. 

Limitation of 
Liability 

 

18.6 Neither Party shall be liable to the other Party for loss of use of 
any Works, loss of profit, loss of any Contract or for any indirect 
or consequential loss or damage which may be suffered by the 
other Party in connection with the Contract, other than as 
specifically provided in Sub-Clause 8.9 [Compensation/Damages 
for Delay]; Sub-Clause 13.3 [Cost of Remedying Defects]; Sub-
Clause 16.4 [Payment after Termination]; Sub-Clause 17.4 
[Payment on Termination]; Sub-Clause 18.1 [Indemnities]; Sub-
Clause 18.2 [Contractor‟s Care of the Works], Sub-Clause 18.4 
[Consequences of Procuring Entity's Risks] and Sub-Clause 
18.5. [Intellectual and Industrial Property Rights]. 

The total liability of the Contractor to the Procuring Entity, under 
or in connection with the Contract shall not exceed twice the 
Accepted Contract Amount. This amount does not include 
charges, if any, for consumption of Electricity, Water and Gas 
provided by the Procuring Entity under Sub-Clause 4.18 
[Electricity, Water and Gas], and use of Procuring Entity's 
Equipment and Materials under Sub-Clause 4.19 [Procuring 
Entity‟s Equipment and Issue of Materials].  

This Sub-Clause shall not limit liability of the Contractor in any 
case of fraud, deliberate default or reckless misconduct by the 
Contractor or Sub-Contractors or their personnel or offences 
under any other Law for the time being in force. 

Use of Procuring 
Entity‟s 
Accommodation 
Facilities 

18.7 The Contractor shall take full responsibility for the care of the 
accommodation and facilities, if any, provided by the Procuring 
Entity as detailed in the Specifications, from the respective dates 
of hand-over to the Contractor until cessation of occupation 
(where hand-over or cessation of occupation may take place 
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 after the date stated in the Taking-Over Certificate for the Works 
If any loss or damage happens to any of the above items while 
the Contractor is responsible for their care arising from any 
cause whatsoever other than those for which the Procuring Entity 
is liable, the Contractor shall, at his own cost, rectify the loss or 
damage to the satisfaction of the Engineer-in-Charge. 

19. Force Majeure 

Definition of 
Force Majeure 

 

19.1 In this Sub-Clause, “Force Majeure” means an exceptional event 
or circumstance: 

i. which is beyond a Party‟s control, 

ii. which such Party could not reasonably have provided against 
before entering into the Contract, 

iii. which, having arisen, such Party could not reasonably have 
avoided or overcome, and 

iv. which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind listed below, so long as 
conditions (i) to (iv) above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, 
act of foreign enemies, 

(b) rebellion, terrorism, sabotage by persons other than the 
Contractor‟s Personnel, revolution, insurrection, military or 
usurped power, or civil war, 

(c) riot, commotion, disorder, strike or lockout by persons other 
than the Contractor‟s Personnel, 

(d) munitions of war, explosive Materials, ionizing radiation or 
contamination by radio-activity, except as may be attributable 
to the Contractor‟s use of such munitions, explosives, radiation 
or radio-activity, and 

(e) natural catastrophes such as earthquake, hurricane, typhoon 
or volcanic activity. 

Notice of Force 
Majeure 

 

19.2 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall 
give notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, 
the performance of which is or will be prevented. The notice shall 
be given within 14 Days after the Party became aware, or should 
have become aware, of the relevant event or circumstance 
constituting Force Majeure. 

The Party shall, having given notice, be excused performance of 
its obligations for so long as such Force Majeure prevents it from 
performing them. 

Notwithstanding any other provision of this Clause, Force 
Majeure shall not apply to obligations of either Party to make 
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payments to the other Party under the Contract. 

Duty to Minimize 
Delay 

19.3 Each Party shall at all times use all reasonable endeavours to 
minimize any delay in the performance of the Contract as result 
of Force Majeure. 

A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

Consequences 
of Force Majeure 

 

19.4 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which notice 
has been given under Sub-Clause 19.2 [Notice of Force 
Majeure], and suffers delay and/ or incurs Cost by reason of 
such Force Majeure, the Contractor shall be entitled subject to 
Sub-Clause 21.2 [Contractor‟s Claims ] to: 

i. an extension of time for any such delay, if completion is or will 
be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. if the event or circumstance is of the kind described in Sub- 
Clause 19.1 [Definition of Force Majeure] and, in the case of 
sub-paragraphs (a) to (e), occurs in the Country, payment of 
any such Cost incurred rectifying or replacing the Works and/ 
or Goods damaged or destructed by Force Majeure, to the 
extent they are not indemnified through the insurance policy 
referred to in Sub-Clause 20.2 [Insurance for Works and 
Contractor‟s Equipment]. 

After receiving this notice, the Engineer-in-charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

Force Majeure 
Affecting 
Subcontractor 

 

19.5 If any Subcontractor is entitled under any Contract or agreement 
relating to the Works to relief from force majeure on terms 
additional to or broader than those specified in this Sub-Clause, 
such additional or broader force majeure events or 
circumstances shall not excuse the Contractor‟s non-
performance or entitle him to relief under this Sub-Clause. 

Optional 
Termination, 
Payment and 
Release 

19.6 If the execution of substantially all the Works in progress is 
prevented for a continuous period of 84 Days by reason of Force 
Majeure of which notice has been given under Sub-Clause 19.2 
[Notice of Force Majeure], or for multiple periods which total 
more than 140 Days due to the same notified Force Majeure, 
then either Party may give to the other Party a notice of 
termination of the Contract. In this event, the termination shall 
take effect 7 Days after the notice is given, and the Contractor 
shall proceed in accordance with Sub-Clause 17.3 [Cessation of 
Works and Removal of Contractor‟s Equipment]. 

Upon such termination, the Engineer-in-charge shall determine 
the value of the work done and issue a Payment Certificate 
which shall include: 

i. the amounts payable for any acceptable work carried out for 
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which a price is stated in the Contract; 

ii. the Cost of Plant and Materials ordered for the Works which 
have been delivered to the Contractor, or of which the 
Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the 
Procuring Entity when paid for by the Procuring Entity, and the 
Contractor shall place the same at the Procuring Entity‟s 
disposal; 

iii. other Costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

iv. the Cost of removal of Temporary Works and Contractor‟s 
Equipment from the Site. 

Release from 
Performance 

 

19.7 Notwithstanding any other provision of this Clause, if any event 
or circumstance outside the control of the Parties (including, 
button limited to, Force Majeure) arises which makes it 
impossible or unlawful for either or both Parties to fulfil its or their 
Contractual obligations or which, under the Law governing the 
Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to 
the other Party of such event or circumstance: 

i. The Parties shall be discharged from further performance, 
without prejudice to the rights of either Party in respect of any 
previous breach of the Contract, and 

ii. the sum payable by the Procuring Entity to the Contractor 
shall be the same as would have been payable under Sub-
Clause19.6 [Optional Termination, Payment and Release] if 
the Contract had been terminated under Sub-Clause 19.6. 

20. Insurance 

General 
Requirements for 
Insurance 

 

20.1 In this Sub-Clause, “insuring Party” means, for each type of 
insurance, the Party responsible for effecting and maintaining the 
insurance specified in the relevant Sub-Clause. 

Wherever the Contractor is the insuring Party, each insurance 
shall be effected with insurers and in terms approved by the 
Procuring Entity. These terms shall be consistent with any terms 
agreed by both Parties before the date of the Letter of 
Acceptance. This agreement of terms shall take precedence over 
the provisions of this Sub-Clause. 

Wherever the Procuring Entity is the insuring Party, each 
insurance shall be effected with insurers and in terms acceptable 
to the Contractor. These terms shall be consistent with any terms 
agreed by both Parties before the date of the Letter of 
Acceptance. This agreement of terms shall take precedence over 
the provisions of this Sub-Clause. 

If a policy is required to indemnify joint insured, the cover shall 
apply separately to each insured as though a separate policy had 
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been issued for each of the joint insured. If a policy indemnifies 
additional joint insured, namely in addition to the insured 
specified in this Sub-Clause, (i) the Contractor shall act under the 
policy on behalf of these additional joint insured except that the 
Procuring Entity shall act for Procuring Entity‟s Personnel, (ii) 
additional joint insured shall not be entitled to receive payments 
directly from the insurer or to have any other direct dealings with 
the insurer, and (iii) the insuring Party shall require all additional 
joint insured to comply with the conditions stipulated in the policy. 

Each policy insuring against loss or damage shall provide for 
payments to be made in the currencies required to rectify the 
loss or damage. Payments received from insurers shall be used 
for the rectification of the loss or damage. 

The relevant insuring Party shall, within the respective periods 
stated in the Contract Data (calculated from the Commencement 
Date), submit to the other Party: 

i. evidence that the insurances described in this Sub-Clause 
have been effected, and 

ii. copies of the policies for the insurances described in Sub-
Clause 20.2 [Insurance for Works and Contractor‟s 
Equipment] and Sub-Clause 20.3 [Insurance against Injury to 
Persons and Damage to Property]. 

When each premium is paid, the insuring Party shall submit 
evidence of payment to the other Party. Whenever evidence or 
policies are submitted, the insuring Party shall also give notice to 
the Engineer-in-charge. 

Each Party shall comply with the conditions stipulated in each of 
the insurance policies. The insuring Party shall keep the insurers 
informed of any relevant changes to the execution of the Works 
and ensure that insurance is maintained in accordance with this 
Sub-Clause. 

Neither Party shall make any material alteration to the terms of 
any insurance without the prior approval of the other Party. If an 
insurer makes (or attempts to make) any alteration, the Party first 
notified by the insurer shall promptly give notice to the other 
Party. 

If the insuring Party fails to effect and keep in force any of the 
insurances it is required to effect and maintain under the 
Contract, or fails to provide satisfactory evidence and copies of 
policies in accordance with this Sub-Clause, the other Party may 
(at its option and without prejudice to any other right or remedy) 
effect insurance for the relevant coverage and pay the premiums 
due. The insuring Party shall pay the amount of these premiums 
to the other Party, and the Contract Price shall be adjusted 
accordingly. 

Nothing in this Sub-Clause limits the obligations, liabilities or 
responsibilities of the Contractor or the Procuring Entity, under 
the other terms of the Contract or otherwise. Any amounts not 
insured or not recovered from the insurers shall be borne by the 
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Contractor and/ or the Procuring Entity in accordance with these 
obligations, liabilities or responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is 
available and which it is required to effect and maintain under the 
Contract, and the other Party neither approves the omission nor 
effects insurance for the coverage relevant to this default, any 
moneys which should have been recoverable under this 
insurance shall be paid by the insuring Party. 

Payments by one Party to the other Party shall be subject to 
Sub-Clause 2.5 [Procuring Entity‟s Claims] or Sub-Clause 21.2 
[Contractor‟s Claims], as applicable. 

Insurance for 
Works and 
Contractor‟s 
Equipment 

20.2 The insuring Party shall insure the Works, Plant, Materials and 
Contractor‟s Documents for not less than the full reinstatement 
Cost including the Costs of demolition, removal of debris and 
professional fees and profit. This insurance shall be effective 
from the date by which the evidence is to be submitted under 
Sub-Clause 20.1 [General Requirements for Insurances], until 
the date of issue of the Taking-Over Certificate for the Works. 

The insuring Party shall maintain this insurance to provide cover 
until the date of issue of the Performance Certificate, for loss or 
damage for which the Contractor is liable arising from a cause 
occurring prior to the issue of the Taking-Over Certificate, and for 
loss or damage caused by the Contractor in the course of any 
other operations including those under Clause 13 [Defect 
Liability]. 

The insuring Party shall insure the Contractor‟s Equipment for 
not less than the full replacement value, including delivery to 
Site. For each item of Contractor‟s Equipment, the insurance 
shall be effective while it is being transported to the Site and until 
it is no longer required as Contractor‟s Equipment. 

Unless otherwise stated in the Special Conditions, insurances 
under this Sub-Clause: 

i. shall be effected and maintained by the Contractor as insuring 
Party, 

ii. shall be in the joint names of the Parties, who shall be jointly 
entitled to receive payments from the insurers, payments 
being held or allocated to the Party actually bearing the Costs 
of rectifying the loss or damage, 

iii. shall be extended to cover liability for all loss and damage 
from any cause not listed in Sub-Clause 18.3 [Procuring 
Entity‟s Risks], 

iv. shall also cover, to the extent specifically required in Contract 
Data, loss or damage to a part of the Works which is 
attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks 
listed in Sub-Clause 18.3 [Procuring Entity‟s Risks], excluding 
(in each case) risks which are not insurable at commercially 
reasonable terms, and 
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v. may however exclude loss of, damage to, and reinstatement 
of: 

(a) a part of the Works which is in a defective condition due to a 
defect in its design, materials or workmanship (but cover shall 
include any other parts which are lost or damaged as direct 
result of this defective condition and not as described in sub- 
paragraph (b) below), 

(b) a part of the Works which is lost or damaged in order to 
reinstate any other part of the Works if this other part is in 
defective condition due to a defect in its design, material or 
workmanship, and 

(c) A part of the Works which has been taken over by the 
Procuring Entity, except to the extent that the Contractor is liable 
for the loss or damage. 

Insurance 
against Injury to 
Persons and 

DamagetoProper
ty20 

20.3 The insuring Party shall insure against each Party‟s liability for 
any loss, damage, death or bodily injury which may occur to any 
physical property (except things insured under Sub-Clause 20.2 
[Insurance for Works and Contractor‟s Equipment]) or to any 
person (except persons insured under Sub-Clause 20.4 
[Insurance for Contractor‟s Personnel]), which may arise out of 
the Contractor‟s performance of the Contract and occurring 
before the issue of the Performance Certificate. 

This insurance shall be for a limit per occurrence of not less than 
the amount stated in the Contract Data with no limit on the 
number of occurrences. 

Unless otherwise stated in the Special Conditions, the 
insurances specified in this Sub-Clause: 

i. shall be effected and maintained by the Contractor as insuring 
Party, 

ii. shall be in the joint names of the Parties, 

iii. shall be extended to cover liability for all loss and damage to 
the Procuring Entity‟s property (except things insured under 
Sub-Clause 20.2 [Insurance for Works and Contractor's 
Equipment] arising out of the Contractor‟s performance of the 
Contract, and 

iv. may however exclude liability to the extent that it arises from: 

(a) the Procuring Entity‟s right to have the Permanent Works 
executed on, over, under, in or through any land, and to 
occupy this land for the Permanent Works, 

(b) damage which is an unavoidable result of the Contractor‟s 
obligations to execute the Works and remedy any Defects, 
and 

(c) a cause listed in Sub-Clause 18.3 [Procuring Entity's Risks], 
except to the extent that cover is available at commercially 
reasonable terms. 
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Insurance for 
Contractor‟s 
Personnel 

 

20.4 The Contractor shall effect and maintain insurance against 
liability for claims, damages, losses and expenses (including 
legal fees and expenses) arising from injury, sickness, disease or 
death of any person employed by the Contractor or any other of 
the Contractor's Personnel. 

The insurance shall cover the Procuring Entity and the Engineer-
in-charge against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, 
sickness, disease or death of any person employed by the 
Contractor or any other of the Contractor‟s Personnel, except 
that this insurance may exclude losses and claims to the extent 
that they arise from any act or neglect of the Procuring Entity or 
of the Procuring Entity‟s Personnel. 

The insurance shall be maintained in full force and effect during 
the whole time that these personnel are assisting in the 
execution of the Works. For a Subcontractor‟s employees, the 
insurance maybe effected by the Subcontractor, but the 
Contractor shall be responsible for compliance with this Sub-
Clause. 

21. Claims, disputes and Arbitration 

Recovery 

 

21.1.1 Any amount inadvertently paid as not due to the Contractor shall 
be treated as acknowledged recovery/ or debt due from the 
Contractor. The Contractor shall immediately inform the 
Engineer-in-charge about such amount and offer to reimburse 
immediately to the Engineer-in-charge. 

 21.1.2 Whenever any claim against the Contractor for the payment of a 
sum of money arises out of or under the Contract, the Procuring 
Entity shall be entitled to recover such a sum by appropriating, 
in part or whole of the Performance Security, or enlistment 
deposit of the Contractor. In the event of the Performance 
Security and enlistment deposit being insufficient or if no 
Performance Security has been taken, then the balance or the 
total sum recoverable, as the case may be, shall be deducted 
from any sum, then due or which at any time, thereafter, may 
become due to the Contractor, under this Contract or other 
Contracts with the Procuring Entity. Should these sums not be 
sufficient to cover the full amount recoverable, the balance 
remaining due shall be recovered from the Contractor as arrears 
of land revenue under Section 53 of the Act? 

Contractor's 
Claims 

 

21.2 If the Contractor considers himself to be entitled to any 
extension of the Time for Completion and/ or any additional 
payment, under any Sub-Clause of these Conditions or 
otherwise in connection with the Contract, the Contractor shall 
give notice to the Engineer-in-charge, describing the event or 
circumstance giving rise to the claim. The notice shall be given 
as soon as practicable, but not later than 28 Days after the 
Contractor became aware, or should have become aware, of the 
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event or circumstance. 

If the Contractor fails to give notice of a claim within such period 
of 28 Days, the Time for Completion shall not be extended, the 
Contractor shall not be entitled to additional payment, and the 
Procuring Entity shall be discharged from all liability in 
connection with the claim. Otherwise, the following provisions of 
this Sub-Clause shall apply. 

The Contractor shall also submit any other notices which are 
required by the Contract, and supporting particulars for the 
claim, all as relevant to such event or circumstance. 

The Contractor shall keep such contemporary records as may 
be necessary to substantiate any claim included in the claim, 
either on the Site or at another location acceptable to the 
Engineer-in-charge. Without admitting the Procuring Entity‟s 
liability, the Engineer-in-charge may, after receiving any notice 
under this Sub-Clause, monitor the record-keeping and/ or 
instruct the Contractor to keep further contemporary records. 
The Contractor shall permit the Engineer-in-charge to inspect all 
these records, and shall (if instructed) submit copies to the 
Engineer-in-charge. 

Within 42 Days after the Contractor became aware (or should 
have become aware) of the event or circumstance giving rise to 
the claim, or within such other period as may be proposed by 
the Contractor and approved by the Engineer-in-charge, the 
Contractor shall send to the Engineer-in-charge a fully detailed 
claim which includes full supporting particulars of the basis of 
the claim and of the extension of time and/or additional payment 
claimed. If the event or circumstance giving rise to the claim has 
a continuing effect: 

i. this fully detailed claim shall be considered as interim; 

ii. the Contractor shall send further interim claims at monthly 
intervals, giving the accumulated delay and/ or amount 
claimed, and such further particulars as the Engineer-in-
charge may reasonably require; and 

iii. the Contractor shall send a final claim within 28 Days after 
the end of the effects resulting from the event or 
circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Engineer-in-
charge. 

Within 42 Days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as 
maybe proposed by the Engineer-in-charge and approved by 
the Contractor, the Engineer-in-charge shall respond with 
approval, or with disapproval and detailed comments. He may 
also request any necessary further particulars, but shall 
nevertheless give his response on the principles of the claim 
within the above defined time period. 

Within the above defined period of 42 Days, the Engineer-in-
charge shall proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine (i) the extension (if any) 
of the Time for Completion (before or after its expiry) in 
accordance with Sub-Clause 8.6 [Extension of Time for 
Completion], and/ or (ii) the additional payment (if any) to which 
the Contractor is entitled under the Contract. 

Each Payment Certificate shall include such additional payment 
for any claim as have been reasonably substantiated as due 
under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of 
the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

If the Engineer-in-charge does not respond within the timeframe 
defined in this Sub-Clause, the matter may be brought to the 
attention of the Procuring Entity by the Contractor within 15days 
(beyond the initial period of 42 days) for timely intervention. If 
the Contractor is not satisfied with the decision of the Engineer-
in-charge/ Procuring Entity, the Parties may refer the dispute to 
the Dispute Resolution Board in accordance with Sub-Clause 
21.3 [Dispute Resolution]. 

The requirements of this Sub-Clause are in addition to those of 
any other Sub-Clause which may apply to a claim. If the 
Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/ or additional 
payment shall take account of the extent (if any) to which the 
failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph 
of this Sub-Clause. 

Dispute 
Resolution 

21.3.1 The procedure of reference of disputes to the Dispute 
Resolution Board and its functioning shall be as per Appendix B. 

 21.3.2 The disputes which remain unresolved by the Dispute 
Resolution Board may be referred by either Party to Arbitration. 
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APPENDIX A 

General Conditions for admissibility of Escalation 

 

1. The exact percentage of labour/ material (excluding materials to be supplied by the 
Procuring Entity)/ bitumen/ diesel and petrol/ cement/ steel component for the 
Works shall be approved by the authority while sanctioning the detailed Estimates. 

2.  The break-up of components of labour/ materials (excluding materials to be supplied 
by the Procuring Entity)/ bitumen/ diesel and petrol/ cement/ steel as indicated in 
this Clause have been pre-determined as below:- 

(a)  Labour -------------------------------------------- 30 percent 

(b) Material ------------------------------------------ 50 percent 

(c) Bitumen ------------------------------------------ 01 percent 

(d) Diesel and Petrol -------------------------------- 01 percent 

(e) Cement ------------------------------------------- 12 percent 

(f) Steel ----------------------------------------------- 06 percent 

Total------------------------------------------------100%] 

3. While allowing price escalation the following shall be deducted from the value of 
Works done (R) 

(a) Cost of material supplied by the Procuring Entity. 

(b) Cost of services rendered for protection of the Works. 

(c) Secured Advance/ any advance added earlier but deducted now after Works is 
measured. 

(d) Cost of extra items, the rates for which have been worked out based on market 
rates/ mutually agreed rates. 

4. The first statement of escalation shall be prepared at the end of three months in 
which the Works was awarded and the Works done from the date of start to the end 
of this period shall be taken into account. For subsequent statement, cost of Works 
done during every quarter shall be taken into account. At the completion of Works, 
the Works done during the last quarter or fraction, thereof, shall be taken into 
account. 

5. For the purpose of reckoning the Works done during any period, the bills prepared 
during the period shall be considered. The dates of recording measurements in the 
Measurement Book by the Assistant Engineer shall be the guiding factor to decide 
the bills relevant to any period. The date of completion, as finally recorded by the 
competent authority in the Measurement Book, shall be the criterion. 

6 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

7. Price adjustment Clause shall be applicable only for the Works that is carried out 
within the stipulated time, or extension thereof, as are not attributable to the 
Contractor. 

8. If during the progress in respect of Contract Works stipulated to cost Rs.50 lacs or 
less, the value of Works actually done excluding cost of material supplied by the 
Procuring Entity, exceeds Rs. 50 lacs and completion period is more than 3 months, 
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then escalation would be payable only in respect of value of Works in excess over 
Rs.50 lacs from the date of satisfying both the conditions. 

9. Where originally stipulated period is 3 months or less but actual period of execution 
exceeds beyond 3 months on account of reasons not attributable to the Contractor, 
escalation amount would be payable only in respect of extended period if amount of 
Works is more than Rs.50 lacs. 

10. In case the Contractor does not make prorate progress in the first or another time 
span and the short fall in progress is covered up by him during subsequent time 
span within original stipulated period then the price escalation of such Works 
expected to be done in the previous time span shall be notionally given based upon 
the price index of that quarter in which such Works was required to be done. 

11. No claims for price adjustment other than those provided herein, shall be 
entertained. 

12. If the period of completion including extended period attributable to the Procuring 
Entity exceeds three months but cost does not exceeds more than Rs.50 lacs, no 
escalation is admissible. 

13. Similarly, if cost of Works increases more than Rs.50 lacs but completion period 
including extended period attributable to the Procuring Entity is less than 3 months, 
no escalation is admissible. 

14. No provisional escalation is payable on the basis of indices of the previous quarter 
in absence of non publication of indices for concerned quarter by the RBI. 

15. Escalation is always payable quarterly and no provisional escalation is payable 
monthly or fortnightly. 

16. In case at the time of executing agreement, both the conditions (completion period 3 
months and amount of Works Rs.50 lacs for admissibility of price escalation are not 
fulfilled and subsequent due to additional Works and extension of time attributable 
to Procuring Entity, both the conditions become fulfilled, in that case the escalation 
shall be payable from the date of satisfying both the conditions and only for Works 
done beyond Rs.50 lacs and in period of Works beyond 3 months. 

17. The Contractor shall for the purpose of these conditions keep such books of account 
and other documents as are necessary to show the amount of any increase claimed 
or reduction available and shall allow inspection of the same by a duly authorised 
representative of the Government/ Procuring Entity and further shall at the request 
of the Engineer-in-charge furnish, verified in such a manner as the Engineer-in-
charge may require any documents so kept and such other information as the 
Engineer-in-charge may require. 

18. Price variation Clause shall be applicable in case of lump sum contracts estimated 
to cost more than Rs.100 crores with stipulated completion period of more than 18 
months. 

19. The component of operation and maintenance (O&M) cost included in the Contract 
Price shall not be subject to price variations. The price may be adjusted by the use 
of prescribed formula (or formulae) which breaks down the total price into 
components. 

20. The amount of price variation in case of lump sum contracts will be made by adding 
or deducting, as the case may be, from the payments made at the stages of Works 
specified in the Contract document. 
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Appendix B 

Dispute Resolution during Execution of the Contract 

 

1.1  Dispute 

Disputes are germane to any contract. A 'dispute' implies an assertion of a right or a claim 
by one party and repudiation thereof by the other party, either expressed or implied, and 
may be by words or by conduct. A mere 'difference' is not necessarily a dispute; when the 
parties fail to resolve it, the difference culminates in dispute. 

1.2  Dispute Resolution in a Construction Contract 

Since arbitrations are fairly time consuming, it is always advisable to sort out the disputes 
mutually through the mechanism of adjudication through Dispute Resolution Board (DRB), 
which is a sort of voluntary arbitration. Arbitration can be resorted to if the adjudication 
decision is not forthcoming or is not acceptable to any party. For dispute resolution 
following procedure will be followed: 

2.1  Dispute Resolution Board (DRB) 

(a) A formal Sub-Clause of obtaining dispute resolution through DRB will be inserted in the 
Conditions of the Contract. A separate Dispute Resolution Agreement will also be drawn 
up, detailing therein provisions like: Eligibility of Members, date of commencement, 
manner of entry on the reference by the Members and their resignation; obligation of the 
Members, the Procuring Entity and the Contractor; terms of payment (monthly retainer 
ship fee, daily fee for travel & site visits, out-of- pocket expenses); manner of sharing 
the fees and expenses and of making payments; arrangements of site visits and their 
frequency; conduct of hearings; termination/ phasing out the activities of DRB; default of 
the Member, and action to be taken in case of dispute in relation to DRB Agreement, 
etc. 

(b) DRB should be put in place within one month of Letter of Acceptance. 

(c) The DRB for all projects costing more than Rs 10 crore will comprise of three Members, 
one each  to be appointed by the Procuring Entity and the Contractor and approved by 
the other. The third Member, who will also act as the presiding Member, will be selected 
by the first two Members  and approved by the parties. If either of the first two Members 
is not so selected and approved, or the parties fail to reach an agreement on the third 
Member then on request of either or both parties, appointment will be made by 
concerned Administrative Department in case of Government Departments and Head of 
the Organisation (Chairman, etc.) concerned in other cases. 

(d) The Members to be appointed shall be out of a panel maintained by the Department/ 
Organisation concerned and should be experienced in the type of construction actually 
involved and/ or finance  and accounts and/ or contractual documents. They should be 
persons of repute and integrity. 

(e) If any dispute that arises at any stage between the Procuring Entity and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, including 
any disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the 
first place, should berried to be settled amicably. If the dispute still remains unsettled, it 
shall be referred to the DRB. 

(f) Both parties shall promptly make available all information, access to the Site, and 
appropriate facilities, as the DRB may require for the purposes of making a 
recommendation on such dispute. 
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(g) Within 56 days after receiving such reference, or within such other period as may be 
proposed by the DRB and approved by both parties, the DRB shall give its 
recommendation with reasons. The recommendation shall be binding on both parties, 
who shall promptly give effect to it unless and until it shall be revised in an amicable 
settlement or an arbitral award as described below. Unless the Contract has already 
been abandoned, repudiated or terminated, the Contractor shall continue to proceed 
with the Works in accordance with the Contract. 

(h) If either party is dissatisfied with the recommendation, then either party may, within 28 
days after receiving the recommendation, or if the DRB fails to give its recommendation 
within 56 days (or as otherwise approved), within 28 days after the said period of 56 
days has expired, give notice to the other party, with a copy to the Engineer-in-Charge, 
of its intention to commence arbitration proceedings. 

(i) If the DRB has given its decision within the stipulated period, and no notice of intention 
to commence arbitration as to such dispute has been given by either party within 28 
days of the said decision, then the decision of DRB shall become final and binding. 

3.0  Arbitration 

(a) Any dispute in respect of which the recommendations (if any) of DRB has not become 
final and binding, shall be finally settled by arbitration in accordance with the Indian' 
Arbitration and Conciliation Act, 1996, or any statutory amendment thereof 

(b) The Arbitral Tribunal will comprise three Members, one each to be appointed by the 
Procuring Entity and the Contractor. The third Member, who will also act as the 
presiding Member, will be appointed by mutual consent of the first two Members. If the 
parties fail to reach an agreement on the third Member then on request of either or both 
parties, appointment will be made by concerned Administrative Department in case of 
Government Departments and Head of the Organisation (Chairman, etc.) concerned in 
other cases. 

(c) The Tribunal shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Engineer-in-Charge, and any 
decision of the DRB, relevant to the dispute 

(d) Neither party shall be limited in the proceedings before the Tribunal to the evidence or 
arguments previously put before the DRB to obtain its decision, or to the reasons for 
dissatisfaction given in its notice of dissatisfaction. 

(e) Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, the Engineer-in-Charge and the DRB shall not be altered by 
reason of any arbitration being conducted during the progress of the Works 

4.0  Language 

All proceedings before DRB/ arbitral tribunal shall be in the Language of the Contract/ 
English. 

5.0  Terms and conditions for engagement of DRB Member and Chairman 

The terms and conditions including the remuneration and other facilities to be given to the 
Members of DRB and Arbitrators in case of civil engineering construction contracts/ 
consultancies shall be as notified by the State Government from time to time. Each Party to 
the Contract (the Contractor/Consultant) shall be responsible for paying one-half of the 
remuneration. Since the fee structure has to be agreed by both the parties i.e. Procuring 
Entity and Contractor/ Consultant, the fee structure may also be got accepted by the 
respective Contractor/ Consultants. In the contracts the fee structure maybe included as 
part of the bidding documents/ contract documents and the acceptance of the fee structure 
by the Contractors/ Consultants may be kept as a pre-condition for signing the Contract. 
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7. SECTION VI B: CONTRACT DATA / SPECIAL CONDITIONS OF CONTRACT 

Ref. to 
GCC 

Subject 
 

Data 
 

 
 
1.1 

 
 
Procuring 
Entity‟s 
designation 
and address 
are: 

THE COMMISSIONER 
MUNICIPAL CORPORATIONBIKANER 
EMAIL: nagarnigambikaner@gmail.com 

Landline No (office) -  +0151-2226901 

  
The Works or 
Work is: 
 

Work of Development of Green Spaces and Beautification of Six Parks 

including 2 years defect liability period & 3 years O&M in Bikaner Town. 

 

 The Site is: 
 

BikanerTown 
 

 Engineer-in-
Charge‟s 
Designation 
and Address 
and 
communicatio
n details are 

Executive Engineer (AMRUT) Municipal Corporation,Bikaner(Raj.). 
 

 Defect 
Liability 
Period (DLP)/ 
Defect 
Notification 
Period (DNP) 
is 

The DLP/ DNP are 24 months after the date of issue of Taking-Over Certificate. 
 

 The Time for 
Completion 
and the 
Intended 
Completion 
Date are: 

6 months 
 

 Provisional 
sums/ Lump 
sums are: 
 

As specified in Clause 1.1.3 of Section-II: Bidding Data. 

 The 
Department 
is: 
 

Municipal Corporation,Bikaner 
Department of Local self Government of Rajasthan, Jaipur. 
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Ref. to 
GCC 

Subject 
 

Data 
 

1.1.2.7 Parties and 
Persons 

The Procuring Entities personnel shall include but not limited to any consultant 
appointed by the procuring entity, theDepartment and/ or the Representative. 

1.3 Communicatio
n: 
 

Electronic transmission shall include e-mail; fax etc. and delivered shall include 
their transmission sent successfully to correct address. 
 

1.4 The Language 
of the 
Contracts: 
 

English 
 

1.8.1 Signing of the 
Contract 
Agreement 

Within 30 Days of issue of notification of the award. The agreement shall be 
signed individually with each Municipal Corporation/Nagar Nigam separately 
(facsimile provided as Form-3). 
Add following text in the last. 
In case of JV 
It is mandatory to register the JV under relevant Act after award of Letter of 
Acceptance but before signing of Contract 
Agreement within 30 days of issuance of Letter of Acceptance. 
Failure to register the JV in stipulated period may lead to forfeiting of bid 
security. 
The equity sharing as declared at the time of bidding shall be maintained while 
registering the JV before Contract execution. 
The minimum equities of all partners shall be maintained throughout the 
currency of contract. 
The Agreement shall be signed by both the firm individually and the 
representative of JV. 

1.8.2 Signed copy 
of Contract 
Document to 
be given to 
Contractor 

Add : 
The Contractor shall provide to Engineer in charge 6 photo copies of the signed 
Document provided to him by the Procuring Entity. He shall also provide 3 
copies of the same to the consultant appointed by SLNA and referred in clause 
3.2 A (Role of the Consultant appointed by SLNA). 

1.14 Care and 
Supply of 
documents 

 

Add: 

The Contractor shall maintain standard Site Order Books at the Site at all times 
during the execution of the Works for the use of the Procuring Entity‟s 
Representative and the Contractor. All instructions issued by the Procuring 
Entity‟s Representatives to the Contractor shall be recorded in duplicate in the 
Site Order Book and shall be signed by the issuer and countersigned by the 
Contractor. After compliance with the instruction the Contractor shall record the 
same in the Site Order Book duly signed and countersigned by the Procuring 
Entity's Representative. Acceptance of any part of the Works executed by the 
Contractor shall be subject to verification with respect to compliance of 
respective instructions of the Procuring Entity‟s Representative through the Site 
Order Book. The Procuring Entity‟s Representative shall retain the original copy 
of the site orders, while the Contractor shall retain the duplicate ones. 

3 PAYMENTS  
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Ref. to 
GCC 

Subject 
 

Data 
 

3.1 Basic Service 
Charges (BS) 

The annual/yearly O & M charges for Garden area (Horticulture work) shall be 
as specified in the BOQ and in tender document. Accordingly, monthly 
payments shall be made @ area of green space maintained. O & M charges 
include all expenditures and expenses required to be incurred on labour, repair 
and/or replacement of material, equipment, consumable items, fuel, water and 
all other matters and things of what so ever nature essential and desirable to 
run the system satisfactorily (the O&M charges do not include power charges 
which shall be paid by the department/line agency). The year wise breakup of 
the payment is as under:  

PROVISION FOR O & M OF GARDEN AREA (HORTICULTURE WORK) 
CREATED UNDER THIS CONTRACT FOR THREE YEARS AS PER 
TENDER DOCUMENT FOR BIKANERTOWN 

FIXED RATE IS DECIDED BY DEPARTMENT BASSED ON THE 
HORTICULTURE NON BSR APPROVED ITEMS 2012-2013 JDA-JAIPUR.  

 

S.
N
o. 

Particular of 
items 

No
s 

Qty. Rate Unit 

FIXED 
RATE  InRs 
DECIDED 
BY 
DEPARTME
NT 
 

1 

Cost for Basic 

Service Charges, 

Administration and 

Management, 

Running of 

Gardens/Parks,  

Comprehensive 

Operation, 

Maintenance and 

Repairs including 

Preventive 

Maintenance,  

Consumables as 

per Scope of Work 

& terms & 

conditions of 

contract etc 

complete  

Provision for O&M 

of of all horticulture 

& Non-Horticulture 

works. 
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Ref. to 
GCC 

Subject 
 

Data 
 

For Year 1st of 
Operation and 
Maintenance of all 
Gardens/Parks 
during one year 
after completion of 
the defect liability 
period created 
under this 
contract(BASSED 
ON THE 
HORTICULTURE 
NON BSR 
APPROVED 
ITEMS 2012-2013 
JDA-JAIPUR) 12 

 

 

 

 

 

 

 

5.76 
12400.00 

Per 

Hect 

Per 

Month 
857088.00 

For Year 2 of 
O&M of all 
Gardens/ Parks 
created under this 
contract(10% 
increase 
@12400/-) 12 5.76 13640.00 

Per 

Hect 

Per 

Month 
942797.00 

For Year 3 of 
O&M of all 
Gardens/ Parks 
created under this 
contract(10%+10
% increase 
@12400/-) 12 5.76 15004.00 

Per 

Hect 

Per 

Month 
1037076.00 

Total Cost for O & M Work in Rs. =  2836961 
 

3.2A 
Role of 
Consultant 
Appointed by 
SLNA as per 
AMRUT 
Guidelines 

Not with standing any other provision under the Contract the Project 
Management and Development Consultant (PDMC) Appointed by SLNA as the 
refer the guidelines of AMRUT shall be responsible for all activities as defined 
in AMRUT guide lines including Quality & Safety. 

4.1.5 Requirement 
of designing 

By the 
Contractor: 

 

All designs, drawings, etc shall be done by the contractor at his own cost. 

Prior to commencement of the Tests on Completion, the Contractor shall 
prepare, and submit to the Procuring Entity's Representative, operation and 
maintenance manuals in accordance with the Procuring Entity's Requirements 
and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair the Works. The Works shall not be considered to 
be completed for the purposes of taking-over until such operation and 
maintenance manuals have been submitted to the Procuring Entity's 
Representative for the entire system. 
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Ref. to 
GCC 

Subject 
 

Data 
 

4.3 Performance 
Security 

Performance Security amounting to total 10% of contract value (but excluding 
O&M cost and provisional sum) shall be submitted / deducted as follows: 

(i) Contractor shall submit Performance Security @ 10% in advance at the time 
of signing of agreement in form of BG as per latest rules under RTPP act. The 
BG for each town should be issued by any nationalized / schedule bank and 
shall remain valid up to 60 days beyond defect liability period. Bank Guarantee 
submitted against the performance guarantee, shall be en-cashable/inviolable 
at Town for which tenders are invited or at least at the concerned dust head 
quarter when presented in specified Branch Office. 

(ii) If there is no reason to retain the BG, it shall be returned back to the 
contractor within 60 days after the satisfactory completion of the defect liability 
period, subject to submission of fresh BG valid for the entire O&M period, of an 
amount 5% of total contract value (but excluding O&M cost and provisional 
sum) or 50% of the total O&M cost of Horticulture and Civil Work whichever is 
higher. 

(iii) If the Bid, which results in the lowest evaluated bid price, is seriously 
unbalanced or front loaded in the opinion of the Procuring Entity, the Procuring 
Entity may require the Bidder to produce detailed price analysis for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation 
of the price analysis, taking into consideration, the schedule of estimated 
Contract payments, the Procuring Entity may require that the amount of the 
performance security shall be increased to 10% of the bid value of such items 
at the expanse of the bidder to a level sufficient to protect the Procuring Entity 
against financial loss in the event of default of the successful Bidder under the 
Contract. 

4.3.5 Refund of 
Performance 
Security 

 

(a) Security deposit deposited/deducted as per clause 4.3 (i) above, shall 
be refunded within 60 days after the satisfactory completion of the 
Defect Liability Period subject to submission of fresh BG (for O&M) as 
per clause 4.3 (ii) above. 

(ii) 10% of this SD deposited for O&M, as per 4.3 (ii), shall be refunded at 
completion of each year of O&M up to end of 3rd year. The remaining BG 
shall be refunded after completion of contract in all respect. 

4.4 Commencem
ent of the 
Works 

 

The Works shall be commenced within a period of 7 Days from the date of 
signing of the Contract. 

4.9.1 Third Party 
Quality 
Inspections as 
per ISO 
17020 by a 
Departmental 
Authority or 

Shall be conducted. 
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Ref. to 
GCC 

Subject 
 

Data 
 

QC Iap 
proved/ 
accredited 
bodies: 

4.14 Avoidance of 
Interference 
with public 
conveniences 

 

Add 

In case any operation connected with the works necessitates diversion, 
obstruction or closure of any road, railway, waterway or any other right of way, 
the approval of the Engineer-in-charge or the Engineer‟s Representative and 
the respective competent authorities shall be obtained well in advance by the 
Contractor. In case the Contractor's operations obstruct access to adjacent 
properties, the Contractor shall be responsible to provide reasonable temporary 
access to the affected parties. In case the Contractor fails to provide adequate 
temporary facilities, this shall be deemed to be an uncorrected Defect under 
the terms of Clause 31 and the Procuring Entity shall have the right to engage 
a third party to correct the Defect and the cost of such correction will be 
deducted from the Contract Price. 

The contractor will also be responsible to ensure completion of his work with 
utmost effort in earliest possible period to ensure minimum inconvenience to 
the public at large. If in the opinion of the Engineer in Charge, the work has not 
been done in time and the passage way not restored satisfactorily in time, he 
may after giving a notice of seven days have the work done through any other 
agency. He will in these circumstances enter the work done as work done by 
the contractor in measurement book and pay for the same to the contractor and 
also recover the actual cost paid by him for the work plus 5% of the value of 
this work from the payments or any other money due to the contractor. 

 

4.18 Cost of water 
& electricity 

 

Add: 

 During the execution of work, electricity and water supply will be on the part of 
contractor. Power bill payment during O&M period shall not be part of O&M 
cost. 

4.19 Issue of 
Procuring 
Entity‟s 
equipments 
and materials, 
if any: 

None 
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Ref. to 
GCC 

Subject 
 

Data 
 

6.3.1 Employment 
of Technical 

Staff and 
other 
Employees 

 

Add: 

The list of technical staff and personnel required during the execution period 
and during the O&M period is given in the Bidding Data Sheet. In case the 
contractor does not engage the staff as specified in this section, the EIC shall 
deduct amounts as indicated below and shall engage staff on his own: 

S. No Position required Salary to be 
deducted if not 
engaged by 
contractor 

1 Project Manager Rs. 50,000/ pm 

2 Subject Expert (Horticulture) Rs. 20,000/ pm 

3  Site Engineer Rs. 20,000/ pm 
 

6.7 The normal 
working hours 
at the Site and 
Days of rest 
shall be: 

 

9 AM to 5 PM as per relevant Labour Laws. 

However, when work is stopped, it should be ensured by the contractor that all 
safety measures have been taken to avoid any untoward incident during non-
working hours. 

7.3 Inspection 

 

Add: 

The Contractor shall place order for the material and the equipment only after 
approval of the Engineer-in-charge. The Contractor shall submit the detailed 
drawings to the Engineer-in-charge for approval. 

The Contractor shall inform the Engineer-in-charge about the likely dates of 
manufacturing, testing and dispatching of the material. The Contractor shall 
notify the Engineer-in-charge for inspection and testing, at least twenty eight 
(28) days prior to packing and shipping and shall supply the manufacturer‟s test 
results and quality control certificates. 

The inspection and test categories shall be applied prior to delivery of the 
equipment, of various categories as indicated in the technical specifications for 
each type of equipment. The testing, approval for dispatching shall not absolve 
the Contractor‟s obligations for satisfactory performance of the 
equipment/material. 

8.5 Construction 
Programme 

 

The contractor should strictly ensure that the construction programme has to 
get approved from Engineer in charge prior to start the work at least 7 days 
before. 

9.0 
Deviations 
Variations & 
Adjustments 

ADD 
All Deviations, Variations and Adjustments shall be dealt individually for each 
town. 
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Ref. to 
GCC 

Subject 
 

Data 
 

9.2.1 Deviations/Va
riations Extent 
and Pricing 

Competent authority is as per prevailing SOP and Rules of department/ state 
government for similar nature of works. 

9.2.2 Lump Sum 
Contract, 
Rates of 
measured up 
additions and 
alterations 
shall be as 
per applicable 
BSR or rates 
of Day Work 
given be the 
Contractor 
and forming 
part of the 
Contract) 

The concerned Schedule of Rates of the district/ area shall be the RUIDP SOR 
2013. 
ADD 
All deviations, variations and adjustments shall be dealt individually for each 
town separately. 

15.3 
Schedule of 
Payments on 
performance 
based work 
completion 

The modality of payment shall be as follows: 

(A) For Civil Works, plumbing and electrical works: 

i. 90% of the cost of civil work after curing etc. complete. 
ii. 5% on successful completion of 1

st
 year of DLP 

iii. 5% on successful completion of 2
nd

 year of DLP 
(B) For Horticulture works:   

i. 80% of the cost of for supply and plantation of items required for horticulture work 
after the approval of the ULB. 

ii. 10% on successful completion of 1
st

 year of DLP 
iii. 10% on successful completion of 2

nd
 year of DLP 

(C) For Children Playing equipment and Gym equipment: 

i. 90% of the quoted price, against supply and storage at Site 
ii. 5% on successful completion of 1

st
 year of DLP 

iii. 5% on successful completion of 2
nd

 year of DLP 

15.5 Minimum 
amount of an 
Interim 
Payment 
Certificate shall 
be: 

2% of the Accepted Contract Amount 

The certified running payment shall be made within 7 days to expedite the 
progress of work. 

15.1.5 Advance 
Payment for 
mobilization for 
execution of the 
Works: 

deleted 

 

15.1.5 Percentage 
deductions for 
repayment of 
Advance 

deleted 
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Ref. to 
GCC 

Subject 
 

Data 
 

Payment 

20 Insurance 

 

The details of Insurance covers to be obtained by the Contractor and the 
Procuring Entity, including their value, terms and extent of coverage and other 
terms and conditions shall be as under: 

The minimum amount of Third Party Liability insurance cover shall be Rs 
20,00,000 (Rupees Twenty Lakhs only) per occurrence or event, with the 
number of occurrences not less than four. The Contractor shall promptly notify 
the Project Manager of each claim made under the Third Party Liability 
coverage, and shall renew the Third Party 

Insurance after each such occurrence in order to maintain the number of 
covered occurrences at not less than four. 

The minimum coverage against damage to the Works and materials during 
construction shall be Rs. 25, 00,000 (Rupees Twenty Five Lakhs only). 

The entire cost of insurance as stipulated in clause 20 of GCC shall be borne 
by the contractor. The Insurance covers shall be handed over by one Party to 
the other Party at the time of signing of the Contract Agreement. Insurance 
covers should be renewed by the contractor before its expiry. 

22 Personnel 

 

List of minimum personnel required during execution period 

S.NO 
Position 
required 
 

Educational 
Qualifications 
 

Experience on 
Similar work 
years/Nos. 
 

1. 
Project 
Manager 
 

Graduate/ 
postgraduate in 
Engineering 
+ desirable: 
Projectmanagement 
qualifications 
 

5 yearson various 
Engineering works. 
 

2. 
Subject 
Expert 1 
 

Diploma/ Degree in 
horticulture 
 

5 year 
experience in the field 
 

3. 
Subject 
expert to  

BSc. In horticulture/ 
forestry/ relevant 
field.  

10 years experience. 

4. 

Quantity 
Surveyor 
cum site 
Engineer 

Diploma inEngg. 
 

Check dams/ terrace 
gardening etc.  
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Ref. to 
GCC 

Subject 
 

Data 
 

  For Guidance: 

Suggestive Duties: 

1. Project Manager: Overall project coordination and monitoring to ensure 
completion in time and given cost. He will be Contractor's authorised 
representative at the Site. He will be a Civil Engineer. 

2. Quantity Surveyor cum site Engineer: Estimating, billing, variations, 
execution at site operations, etc 

...................deleted................... 

23 Machinery 
&Equipment 

 

(a) Suggestive list of equipment required in the field laboratory 

S.No. 
 

Equipment 
 

Min. 
Nos.Require
d. 

1 For Building Construction Projects  

11 IS sieves with lid/pan: Size in mm: 100, 90, 80, 
63, 53, 45, 37.5, 26.5, 
19,13.2,11.2,9.5,4.75,2.8,5.6,3.35,2.36,600,500, 
425,355, 250, 212, 180, 150, 90, 75, 
63,53,45,and 38 micron, 

1 set 

22 Cube moulds 70 mm for morta 6 

33 Cube moulds for CC 150 mm 6 

44 Compression testing machine 200t 1 

55 Electronic/digital balance 1 kg with least count of 
0.01g 

1 

6 Electronic / digital balance 5 kg 1 

77 Pan balance with weight box 5 kg. 1 

88 Enamelled tray 6 

99 Oven (300oC) thermostatically controlled, 
sensitivity 1oC 

1 

110 Slump cone 1 

111 First Aid Box 1 

112. Vicat Apparatus 1 

113. Room cooling equipment for temperature control 1 or 2 

114. Atterberg Limit Apparatus 1 

315. Steel tapes 50 m 2 

316 Steel tapes 5m 6 

317 All relevant BIS codes, 1 copy each 
for ref. 

318 Computer, printer, modem and internet 1 set. 

319 Others if required:   

b) Suggestive list of Machinery & Equipment required(not more than 5 years 
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Ref. to 
GCC 

Subject 
 

Data 
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 General Equipment 
 

          

1 JCB, 
adequate 
No 
and 
suitable 
capacity 

y y y  
y 

y y y y y y y y y  

2 Tippers, 
12- 
40 T 
 

y y y  
y 

y y y y y y y y y  

3 Tractors 
with or 
without 
tankers/ 
trolleys. 
 

y y y  
y 

y y y y y y y y y 
 
  

 Buildings and CC Roads 
equipment 
 

 

4 Mechanicall
y 
 Mortar 
mixers 
 

y y y  
y 

y y y y y y y y y 



Section VIB: Contract Data/Special 
Conditions of Contract 

(Bidding Document- Green Space at Bikaner 
underAMRUT) 

 
 

  

MUNICIPAL CORPORATION BIKANER 228 

 

Ref. to 
GCC 

Subject 
 

Data 
 

5 Steel 
cantering 
shuttering 
and 
interlocking 
scaffolding 
 

X X X X X X X X X X X X X 

6 Fire 
fightingequi
pment 

y y y  
y 

y y y y y y y y y
y 

(c) Suggestive list of survey equipment required 

S. No Survey Equipment Minimum No.required. 

1. Total Station 1 

2.  Measuring Equipment 1 

3. Others as required As required. 

   

   

 

 

Deleted 
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Ref. to 
GCC 

Subject 
 

Data 
 

24 Service 

Improvement 

Plan (SIP) 

 

SIP- Activity Schedule 

Schedule of various activities of the SIP is shown in Table as below: 

SIP Activity Schedule 

SN 
 

Activity 
 

Target period for 
completion 
fromcontract 
commencement 
date 
 

Amount of 
penalty to be 
recovered in 
case ofdelayed 
output 

1 

Mobilization 
including officers, 
mobilization of 
survey team and 
engineering staff as 
per contract. 

7 day  

2 

Confirmatory of  
Topographical 
survey of the 
Service area 
including TBMs. 

15 days 
 

Rs. 25,000  
Perday 
 

3 

Preparing 
manpower 
mobilization plan, 
PERT chart, 
equipment, cash 
flow plan, detailed 
methodology of 
continuous 
monitoring etc. 

35 days 
 

 

4 
Compilation and 
submission of SIP 
in complete 

40 days 
 

Rs. 150,000per 
day 

5 
Approval of final 
SIP 

45 days  

 

25  All items shall be ISI Marked for which ISI Mark is available. 

26 For any 
Typing & 
Clerical error 

Shall be consider the SLTC approved DPR &prevelling BSR 



SECTION VI B1 

SPECIAL CONDITIONS OF CONTRACT –O&M (Horticulture) 

 

1. DEFINITIONS 

1.1 Adverse Operating Period 

The period, during which water is not provided by the department at the garden area. 

1.2 Billing Period 

Billing Period means each calendar month, except:  

(1) The first Billing Period shall begin on the Date commencement of contract as 
defined in clause 1.3 below and shall continue till the last day of the respective 
month; 

(2) The last Billing Period shall start on the first date of the month of expiry of 
contract and end on the date of expiry of contract as defined in clause 1.10 
below. 

Any computation made on the basis of a Billing Period shall be adjusted on a pro rata 

basis to take into account any Billing Period of less than the actual number of days in 

the month to which such Billing Period relates. 

1.3 Commencement of O&M Period 

From the date of Completion of the defect liability period as per Tender Document 

conditions. The defect liability period shall commence after completion of physical 

works and issue of Taking Over certificate 

1.4 Operation and Maintenance Contract Period 

Three years from the commencement of O&M period as per clause 1.3 above. 

1.5 Date of Issue of Taking Over Certificate 

After the completion of Period, for contract as per clause 1.4 above, provided that the 

contractor has fulfilled the provision of Tender Document.   

1.6 Good Engineering Practice 

In respect of the Contractor, its subcontractors, and all other such third party agents 

of the Contractor, practices, methods, techniques and standards, as changed from 

time to time, that are generally accepted for use internationally for beatification Green 

space & park and all other facility during construction, development, operations and 

maintenance, taking into account conditions in India. 

1.7 Non-conformance Event 

Any occasion on which the Contractor does not maintain the parks & other works. 

1.8 Operation and Maintenance Completion Certificate 

As defined in Clause of Tender Document of this Project. 

1.9 Operations and Maintenance Services 

All Services which are the responsibility of the Contractor and are required to fulfil the 

obligation of bid document and/or in the approved operation and maintenance 

manual and as defined in any other clauses of this contract. 
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1.10 Expiry of Contract Period 

As per Clause 1.4 above (or) as extended, as per the provisions of Tender 

Document. 

2. Extension & Expiry of Contract  

2.1 Extension of Operation and Maintenance Period 

2.1.1 The Operations & Maintenance Period can be extended for another period of 5 
years based on such terms as acceptable to both Parties (“The Contractor” and the 
“ULB”) 

2.1.2 In such an event, either Party (“The Contractor” or the “Department”) shall notify its 
intention to extend the Operations & Maintenance Period at least six months before 
its expiry and commence discussions with the other Party to arrive at a mutually 
agreed basis of terms and conditions for the extended period. 

2.2 Expiry of the Operation and Maintenance Period & Taking Over By the Department 

2.2.1 Six months prior to the expiry period, the Department will notify the contractor, the 
maintenance required for the facilities including all structures of garden area may 
be taken over in an acceptable physical conditions (physical conditions in reference 
to the initial physical condition at the start of O&M period, after accounting 
reasonable wear and tear during operation) and in operation conditions. 

2.2.2 Notwithstanding to the notification done by department as per clause 2.2.1 above, 
the contractor shall repair, maintain and operate the facilities as per the terms and 
conditions of this contract, till 12.00 Noon up to the date of expiry of contract 
period. 

2.2.3 The contractor, shall be liable for all defects of garden area occurred or noticed 
prior to the 12.00 Noon, up to the date of expiry of contract, even if the facilities are 
taken over by the department subsequently, due to expiry of contract period, as per 
clause 2.2.2 above. However, the ULB has to notify all such defects/liabilities of 
contractor within 30 days of taking over of facilities.  

2.2.4 Till the date of expiry of contract period, the contractor shall do all routine and 
periodic/break-down maintenance as prescribed in the O&M manual, in force, at 
the time of expiry of contract.  

2.2.5 On expiry of contract, the contractor shall hand over all spares, tools and for which 
he has been paid. 

2.2.6 After, expiry of the contract, the contractor shall provide two copies of the updated 
O&M manual. The components of communication system used during O&M period 
in operating condition, the T&P required for maintenance of facilities.  

2.2.7 If the contractor does not comply with any of the provisions from 2.2.1 through 2.2.6 
above, or any other requirement in pursuance of Good Industrial Practices, the 
Engineer –In-charge shall estimate the cost of liabilities due to violation of any of 
the provisions of this contract. Such estimates made by Engineer-In-Charge shall 
be final and binding for the contractor. However, in a reasonable endeavor, such 
estimates shall be communicated to the contractor, within 30 days of expiry of the 
contract. The contractor shall be given an opportunity to rectify the damages 
through his staff/agents, or for supply of required material provided such 
rectification of defects on maintenance do not require any shut down of the system, 
within 60 days of such notification of estimates by department.  

2.2.8 Within 120 days of expiry of the contract period as per clause 1.4, the Department 
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shall prepare the final estimates for recovery from the contractor and shall prepare 
the final bill for the work.  

2.2.9 If the recoveries to be done by Department are more than the final bill to be paid, 
the contractor shall deposit the required amount to be recovered from contractor or 
this amount shall be recovered from the securities/guarantees etc. with the 
department as deemed suitable. 

2.2.10 After the date of expiry of contract and recoveries of all dues payable by the 
contractor, the Engineer-In-Charge shall issue a "Certificate of Taking over."  

3. PAYMENTS 

3.1 Basic Service CHARGE (BS) 

The annual/yearly O & M charges for Garden area (Horticulture work) shall be as specified 
in the BOQ and in tender document. Accordingly, monthly payments shall be made @ area 
of green space maintained. O & M charges include all expenditures and expenses required 
to be incurred on labour, repair and/or replacement of material, equipment, consumable 
items, fuel, water and all other matters and things of what so ever nature essential and 
desirable to run the system satisfactorily (the O&M charges do not include power charges 
which shall be paid by the department/line agency). The year wise breakup of the payment 
is as under:  

PROVISION FOR O & M OF GARDEN AREA (HORTICULTURE WORK) CREATED 
UNDER THIS CONTRACT FOR THREE YEARS AS PER TENDER DOCUMENT FOR 
BIKANERTOWN 

FIXED RATE IS DECIDED BY DEPARTMENT BASSED ON THE HORTICULTURE NON 
BSR APPROVED ITEMS 2012-2013 JDA-JAIPUR.  

S.No. Particular of items Nos Qty. Rate Unit 

FIXED RATE 
In Rs 

DECIDED BY 
DEPARTMENT 

 

1 

Cost for Basic Service Charges, 

Administration and Management, 

Running of Gardens/Parks,  

Comprehensive Operation, 

Maintenance and Repairs including 

Preventive Maintenance,  

Consumables as per Scope of 

Work & terms & conditions of 

contract etc complete  

Provision for O&M of of all 

horticulture & Non-Horticulture 

works. 
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3.2 Reduction OF RATES (RR) for not maintain garden area  

3.2.1 In event of non-compliance/not maintaining the garden area or any other 
parameters stipulated in Tender during O&M period, a compensation of Rs 
500.00 per hectare garden area will be deducted from monthly bill of the 
O&M. 

3.3 Billing and Payment procedure 

3.3.1 Commencing with the first Billing Period of the Operations & Maintenance 
period and for each Billing Period thereafter during the Operations & 
Maintenance Period,  

3.3.2 The payment shall be in accordance with the following formula: 

SF = BS - RR  

Where: 

SF  = Service Fee 

BS  = Basic Service Charges, as per clause 3.1 

RR = Reduction in Rates or any other deduction as per terms and 

conditions of contract   

3.4 Taxes and Duties 

3.4.1 The Contractor shall be responsible for paying all taxes/duties/cess including 
service tax, cess or any other levies imposed by the Government and assessed 
as due and payable by the Contractor associated with the carrying out of the 
services. Notwithstanding the provisions of any Clause of this Conditions of 
Contract for Operation and Maintenance, the Department shall be entitled to 
withhold or deduct from payment to the Contractor any amount demanded by 
the competent authority. 

For Year 1st of Operation and 
Maintenance of all Gardens/Parks 
during one year after completion 
of the defect liability period 
created under this 
contract(BASSED ON THE 
HORTICULTURE NON BSR 
APPROVED ITEMS 2012-2013 
JDA-JAIPUR) 12 

 

 

 

5.76 
12400.00 

Per 

Hect 

Per 

Month 
857088.00 

For Year 2 of O&M of all Gardens/ 
Parks created under this 
contract(10% increase @12400/-) 12 5.76 13640.00 

Per 

Hect 

Per 

Month 
942797.00 

For Year 3 of O&M of all Gardens/ 
Parks created under this 
contract(10%+10% increase 
@12400/-) 12 5.76 15004.00 

Per 

Hect 

Per 

Month 
1037076.00 

Total Cost for O & M Work in Rs. =  2836961.00 
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3.4.2 All statutory deductions shall be made from all the payments done to the 
contractor.  

3.5 ULB/UIT’s rights 

3.5.1 Inspection 

3.5.1.1. The Department may periodically check the operation of the Facility or 
designate an organization of its choice at the cost of Department to carry out 
inspections of the Facility to satisfy itself that the Contractor is performing its 
obligations with due diligence.  

3.5.1.2. The Contractor at its own cost shall provide any assistance required for such 
inspection of the Facility. 

3.5.1.3. The Department representative can inspect the facility at any moment during 
the O&M period.  

4. TERMINATION 

4.1 Contractor’s default 

4.1.1 The ULB/Department shall be entitled to terminate this Contract for the following 
reasons attributable to the Contractor, unless arising as a result of a Force 
Majeure Event, or any cause related to the obligations of the Department in 
clause 4.5. 

a)  Repudiation of this Contract by the Contractor or the evidencing of an 
intention by the Contractor not to be bound by the terms of this Contract. 

b) Appointment of a provisional liquidator in providing for winding up of the 
Contractor unless such appointment has been set-aside within 45 days. 

c) The Contractor is ordered to be wound up by a court or files a petition for 
voluntary winding up except for the purpose of amalgamation or reconstruction 
provided that such amalgamation or reconstruction does not adversely affect 
the ability of the amalgamated or reconstructed entity to perform its obligations 
under this Contract, the successor has assumed in writing unconditional 
responsibility for the performance of the Contractor‟s obligations and the 
technical, financial and operating capability of the successor is satisfactory to 
the Department.  

d) The Contractor abandons the operation of the Facility. 

e) Under conditions expressly mentioned in any Clause of this Conditions of 
Contract for Operation and Maintenance. 

4.2 Consequences of Termination by Department 

4.2.1 If the Department, with reasonable grounds, terminates the contract under 
clause 6.1 above, the Secured Advances, and any other sums of the contractor 
with the Department, shall be fortified and action shall be taken against him as 
per clause 3 of General Conditions of Contract, if deemed appropriate. 

5. INDEMNIFICATION 

5.1.1 The Contractor to indemnify the Department against the following: 

(a) The Contractor shall at its own expense make good any physical loss or 
damage to the Facility occasioned by it in the course of the performance of its 
obligations under this Contract if and to the extent such loss or damage is 
caused by the willful misconduct or failure to follow Good Engineering 
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Practices of the Contractor, any sub-contractor or their respective agents or 
employees. 

(b) The Contractor shall indemnify, defend and hold harmless the Department and 
its officers, employees, agents and affiliates against any and all claims of loss, 
damage and expense of whatever kind and nature, including all related costs 
and expenses incurred in connection therewith, in respect of personal injury to 
or death of third parties and in respect of loss of or damage to any third party 
to the extent that the same arises out of:  

(i). Any breach by the Contractor of its obligations hereunder; 

(ii). Any negligent act or omission on the part of the Contractor, its 
subcontractors or their respective agents or employees; and  

(iii). Any willful misconduct or breach of statutory duty on the part of the 
Contractor, its subcontractors or their respective agents and employees.  

(iv). Any other event where such indemnification has been expressly 
mentioned in this Conditions of Contract for Operation and 
Maintenance. 

(c) The Contractor shall indemnify, defend and hold harmless the Department and 
its, officers, employees, agents and affiliates against any and all claims of loss, 
damage and expense of whatever kind and nature, including all related costs 
and expenses incurred in connection therewith in respect of the death or injury 
to any person employed by the Contractor or its subcontractors in connection 
with the performance of the Contractor‟s obligations. 

5.1.2 The Contractor shall indemnify the Department against all losses and 
claims in respect of: 

(a) Death of or injury to any person, or, 

(b) Loss of or damage to any property (other than the Works). 

which may arise out of / in consequence of the Operation and Maintenance of 
the Facility and the remedying of any defects therein, and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto, subject to the exceptions below 

(i).  The permanent use or occupation of land by the Facility, or any part 
thereof. 

(ii). The right of the Department to execute the Facility, or any part thereof, 
on, over, under, in or through any land. 

(iii). Damage to property that is the unavoidable result of the execution and 
completion of the Works, or the remedying of any defects therein, in 
accordance with the contract. 

6. INTELLECTUAL PROPERTY 

6.1.1 All Intellectual Property conceived, originated, devised, developed or created by 
the Contractor specifically for the Facility or the carrying out of the obligations 
under this Contract shall vest in the Department as sole beneficial owner and 
shall be disclosed to the Department upon its [the Intellectual Properties] 
coming into existence. 

6.1.2 Source code for computer programmers and associated documentation, storage 
media shall be made available to the Department by the Contractor free of cost 
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6.1.3 Any Intellectual Property of the Department that is required in connection with 
the performance of the obligations of the Contractor shall be made available to 
the Contractor free of charge for the purposes of this Contract alone 

6.1.4 The Contractor shall, at its own cost and expense, ensure availability at all times 
during the Term of this Conditions of Contract for Operation and Maintenance, 
of any proprietary spares/consumables/equipment that it may have sourced for 
purposes of ensuring proper functioning of the Facility as per this Conditions of 
Contract for Operation and Maintenance. 

6.1.5 The Contractor shall, as far as practicable, use its best efforts  

(a)  To procure that Intellectual Property owned or developed by third 
parties and utilized by the Contractor in connection with the performance 
of its obligations under this Contract for the production of treated water 
from the Facility and otherwise for the Facility but for no other purpose on 
reasonable terms 

(b)  To ensure that no Intellectual Property of a third party is otherwise 
used in the performance of the Contractor‟s obligations under this 
Contract without the approval from the Department. 

 On Termination of this Conditions of Contract for Operation and 

Maintenance, the Contractor shall transfer all such Intellectual Property 

whatsoever to the Department and/or to the Successor Operator at the 

discretion of the Department. 

7. Price escalation for the O&M: 

 No price escalation shall be payable during the O&M period. 
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1. Letter of Acceptance 

Letter of Acceptance 

[on letterhead paper of the Procuring Entity] 

 

No........          Dated....... 

 

To........[name and address of the Contractor]..........Subject:.......... [Notification of Award for 

the Works]......... This is to notify you that your Bid dated.... [date].... for execution of 

the.......... [name of the contract and identification number, as given in the Contract 

Data].......... for the Accepted Contract Amount of the equivalent of........ [.amount in 

numbers and words and name of currency].........,as corrected and modified in negotiations 

and in accordance with the Instructions to Bidders has been accepted by …. 

[Commissioner, Municipal Corporation, Bikaner] ……………….. The date of 

Commencement and completion of the Works shall be: 

………………………………………………………………………………………… 

You are requested to furnish the Performance Security/ Performance Security Declaration 

within ………… Days in the form given in the Contract Forms for the same for an amount 

equivalent to Rupees …………… within ……… days of notification of the award valid up to 

60 days after the date of expiry of Defects Liability Period and maintenance period, if 

applicable, and sign the Contract, failing which action as stated in sub-section 2 of section 

42 of the Rajasthan Transparency in Public Procurement Act, 2012 and Instructions to 

Bidders shall be taken. 

 

 

Authorized Signature:............................................... 

  

Name and Title of Signatory: Commissioner, 

Municipal Corporation, Bikaner 

 

    Designation:.............................................................. 
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2. Contract Agreement 

 

Contract Agreement 

 

THIS AGREEMENT made the......day of.................,......., between the Governor of 
Rajasthan/..... [MUNICIPAL CORPORATION,BIKANER]..........(hereinafter “the Procuring 
Entity”) which expression shall, where the context so admits, be deemed to include his 
successors in office and assigns, of the one part, and..... [name of the 
Contractor].....(hereinafter “the Contractor”), which expression shall, where the context so 
admits, be deemed to include his heirs, successors, executors and administrators, of the 
other part: 

WHEREAS the Procuring Entity desires that the Works known as [name of the 
Contract].....should be executed by the Contractor, and has accepted a Bid by the 
Contractor for the execution and completion of these Works and the remedying of any 
defects therein, and for which the Contractor has submitted Performance Security for 
Rupees -------------------------- in the form of ---------------------- 

 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

  

2. The following documents shall be deemed to form and be read and construed as 
part of this Agreement. This Agreement shall prevail over all other Contract 
documents. 

 a) the Letter of Acceptance; 

 b) the Bid of the Contractor as accepted along with the correspondence done on it, if 
any; 

 c) the Special Conditions of Contract/ Contract Data; 

 d) the General Conditions of Contract; 

 e) the Specifications; 

 f) the Drawings; and 

 g) the Instructions to Bidders and Notice Inviting Bids. 

3. In consideration of the payments to be made by the Procuring Entity to the 
Contractor as indicated in this Agreement, the Contractor hereby covenants with the 
Procuring Entity to execute the Works and to remedy defects therein (and, if 
applicable, maintain the Works for a period of -------) in conformity in all respects 
with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein (and, if 
applicable, maintain the Works for a period of -------), the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of India and Rajasthan on the day, month and year indicated 
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above. 

Signed by................................................. Signed by…………………… 

for and on behalf of the Governor/ ULB Entity   for and on behalf the Contractor  

 

(Commissioner, 

Municipal CorporationBikaner)  

 

in the presence of  Witness,                                                  in the presence of Witness, 

  

  

Name,  Name,  

Signature,  Signature,  

Address,  Address,  

Date  Date  
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3. Performance Security 

 

Performance Security 

 

.................. [Bank’s Name, and Address of Issuing Branch or Office]......... 

 

Beneficiary: [Name and Address of Procuring Entity (Commissioner, Municipal 
CorporationBikaner]....................... 

Date:.................................................................................................................... 

Performance Guarantee No.:............................................................................ 

 

We have been informed that..... [name of the Contractor]..... (hereinafter called "the 
Contractor") has entered into Contract No...... [reference number of the 
Contract].....dated........with you, for the execution of...... [name of contract and brief 
description of Works].... (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a 
performance security is required. 

At the request of the Contractor, we..... [name of the Bank].....hereby irrevocably undertake 
to pay you any sum or sums not exceeding in total an amount of Rupees*..... [amount in 
figures]...... (.Rupees……………….... [amount in words]..... ) such sum being payable upon 
receipt by us of your first demand in writing accompanied by a written statement stating that 
the Contractor is in breach of its obligation(s) under the Contract, without your needing to 
prove or to show grounds for your demand or the sum specified therein. 

The Guarantor agrees to extend this guarantee for a specified period in response to the 
Procuring Entity‟s written request for such extension for that specified period, provided that 
such request is presented to the Guarantor before the expiry of the guarantee. 

This guarantee shall expire, no later than the..... Day of....,...... **,and any demand for 
payment under it must be received by us at this office nor before that date. 

 

............................ 

Seal of Bank and Authorised Signature(s) 

 

* The Guarantor shall insert an amount representing the percentage of the Contract Price 
specified in the Contract 

** Insert the date sixty days after the expected completion date, including defect liability 
period and maintenance period, if any. 

 

Notes:1. All italicized text is for guidance on how to prepare this advance payment 
guarantee and shall be deleted from the final document. 

 2. The Procuring Entity should note that in the event of an extension of the 
time for completion of the Contract, the Procuring Entity would need to 
request an extension of this guarantee from the Guarantor. Such request must 
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be in writing and must be made prior to the expiration date established in the 
guarantee. 
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4. Performance Security Declaration 

 

Form of Performance Security Declaration 

 

Date:----------------[insert date (as day, month and year)] 

Contract Name and No:------------------[insert name and number of Contract] 

 

To: --------------- insert Designation and complete address of Procuring Entity] 

 

We, the undersigned, declare that: 

 

We understand that, according to your conditions, the Contract must be supported by a 
Performance Security Declaration as a guarantee to ensure fulfilment of our all 
performance obligations under the Contract for---------------[insert name of subject matter of 
procurement. 

 

We accept that we will automatically be suspended from being eligible for bidding in any 
contract with you f or the period of time of --------------[Procuring Entity to indicate here the 
period of time for which the Procuring Entity will declare a Bidder ineligible to be awarded a 
Contract if the performance Security Declaration is to be executed] starting on the date that 
we receive a notification from you, the -------------- [Designation of the Procuring Entity] that 
our Performance Security Declaration is executed, if wearer in breach of any of our 
performance obligation under the conditions of the Contract, 

We understand this Performance Security Declaration shall expire after 60 days of 
completion of our all obligations under the Contract including Defect Liability,warranty/ 
Guarantee, operation, maintenance, etc. in accordance with the conditions of the Contract. 

 

Signed: ------------------------------- 

insert signature of person whose name and capacity are shown] 

In the capacity of: 

[insert legal capacity of person signing the Performance Security Declaration] 

Name: --------------------------------- 

[insert complete name of person signing the Declaration] 

Duly authorized to sign the Contract for and on behalf of: -------------------------- 

[insert complete name and address of the Bidder] 

 

Dated on--------------------------day of------------------- [insert date of signing] 

Corporate Seal--------------------------------------------------- 
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Contract Agreement Works 

THIS AGREEMENT made this………..day ………of 2017., between Municipal 
CorporationBikaner, represented by the Commissioner, Municipal CorporationBikaner, E-
mail:- eogangapur@gmail.com (hereinafter “the Employer”), of the one part and M/S 
…………………………………. (Here in after “the Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as 

Development and Beautification of various Parks  atBikanerunder AMRUT  Including 
02 year Defect liability period followed by 03 year O & M Under AMRUT. 

Should be executed by the Contractor, and has accepted a Bid by the Contractor for the 
execution and completion of these Works and the remedying of any defects therein for 
three year in conformity with the provisions of the contract in all respect. 

The Employer and the Contractor agree as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 
this Agreement. This Agreement shall prevail over all other Contract documents. 

(a)  Notice to Proceed 

(b) the Letter of Acceptance; 

(c) the Bid 

(d) the Addenda and Corrigendum 

(e) the Special Conditions 

(f) the General Conditions 

(g) the Specifications; 

(h) the Drawings; 

(i) Instructions to Bidders and Notice Inviting Bids 

(j) the Priced Bill of Quantities and 

(k) The Schedule of Supplementary information, 

 

3. In consideration of the payments to be made by the Employer to the Contractors 
indicated in this Agreement, the Contractor hereby covenants with the Employer to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of India on the day, month and year indicated above. 
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Signed by   Signed by 

 

Commissioner, 
Municipal CorporationBikaner 

 

 

for and on behalf of the Employer    for and on behalf the Contractor 

 

 

Witness, Name, Signature, Address   Witness, Name, Signature, Address 

 

Signed by    Signed by 
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Section VII 

PREAMBLE TO BILL OF QUANTITIES & PRICES 
 
 

1.0 Preamble to Financial BID 

1.1 Introduction 

A) The bidder shall quote his offer/rates for the work under this package in the BOQ 

downloaded from web site only and rates quoted on other BOQ or on old BOQ (if any) shall 

not be considered. The bidders are advice to up load the financial bid on latest BOQ 

downloaded from Web site. 

B) Unless stated otherwise, all rates entered in the Bill of quantities shall be deemed to 

include the following: 

(a) Labour and all costs in connection with the execution, completion, testing and 

commissioning of the work. 

(b) The supply of materials, goods, storage and all costs in connection there with including 

wastage, shrinkage and delivery to Site. 

(c) Item of Excavation, Dismantling of Bituminous & Granular Courses & CC pavements 

and Road Restoration shall be measured net as per drawings and no allowance will be 

made for wastage, working space, bulking or shrinkage, overlaps, re-handling and the like. 

(d) Plant, equipment and all costs in connection therewith. 

(e) Sampling and testing materials and goods, testing workmanship, providing, storing, 

packing and transporting samples to and from the place of testing. 

(f) Fixing, erecting, installing or placing of materials and goods in position. 

(g) Disposing of surplus and unsuitable materials and goods and excavated materials, 

including stacking, storing, loading, transporting and unloading. 

(h) All Temporary Works 

(i) Construction and maintenance of temporary access roads within the Site and of any 

roads required for access to any part of the Site for the purpose of carrying out the Works, 

taking into account that the access roads under the Contractor‟s maintenance control will 

also be used by the Procuring Entity and his staff‟s vehicles. 

(j) Construction, maintenance and removal, if required, of temporary Site drainage on the 

Site, and for ensuring that all drains are kept clear of debris and blockages at all times. 

(k) All general obligations, liabilities and risks involved in the execution and maintenance of 

the Works set forth or reasonably implied in the documents on which the Tender is based. 

(l) Establishment charges, overheads and profits. 

(m) Co-operating with other contractors if required. 

The bidder shall enter rates in G/H schedules for the whole work as mentioned in Bid 

documents. 

 

Abbreviations used in Bill of quantities and Rates have the meanings shown below. 

mm Millimeter TS Trunk Sewers 

cm Centimeter WBM Water bound Macadam road 

m Meter IRC Indian Road Congress 

Km Kilometer CC Cement Concrete 

Sqm Square Meter CM Cement Mortar 

Cum Cubic Meter SFRC Steel Fiber Reinforced Concrete 
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MT Metric Tones MORTH Ministry of Shipping Road Transport And Highways 

SWG Standard Wire Gauge BOQ Bill of Quantity and Prices 

RM Running Meter 

No. Numbers 

CI Cast Iron 

MS Mild Steel 

RCC Reinforced Cement Concrete 

Wt Weight 

Kg Kilogram 

L.S Lump sum 

Dia Diameter 

SW Storm water 

GMS Galvanized Mild Steel 

DI Ductile Iron 

 

2.0 GENERAL 

2.1 The Contractor shall be deemed to have read and examined the Tender Documents 

before quoting the PERCENTAGE /ITEM RATE /LUMPSUM/TURNKEY RATES as per 

Tender Documents in BOQ and the work of construction of treated water over head tank 

with 22 meter staging of stipulated capacity as mentioned in Tender Document Section V 

and underground RCC treated water tank of stipulated capacity as mentioned in Tender 

Document Section V with required pumping system is included in the turnkey work of STP. 

The Drawings, Specifications, Schedules etc. are to be considered as explanatory of each 

other and no advantage shall be taken of any omission in tender documents. 

 

2.2 The Contractor shall be deemed to be fully conversant with and to have made full 

allowance in his Tender for the site conditions, the nature and complexity of the work to be 

undertaken, the other extensive development and construction work currently being or 

which may be executed on and around the Site and all changes in the nature and condition 

of the Site from that existing at the time of Tender. 

 

2.3 The Trunkey rates quoted in the schedule shall be the all inclusive value for the work 

described in tender document and be deemed to include for all the Contractor‟s liabilities 

and obligations and all risks set forth or implied in the document and all matters and things 

necessary for the proper construction, of the Works including setting out, plant, labour, 

supervisor, materials, erection, maintenance, insurance, profit, taxes and duties together 

with all general risks liabilities and obligations set out or implied in the Contract. 

 

2.4 The quantity of earthwork for ordinary and hard rock is indicative only in the BOQ. 

Classification of soil/rock for payment shall be based on onsite geo-technical investigations 

by Geological survey of India (GSI). 

 

2.5 Disposal of all excavated material shall be including of all lead and lift and re-handling 

to disposal point as directed by EIC. 
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2.6 For all railway/highway crossing works, the work shall be executed as per standard 

designs, norms/standards and drawings approved by concerned railway/highway 

authorities. In case any variation from BOQ item, the same shall be approved as an extra 

item. 

2.7 The O&M charges have been fixed per year as stipulated in Section VI B of Tender 

Document and indicated in the BOQ. The contractor has to carry out O&M for 1st year after 

taking over certificate without any cost during defect liability period. 

 

2.8 Items Incidental to Work: 

Following is the list of items (Indicative Only) incidental to work which are to be executed by 

Contractor but no separate payment shall be made. This also includes any material, 

equipment, appliances and incidental work not specifically mentioned herein or noted on 

the Drawings/Documents as being furnished or installed, but which are necessary and 

customary to be performed under this contract. The cost of such items shall deem to have 

been included in other BOQ items. 

 

S.No Items Incidental to Work (Indicative Only) 

(i) All topographic surveys and geotechnical investigations 

(ii) All constructions designs and drawings 

(iii) As built drawings 

(iv) Traffic diversions arrangements 

(v) Project Staff and manpower 

(vi) Project Office and Laboratory 

(vii) Construction safety equipments 

(viii) Environmental and social safeguard compliances 

(ix) Any other item necessary and customary to be performed under this contract.2.9 Power 

Consumption:- 

 

Cost of power during O&M period 

Adjustment in price due to impact of cost of power during the O&M period shall be added 

for purpose of comparative evaluation. Each bidder shall fill up the power consumption in 

the prescribed format given in section IV. Such costs shall be added to the Bid price for 

evaluation. The procedure of calculation of adjustment in price due to impact of cost of 

power shall be as below: 

 

Factors, which will be used in calculating, also include: 

(i) The estimated total cost of the electricity required at and consumed by the 

Plant and equipment during initial 10-year period. 

The power consumed by the process equipment supplied as a part of the facilities, based 

on calculations of the operating efficiencies and power consumption of all electrically-

operated Plant and equipment at their rated outputs. 

The electrical load for plant & yard lighting, building lighting, etc shall not be taken into 

consideration for evaluation purposes, and load due to process equipment operation only 

shall be accounted. 

All Bidders shall fill up the format for power consumption given in section IV. 
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(ii) The rate at ten (10) percent per annum shall be used to discount to present value all 

annual future costs calculated for the period specified in (i). The cost shall be considered for 

evaluation on net present worth basis. The cost quoted by the contractor will be reduced to 

net present worth by using following formula: 

C = P (1-(1/(1+r)^n))/r 

Where 

C = Cost quoted by the contractor 

P = Net present worth 

r = Rate of interest @ 10% = 0.10 

n = Number of years 

 

For 10 years O&M the value of 6.145 shall be considered for evaluation purpose. 

For first year of O&M, n will be considered as 1.5 years (Construction period), for second 

year of O&M, n will be considered as 2.5 years and so on. 

(iii) The above cost towards 10-year electrical load cost as calculated in the procedure 

described in (ii) shall be added to the Bid Price to obtain the Evaluated Bid Price upon 

which the decision for award of contract shall be based. 

(iv) The Bidders attention is directed to the fact that the operating costs for low efficiency 

Plant and equipment will be substantially higher than the operating costs for high efficiency 

Plant and equipment, and that the cost differential over the ten year period used in this 

calculation will, in all probability, greatly exceed any incremental capital cost savings which 

may be realized by offering lower efficiency Plant. Bidders are encouraged to offer Plant 

and equipment which has high efficiencies at the specified operating conditions. 

(v) Critical load- The load is the process load at which all units of STP are operative at all 

times so that the effluent quality is maintained. 

Note: 

a) If contractor fails to fill the amount of fixed values in BOQ No. 2 Item no. 2 & 3 for 10 year 

O & M and Provisional Sum respectively then It shall be treated as amount/value mentioned 

in BOQ 2. 

b) All items under package shall be ISI marked for which ISI Mark is available. 
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